SAN LORENZO VALLEY WATER DISTRICT



13060 Highway 9 • Boulder Creek. CA 95006-9119 Office (831) 338-2153 • Fax (831) 338-7986 Website: www.slvwd.com

July 25, 2014

TO: PROSPECTIVE BIDDERS

SUBJECT: OLYMPIA MUTUAL CONSOLIDATION PROJECT

BID OPENING: JULY 30, 2014

ADDENDUM NO. 1

The following shall modify the contract documents, and the work shall be accomplished with such modifications as if included within the original bid package. This addendum shall be attached to the specifications and submitted to owner at the bid date. This addendum contains an acknowledgment to be signed by the contractor. Failure to acknowledge the addendum or failure to attach same to the bid specifications for submittal to the Owner at the time of bidding may be grounds for rejection of the Bid.

I. PROJECT MANUAL

- A. NOTICE TO PROCEED, Page J-1, a portion of paragraph three shall be amended as follows:
 - "... liquidated damages shall be paid to the San Lorenzo Valley Water District in the amount of One Thousand Dollars (\$1,000.00) for each calendar day beyond the time herein provided ..."
- B. SECTION 5.06 LIQUIDATED DAMAGES, page 5-8, a portion of item (a) shall be amended as follows:
 - "The Contractor shall pay the Owner the amount of One Thousand Dollars (\$1,000.00) per calendar days delay, ..."
- C. SECTION 214.04 DUCTILE IRON PIPE, page 214-2, Item B. shall be amended to include the following language at the end of the paragraph:
 - "All Ductile-Iron mechanical joint fitting connections shall have mechanical joint restraints installed (MEGALUG Series 1100 or equal).
- D. SECTION 250.02 COUNTY OF SANTA CRUZ ENCROACHMENT PERMIT NO. 14-091 CONDITIONS, page 250-3, a portion of item 13. shall be clarified with the following information:
 - "... Santa Cruz County Department of Public Works will charge \$100.00 per interval, payable from San Lorenzo Valley Water District."

If any charges are assessed based on this item 13 the Contractor will be responsible to pay the charges to the San Lorenzo Valley Water District who will then make payment to the County.

OLYMPIA MUTUAL CONSOLIDATION PROJECT ADDENDUM NO.1

Page -2-

E. SECTION 260 – PRIVATE ROADS AND DRIVEWAYS, AND RIGHT-OF-WAYS shall be amended as follows:

DELETE THIS SECTION IN ITS ENTIRETY

II. PROJECT DRAWINGS

A. Sheet 6, Dwg C-4.0, Plan View, shall be revised at Station 21+29 as follows:

ADD TWO (2) 12", FLG X MJ, GATE VALVES

Note: these two valves are shown on the profile at this location

B. Sheet 17, Dwg C-15.0, Plan View, shall be revised at Station 3+44 and Station 4+38 as follows:

CHANGE THE 6" M.J. BENDS TO 4" M.J. BENDS

Note: these two 4" bends are on the Profile at these locations.

All other provisions of the contract documents remain the same.

If you have any questions regarding this addendum or other bid-related matters, please contact Rob Menzies at (831) 818-6315.

Approved By:

Rick Rogers
Acting District Manager

Date

Accepted By:

Contractor Date

Title