

SECTION 00010A

TITLE PAGE



**SAN LORENZO VALLEY WATER DISTRICT
13060 CA-9
BOULDER CREEK, CALIFORNIA 95006**

Lyon & Big Steel Zone Pipeline Improvements

October 27, 2022

BID DOCUMENT VOLUME II OF II

CONTRACT BID FORMS

Prepared by:

**Schaaf & Wheeler, Consulting Civil Engineers
3 Quail Run Circle, Suite 101
Salinas, CA 93907**

SECTION 00015A

CONTRACT BID FORMS TABLE OF CONTENTS

VOLUME II – CONTRACT DOCUMENTS

Entire Volume II Contract Bid Forms Due at Time of Bid

Section	
00010A	Title Page
00015A	Contract Bid Forms Table of Contents
00300	Bid Proposal
00404	List of Material and Equipment Manufacturers
00405	List of Subcontractors
00406	Contractor Licensing Statement
00408	Contractor's Experience Statement
00410	Bid Security
00415	Bid Guaranty Bond
00420	Safety Compliance
00480	Non-Collusion Affidavit
00485	Iran Contracting Act Certification

SECTION 00300

BID PROPOSAL

San Lorenzo Valley Water District
13060 CA-9
Boulder Creek, CA 95006

Ladies and Gentlemen:

The undersigned hereby proposes to perform all Work for which a Contract may be awarded him/her and to furnish any and all plant, labor, services, materials, tools, equipment, supplies, transportation, utilities, water, and all other items and facilities necessary therefore as provided in the Contract Documents, and to do everything required therein for the Work as set forth in the documents entitled:

Lyon & Big Steel Zone Pipeline Improvements

Together with appurtenances thereto, all as set forth on the Bid Package and other Contract Documents; and he/she further proposes and agrees that, if this Bid is accepted, he/she will contract in the form and manner stipulated to perform all the Work called for by Drawings, Specifications, and other Contract Documents, and to complete all such Work in strict conformity therewith within the time limits set forth therein, and that he/she will accept as full payment therefore the prices set forth in the Bid Schedule forming a part hereof.

It is understood and agreed that:

1. The undersigned has carefully examined all the Contract Documents which will form a part of the Contract; and all additions, deletions, modifications, appendices, and all Addenda as prepared prior to the date of bid opening setting forth any modifications or interpretations of any of said documents.
2. The undersigned has by investigation of the site of the Work and otherwise satisfied himself/herself as to the nature and location of the Work and has fully informed himself/herself as to all conditions and matters which can in any way affect the Work or the cost thereof;
3. The undersigned fully understands the scope of the Work and has checked carefully all words and figures inserted in the Bid and he/she further understands that SLVWD will in no way be responsible for any errors or omissions in the preparation of this Bid;
4. The undersigned will execute the Contract Agreement and furnish the required proof of insurance coverage within ten (10) work days (not including Sundays and holidays) after Notice of Award to him/her of acceptance of his/her Bid by SLVWD.
5. The undersigned Bidder further agrees that if he/she shall fail to complete the Work within the Contract Time and any authorized extension thereof, he/she shall pay liquidated damages in the amount specified in the Contract Agreement to SLVWD for each calendar day of unauthorized delay in completion of the Work, until the Work is

completed unless another amount is agreed to and stated in the Contract Agreement.

6. The undersigned hereby certifies that this proposal is not made in the interest of; or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.
7. In conformance with current statutory requirements of Section 1860, et seq., of the Labor Code of the State of California, the undersigned confirms the following as his/her certification; I am aware of the provision of Section 3700 of the Labor Code which require every employer to be insured against liability for workmen's compensation or to undertake self insurance in accordance with the provisions before commencing the performance of the Work of this Contract.
8. SLVWD has obtained from the Director of the Department of Industrial Relations ("DIR") the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in the locality in which the Public Work is to be performed for each craft, classification or type of workman needed to execute this Contract. (Copies of the wage determination are on file and may be obtained by interested parties at the office of SLVWD). The Contractor and all Subcontractors shall comply with all requirements and provisions of Section 1775 and 1776 of the California Labor Code. The Contractor shall forfeit, as a penalty to SLVWD, two-hundred dollars (\$200.00), for each calendar day, or portion thereof, for each worker paid less than stipulated prevailing rates for Work done under the Contract Agreement by him, or any Subcontractor under him, in violation of the provisions of the California Labor Code. Copies of these wage determinations shall be posted and maintained at the job site by the successful bidding Contractor.
 - a. Subject to the provisions of Section 1810 to 1815, inclusive, of the California Labor Code, the time of service of any laborer, workman, or mechanic employed on the Work shall be limited and restricted to eight (8) hours during any one (1) calendar day and forty (40) hours in any one (1) calendar week, except as otherwise provided in said sections, and the Contractor shall forfeit to SLVWD as a penalty, twenty-five dollars (\$25.00) for each laborer, worker, or mechanic employed in the execution of the Work by him or any Subcontractor under him for each calendar day during which such laborer, worker, or mechanic is required

- or permitted to labor more than eight (8) hours in any one (1) calendar day and forty (40) hours in any one (1) calendar week in violation of provisions of the California Labor Code.
- b. The Contractor and all Subcontractors shall conform to all the requirements of Sections 1777.5 and 1777.6 of the California Labor Code concerning the employment of apprentices by the Contractor or any Subcontractor under him. The Contractor shall provide SLVWD with a copy of the contract award information at the time that information is submitted to the applicable apprenticeship program. Within sixty (60) calendar days after concluding the Work pursuant to this Contract, the Contractor shall submit, and require each Subcontractor under him to submit, to SLVWD and the apprenticeship program a verified statement of the journeyman and apprentice hours performed on the Contract.
 - c. Contractor and all Subcontractors shall comply with Sections 1776 and 1771.4(a)(3) of the California Labor Code, regarding payroll records, and shall be subject to penalties for violation thereof. The Contractor shall cause a clause identical to Section 00800CA, Paragraph K to be included in every subcontract for Work pursuant to this Contract.
 - d. Contractor shall not perform work with a Subcontractor who is ineligible to perform work on a public works project pursuant to Sections 1777.1 or 1777.7 of the California Labor Code.
9. In compliance with Section 1725.5 of the California Labor Code, Contractor must be, and must require all Subcontractors be, registered with the DIR prior to execution of the Contract Agreement. Contractor and all Subcontractors who bid or work on, and/or who are awarded the Contract Agreement, must be registered with and pay an annual fee to the DIR. Neither Contractor nor any Subcontractors may be listed on this Bid Proposal unless registered with the DIR pursuant to Section 1725.5 of the Labor Code. Neither Contractor nor any Subcontractors may be awarded the Contract Agreement unless registered with the DIR pursuant to Section 1725.5 of the Labor Code. This project is subject to compliance monitoring and enforcement by the DIR. Contractor shall submit proof of current DIR registration, and shall require all Subcontractors to submit proof of current DIR registration, to SLVWD prior to commencing work on this project.
10. In compliance with the provisions of Section 4100-4114 of the Public Contract Code of the State of California, and any amendments thereof, the undersigned Bidder has set forth below the name and the location of the place of business of each Subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the Work to be performed under the Contract Documents in which this Bid is responsive, and where the portion of the Work which will be done by each Subcontractor for each subcontract is in excess of one-half of one percent (0.5%) of the Total Bid. The undersigned Bidder understands that if he/she fails to specify a Subcontractor for any portion of the Work or specifies more than one subcontractor for any portion of the Work, he/she shall be deemed to have agreed to perform such portion himself/herself and that he/she shall not be permitted to sublet or subcontract that portion of the Work except in cases of public emergency or

necessity, and then only after a finding is reduced to writing as a public record of SLVWD setting forth the facts constituting the emergency or necessity.

11. Receipt is hereby acknowledged of addenda number(s) 1 through 3.
12. The undersigned is licensed in accordance with the Laws of the State of California:
License Number 22 Class A, B, C12 w/ HAZ, Expiration Date April 30, 2023.
13. The undersign is registered with the California Department of Industrial Relations,
DIR Registration Number: 1000000239.
14. If the Bidder is a partnership, corporation, or joint venture, the undersigned certifies that he/she is entitled to execute and submit this Bid proposal on behalf of bidder.
15. In signing below, the Bidder certifies that its Total Bid includes funds sufficient to allow the Bidder to comply with all applicable local, state, and federal laws or regulations governing the labor or services to be provided under the Contract. Furthermore, the Bidder hereby indemnifies SLVWD for liabilities and penalties for violations of Section 2810 of the California Labor Code.

NOW: In compliance with all the provisions herein before stipulated, the undersigned, with full cognizance thereof, hereby proposes to perform the entire Work for the prices set forth in the attached Schedule(s) upon which Award of Contract is made. (A duly authorized officer of the company may sign on the president's behalf.)

Individual Name: _____

Contractor Address: _____

Partnership Name: _____

Business Address: _____

Phone No.: _____

By: _____, Partner


Other Partners: _____

Corporation: Name: GRANITE ROCK COMPANY
Business Address: 5225 Hellyer Avenue, Suite 220, San Jose, CA 95138
Business Address: 5225 Hellyer Avenue, Suite 220, San Jose, CA 95138
Phone No.: 408.574.1400
Name: Rodney Jenny,
Title: Executive Vice President,
Organized under the laws of the State of California.

Date: January 24, 2023

(Place
Seal
Here)

By:


Signature

Rodney Jenny, Executive Vice President
(Print Name and Title)



CERTIFICATION OF CORPORATE RESOLUTION

The directors of Granite Rock Company, a corporation organized and existing under the laws of the State of California, duly approved, on March 10, 2022, in accordance with the Articles of Incorporation and Bylaws of the corporation, the following resolution:

Authorized Signatories for Construction Project Bid and Contract Documents

RESOLVED, that each of the following persons is fully authorized to sign bid and contract documents on behalf of Granite Rock Company, doing business as Graniterock, and to bind the corporation with respect to such documents:

Paul Cianciarulo	Shirley Ow
Kevin Jeffery	Henry Ramirez
Rodney Jenny	Rich Sacher
Aaron Johnston	Steve Snodgrass
Mark Kaminski	Rob Snyder
Peter Lemon	Tom Squeri
Dan Lindsey	Chris Sveum


RESOLVED FURTHER, that each such representative of the Company be, and each individually is, hereby authorized, directed and empowered to execute any applications, certificates, agreements or any other instruments or documents or amendments or supplements to such documents, or to do or to cause to be done any and all other acts and things as such representatives, in their discretion, may deem necessary or advisable and appropriate to carry out the purposes of the foregoing resolutions.

RESOLVED FURTHER, that any actions taken by such representative prior to the date of the foregoing resolutions adopted hereby that are within the authority conferred thereby are hereby ratified, confirmed, and approved as the acts and deeds of this corporation.

I, Kevin Jeffery, Vice President and Secretary of Granite Rock Company, do hereby certify that I am the Vice President and Secretary of such corporation, and that the above resolution was duly adopted by the Board of Directors of such corporation, and that such resolution has not been revoked or rescinded.

In witness whereof, I have hereunto subscribed my name and affixed the seal of such corporation.

Dated: 1/24/23


Kevin Jeffery
Vice President and Secretary

- Monterey County
- San Benito County
- San Mateo County
- Santa Clara County
- Santa Cruz County
- Alameda County
- City and County of San Francisco



Granite Rock Company

Incorporated in the State of California

OFFICERS OF THE COMPANY

Executive Chairman of the Board	John Orcutt 350 Technology Drive Watsonville, CA 95076
Executive Vice Chairman of the Board	Thomas Squeri 350 Technology Drive Watsonville, CA 95076
President & CEO	Peter Lemon 350 Technology Drive Watsonville, CA 95076
Vice President & CFO	Dan Lindsey 350 Technology Drive Watsonville, CA 95076
Vice President - General Counsel Secretary	Kevin Jeffery 350 Technology Drive Watsonville, CA 95076
Executive Vice President - Construction Division	Rodney Jenny 5225 Hellyer Avenue, Suite 220 San Jose, CA 95138
Executive Vice President - Construction Materials Division	Rich Sacher 350 Technology Drive Watsonville, CA 95076
Executive Vice President - Aggregate Division	Henry Ramirez 350 Technology Drive Watsonville, CA 95076
Vice President and Chief Safety Officer	Paul Cianciarulo 5225 Hellyer Avenue, Suite 220 San Jose, CA 95138
Vice President and Chief Human Resources Officer	Bill Miller 350 Technology Drive Watsonville, CA 95076
Vice President - Governmental Affairs, Environmental, and Quality Services	Charles A. Johnston 350 Technology Drive Watsonville, CA 95076
Vice President - Labor Relations & Special Projects	Shirley Ow 350 Technology Drive Watsonville, CA 95076 Material Supplier / Engineering Contractor License #22

San Jose Office
120 Granite Rock Way
San Jose, CA 95136
Phone 408.574.1400
Fax 408.365.8349

SFO Office
116 North McDonnell Road
San Francisco, CA 94128
Phone 650.615.0306
Fax 650.615.0338

Oakland Office
7700 Edgewater Dr. Suite 332
Oakland, CA 94621-3025
Phone 510.729.5075
Fax 510.729.5079

Monterey Bay Region
P.O. Box 50001, Watsonville, CA 95077
411 Walker Street, Watsonville, CA 95076
Phone 831.768.2700
Fax 831.768.2701

**LYON & BIG STEEL ZONE PIPELINE IMPROVEMENTS
BID SCHEDULE**

ITEM NO.	ITEM/DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL COST
1	Mobilization/Demobilization	1	LS	260000-	260000-
2	Sheeting, Shoring and Bracing	1	LS	50000-	50000-
3	Traffic Control	1	LS	425000-	425000-
4	12" Ductile Iron Water Main	11,200	LF	330-	3696000-
5	8" Ductile Iron Water Main	660	LF	300-	198000-
6	6" Ductile Iron Water Main	130	LF	275-	35750-
7	Connect to Existing 8" at Big Steel Tank	1	LS	4000-	4000-
8	Connect to Existing 12" Lyon Zone Valve at Big Steel Tank Site	1	LS	2250-	2250-
9	Connect to Existing 6" Main at Boulder Brook Drive STA 207+25	1	LS	10000-	10000-
10	Connect to Existing 4" Main at Boulder Brook Drive STA 100+93	1	LS	14000-	14000-
11	Connect to Existing 8" Big Steel Zone Pipe STA 107+75	1	LS	5000-	5000-
12	Connect to Existing 6" Main at Paone Drive	1	LS	9500-	9500-
13	Blackstone 2" PRV at STA 123+41	1	LS	22250-	22250
14	Connect to Existing 2" Main at Hazel Ave. & Davidson Ave.	1	LS	9650-	9650-
15	Connect to Existing 2" Main in Laurel St.	1	LS	15000-	15000-
16	Connect to Existing 2" Main in Oak St.	1	LS	15000-	15000-
17	Connect to Existing 8" Main in Big Basin Way at Pine Street	1	LS	14500-	14500-
18	PRV Station in Pine Street	1	LS	87500-	87500-
19	Connect to Existing 8" in HWY 9 at Lorenzo St.	1	LS	14000-	14000-
20	PRV Station in Lorenzo Street	1	LS	120000-	120000-
21	Connect to Existing 6" & 4" Mains at Lomond St. and Pine St. Intersection	1	LS	14500-	14500-
22	Connect to Existing 8" Main in HWY 9 at Forest St.	1	LS	12500-	12500-

Revised per Addenda No. 1 and 2

ITEM NO.	ITEM/DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL COST
23	Connect to Existing 8" Main in HWY 9 at Lomond St.	1	LS	14000-	14000-
24	Connect to Existing 12" Main at Lomond St. & East Lomond St.	1	LS	5500-	5500-
25	Connect to Existing 2" Main at Railroad Ave.	1	LS	9500-	9500-
26	Connect to Existing 2" Main at Junction Ave.	1	LS	9500-	9500-
27	Connect to Existing 6" Main at Middleton Ave.	1	LS	8500-	8500-
28	Connect to Existing 6" Main at Fairview Ave.	1	LS	8750-	8750-
29	Connect to Existing 12" Main in Irwin Way	1	LS	3250-	3250-
30	Lomond Street/Irwin Way Bridge Pipe Hanger Installation	1	LS	90000-	90000-
31	Bear Creek Zone & Reader Zone Inter-tie Valving	1	LS	33500-	33500-
32A	1" Water Service	71	EA	3000-	213000-
32B	1" Water Lateral	3500	LF	110-	385000-
33A	2" Water Service	6	EA	3750-	22500-
33B	2" Water Lateral	300	LF	150-	45000-
34	2" Air-Vac Valve	4	EA	4750-	19000-
35	Blow-Off Valve	4	EA	3500-	14000-
36	Fire Hydrants	12	EA	13250-	159000-
37	Abandon Existing Water Main, each site	23	EA	1200-	27600-
38	Remove Existing 12" Pipe Crossing Over San Lorenzo River at E. Lomond St to Irwin Way	1	LS	12500-	12500-
39	Additional AC Paving	100	SY	125-	12500-
40	Additional Slurry Backfill	100	CY	300-	30000-
41	Permits Allowance	1	ALW	\$60,000	\$60,000
42	Type II Slurry Seal	15,000	SY	5-	75000-
TOTAL BID PRICE:				\$ 6292000-	
Units: ALW=Allowance, CF=Cubic Foot, CY=Cubic Yard, DY=Day, HR=Hour, LF=Linear Foot, LS=Lump Sum, SF=Square Foot, SY=Square Yard. VLF=Vertical Linear Foot					



TOTAL BID (in words): Six Million Two Hundred Ninety Two Thousand
Dollars

END OF SECTION 00300

SECTION 00404

LIST OF MATERIALS AND EQUIPMENT MANUFACTURERS

The undersigned Bidder understands and agrees that SLVWD may consider this Bid incomplete and unresponsive unless the Bidder names a manufacturer for each item of material or equipment in the following list. The undersigned Bidder hereby agrees that, after submission of this Bid, he/she will not make any change in the following listing of manufacturers and will not award a contract or agreement of any kind to a manufacturer not listed below for the listed items of material or equipment unless such change, award, or agreement is first approved in writing by SLVWD according to the provisions of the Contract Documents pertaining to substitutions and equals. The Bidder hereby certifies that the manufacturers' names below produce the listed items of material or equipment which comply with the requirements of the Contract Documents, and the undersigned Bidder will furnish and install the complying material or equipment of the manufacturers' names in the following list.

The items identified in the table below are deemed mandatory and shall be completed by the Bidder; however, the listed items are not considered to be a complete listing of materials or equipment required for the Project. The Bidder shall provide additional items manufacturer and model for other items.

R&B Company / Core & Main

SCHEDULE OF MANUFACTURERS		
ITEM	MANUFACTURER	MODEL
Ductile Iron Pipe	McWane	PR350
Gate Valves	Mueller	A2362
DI Fittings	Star, Tyler, Sigma, SIP	MJ & Flg Imp/ Black
Service Brass	Mueller	Pack Joint
ARV/PRV	Cla-Val	90-01
Hydrants	Clou	960
Bridge Transmission Pipe	Southland Pipe	Sch40 FEC/Eporg

END OF SECTION 00404



SECTION 00404

LIST OF MATERIALS AND EQUIPMENT MANUFACTURERS

The undersigned Bidder understands and agrees that SLVWD may consider this Bid incomplete and unresponsive unless the Bidder names a manufacturer for each item of material or equipment in the following list. The undersigned Bidder hereby agrees that, after submission of this Bid, he/she will not make any change in the following listing of manufacturers and will not award a contract or agreement of any kind to a manufacturer not listed below for the listed items of material or equipment unless such change, award, or agreement is first approved in writing by SLVWD according to the provisions of the Contract Documents pertaining to substitutions and equals. The Bidder hereby certifies that the manufacturers' names below produce the listed items of material or equipment which comply with the requirements of the Contract Documents, and the undersigned Bidder will furnish and install the complying material or equipment of the manufacturers' names in the following list.

The items identified in the table below are deemed mandatory and shall be completed by the Bidder; however, the listed items are not considered to be a complete listing of materials or equipment required for the Project. The Bidder shall provide additional items manufacturer and model for other items.

SCHEDULE OF MANUFACTURERS		
ITEM	MANUFACTURER	MODEL

END OF SECTION 00404



SECTION 00405

LIST OF SUBCONTRACTORS

The Bidder is required to furnish the following information in accordance with the provisions of the California Subletting and Subcontracting Fair Practices Act, contained in Section 4100 to 4114, inclusive, of the Public Contract Code of the State of California and any amendments thereto, for each subcontractor performing more than one-half of one percent (0.5%) of the Total Bid. Do not list alternative subcontractors for the same work. The Contractor shall list only one subcontractor for each such portion of Work as is defined by the Contractor in his/her Bid. Contractor shall not substitute any person as subcontractor in the place of a subcontractor listed below, except as provided in the General Conditions.

The Bidder understands that if he/she fails to specify a subcontractor for any portion of the Work to be performed under the Contract, or specifies more than one subcontractor for the same portion of the Work, he/she shall be deemed to have agreed that he/she is fully qualified to perform that portion himself/herself and that he/she shall not be permitted to sublet or subcontract that portion of the Work, except as provided in the General Conditions.

Name under Which Subcontractor is Licensed	License Number and DIR Registration Number	Address and Telephone Number	Specific Description of Subcontract and Percent of Total Base Bid
Chrisp Company	CL# 374600 DIR: 1000000306	43650 Osgood Rd Fremont, CA 94539 (510) 656-2840	Removal & Replacement of Striping & Marking 1.5%
Bond Blacktop, Inc.	CL# 746432 DIR: 1060001972	PO Box 616 Union City, CA 94587 (510) 783-9909	Type II Slurry 0.9%
			%
			%
			%
			%

SECTION 00405

LIST OF SUBCONTRACTORS

The Bidder is required to furnish the following information in accordance with the provisions of the California Subletting and Subcontracting Fair Practices Act, contained in Section 4100 to 4114, inclusive, of the Public Contract Code of the State of California and any amendments thereto, for each subcontractor performing more than one-half of one percent (0.5%) of the Total Bid. Do not list alternative subcontractors for the same work. The Contractor shall list only one subcontractor for each such portion of Work as is defined by the Contractor in his/her Bid. Contractor shall not substitute any person as subcontractor in the place of a subcontractor listed below, except as provided in the General Conditions.

The Bidder understands that if he/she fails to specify a subcontractor for any portion of the Work to be performed under the Contract, or specifies more than one subcontractor for the same portion of the Work, he/she shall be deemed to have agreed that he/she is fully qualified to perform that portion himself/herself and that he/she shall not be permitted to sublet or subcontract that portion of the Work, except as provided in the General Conditions.

Name under Which Subcontractor is Licensed	License Number and DIR Registration Number	Address and Telephone Number	Specific Description of Subcontract and Percent of Total Base Bid
			%
			%
			%
			%
			%
			%

SECTION 00405

LIST OF SUBCONTRACTORS

The Bidder is required to furnish the following information in accordance with the provisions of the California Subletting and Subcontracting Fair Practices Act, contained in Section 4100 to 4114, inclusive, of the Public Contract Code of the State of California and any amendments thereto, for each subcontractor performing more than one-half of one percent (0.5%) of the Total Bid. Do not list alternative subcontractors for the same work. The Contractor shall list only one subcontractor for each such portion of Work as is defined by the Contractor in his/her Bid. Contractor shall not substitute any person as subcontractor in the place of a subcontractor listed below, except as provided in the General Conditions.

The Bidder understands that if he/she fails to specify a subcontractor for any portion of the Work to be performed under the Contract, or specifies more than one subcontractor for the same portion of the Work, he/she shall be deemed to have agreed that he/she is fully qualified to perform that portion himself/herself and that he/she shall not be permitted to sublet or subcontract that portion of the Work, except as provided in the General Conditions.

Name under Which Subcontractor is Licensed	License Number and DIR Registration Number	Address and Telephone Number	Specific Description of Subcontract and Percent of Total Base Bid
			%
			%
			%
			%
			%
			%

SECTION 00406

CONTRACTOR'S LICENSING STATEMENT

Contractors are required by law to be licensed and regulated by the Contractor's State License Board which has jurisdiction to investigate complaints against contractors if a complaint regarding a patent act or omission is filed within four years of the date of the alleged violation. A complaint regarding a latent act or omission pertaining to structural defects must be filed within 10 years of the date of the alleged violation. Any questions concerning a contractor may be referred to the Registrar, Contractors' State License Board, P.O. Box 26000, Sacramento, California 95826. (A duly authorized officer of the company may sign on the president's behalf.)

The undersigned is licensed in accordance with the laws of the State of California providing for the registration of contractors:

License Number: 22

Class: A, B, C12 w/ HAZ

Expiration Date: April 30, 2023

Name of Contractor's Firm: GRANITE ROCK COMPANY

Business Address and Telephone Number: 5225 Hellyer Avenue, Suite 220, San Jose, CA 95138
408.574.1400

The following owner swears under penalty of perjury under the laws of the State of California that the information provided is true and correct:

Name of individual owner (Print or Type):

Signature of Owner _____

Or

The following partners swear under penalty of perjury under the laws of the State of California that the information provided is true and correct.

Signature, title, and address of members signing on behalf of the partnership:

Name _____ Title _____

Address _____

Name _____ Title _____

Address _____


Name _____ Title _____

Address _____

Or

The following officers swear under penalty of perjury under the laws of the State of California that the information provided is true and correct.

Corporation organized under the laws of the State of _____ California _____



Signature of President of Corporation
Peter Lemon, President & CEO

(Place
Seal
Here)



Signature of Secretary of Corporation
Kevin Jeffery, Vice President & Secretary

For Owners, Partners or Corporation Officers:

This Contractor's Licensing Statement Form is executed at 350 Technology Drive

Watsonville (Location), California, on January 24, 2023 (Date).

END OF SECTION 00406

SECTION 00408

CONTRACTOR'S EXPERIENCE STATEMENT

The following outline is a record of the undersigned Bidder's experience in construction of a type similar in magnitude and character to that contemplated under this Contract. The Bidder shall include in his/her outline the project name, owner, contact name and phone number, type of work and final cost of all similar type projects constructed in the past five (5) years. The Bidder shall also provide the name, work resume, and qualifications for the individual who will be the job superintendent during the performance of this Contract. The Bidder shall not reassign the designated superintendent without prior approval of SLVWD. Additional numbered pages outlining this portion of the Bid may be attached to this Bid.

Project Name/ Date Completed	Owner Name/ Address	Contract Name/ Phone	Type of Work	Final Cost
	Please see attached 'Project Experience' list.			

END OF SECTION 00408



Date		JOB	Description	Customer		Type of Work (Use Drop Down Menu)	Contact	Phone	Address	Contract Value
X	X	X	X	X	X	X	X	X	X	X
2022	7787	Forest Lake Renovations	Pebble Beach Company	JShawn Casey	(831) 277-7878	Overlay - City			P.O. Box 1776, Monterey, CA 93953	840,000.00
2022	7786	Pebble Beach Paving 2022	Pebble Beach Company	Shawn Casey	(831) 277-7878	Overlay - City			P.O. Box 1776, Monterey, CA 93953	799,841.00
2022	7765	Hilber/Nicholson	Mark Nicholson Inc.	Kurt Nicholson	(831) 637-5728	Commercial Site Work			701 McCray St., Hollister, CA 95023	106,512.00
2022	7748	Hollister Farms On Site Retail Parking Lot	Mark Nicholson, Inc.	Kurt Nicholson	(831) 637-5728	Commercial Site Work			701 McCray St., Hollister, CA 95023	370,982.00
2022	7692	2022 Road Rehabilitation	Knife River Construction	Todd Garman	(650) 518-5548	FDR			1764 Skyway, Chico, CA 95973	205,807.00
2022	7689	Sharon Road SW Installation	Knife River Construction	Michael Fu	(650) 330-6706	Concrete Work			701 Laurel Street, Menlo Park, CA 94025	598,845.00
2022	7685	Eden Landing Import Pea Gravel	Ducks Unlimited	Collin Dudley	(707) 731-9919	Earthwork			3074 Gold Canal Drive, Rancho Cordova, CA 95670	441,000.00
2022	7672	Tennysen High School	Ruddus Earthworks	Collin Dudley	(650) 773-6801	FDR			197 E. Hamilton Ave., Suite 204, Campbell, CA 95008	146,300.00
2022	7671	5853 Rue Ferrari SJ Grind	SVGS Contractors, Inc.	Travis Avemaz	(408) 667-9577	Commercial Site Work			155 East Main Ave., Suite 110, Morgan Hill, CA 95037	132,000.00
2022	7667	SSF East Pavement Rehabilitation CIR	Interstate Grading & Paving, Inc.	Jay Enbom	(408) 952-7333	CIR			128 South Maple Ave., South San Francisco, CA 94080	263,725.00
2022	7666	Sonoma County PPP FDR	Argonaut Constructors	Dan Giordani	(707) 942-4862	FDR			360 Sutton Place, Santa Rosa, CA 95407	243,942.00
2022	7653	Robnett Park E, Colati Avenue	Team Ghilotti Inc.	Tom Donohoe	(707) 978-8737	FDR			2531 Petaluma Blvd., Petaluma, CA 94952	139,891.00
2022	7647	2022 Major Streets, San Jose	DeSilva Gates Construction, Inc.	Bryan Brown	(510) 468-4603	CIR			11555 Dublin Blvd., Dublin, CA 94568	308,062.00
2022	7646	Millis Ranch - Rossmore Neighborhood	Marlin Brothers Construction	Jonathan Tafuya	(916) 381-0911	FDR			8801 Folsom Blvd., Ste 260, Sacramento, CA 95826	256,192.00
2022	7643	Monterey Peninsula Country Club Golf Path	Monterey Peninsula Country Club	Chris Dahlhammer	(831) 277-7850	Concrete Work			3000 Club Road, Monterey, CA 93953	220,000.00
2022	7617	Spyglass-Stevenson Drive	Pebble Beach Company	Bob Yeo	(831) 277-2365	Concrete Work			P.O. Box 1776, Monterey, CA 93953	194,013.00
2022	7609	17 Mile Drive Storm Water	Pebble Beach Company	Shawn Casey	(831) 277-7878	Storm			P.O. Box 1776, Monterey, CA 93953	109,500.00
2022	7608	11 Tee	Monterey Peninsula Country Club	Chris Dahlhammer	(831) 372-1479	Concrete Work			3000 Club Road, Monterey, CA 93953	134,328.00
2022	7594	Emergency Repair Pond A14 WCS Failure	U.S. Fish and Wildlife Service	Karl Lautzenheiser	(503) 231-2052	Earthwork			911 NE 11th Avenue, Portland, OR 97232	100,000.00
2022	7587	7 Tee / Green	Monterey Peninsula Country Club	Chris Dahlhammer	(831) 372-1479	Concrete Work			3000 Club Road, Monterey, CA 93953	103,062.00
2022	7568	Santa Clara County Fairgrounds Lot A	County of Santa Clara	Jeff Low	(408) 491-7414	Earthwork			70 W. Hedding St., 2/F, East Wing, San Jose, CA 95110	137,000.00
2022	7565	Two Bar Road Emergency Work	GeoStabilization International	Joshua Wagner	(855) 579-0536	Earthwork			4475 E 4th Ave., Suite 100, Commerce, CO 80022	250,787.00
2022	7537	Hollister Farms Off Site	Mark Nicholson Inc.	Kurt Nicholson	(831) 637-5728	Commercial Site Work			701 McCray St., Hollister, CA 95023	115,650.00
2022	7523	The Shore at Calif. Bayside Rip Rap Repair	The Shore at California Bayside/MB Homes	Lauren Soples	(408) 871-9500	Earthwork			1210 S. Bascom Avenue, Suite 220, San Jose, CA 95128	198,899.00
2022	7514	Firestone	MHK Construction	Chip Kerlee	(209) 848-2107	Commercial Site Work			P.O. Box 928, Denair, CA 95316	285,000.00
2022	7502	Eden Landing Levee Repairs	Ducks Unlimited	Collin Dudley	(707) 731-9919	Earthwork			3074 Gold Canal Drive, Rancho Cordova, CA 95670	945,400.00
2022	7470	Sailing Lake Access Road Improvements	City of Mountain View	Raymond Wong	(650) 867-3304	Earthwork			500 Castro St., Mountain View, CA 94041	327,600.00
2022	7458	Lawrence Expwy Pavement Rehabilitation	O'Grady Paving	Kyle Kincaid	(808) 9661926	CIR			2513 Wyandotte Street, Mountain View, CA 94043	639,212.00
2022	7457	Clearlake Sulphur Fire Road Rehabilitation	Argonaut Construction	Jeffery De Los Santos	(831) 454-2698	Earthwork			1523 Pacific Avenue, Santa Cruz, CA 95060	174,182.00
2022	7427	CZU Lightning Complex Guardrail	Argonaut Construction	Sarah Christiansen	(831) 247-4887	Structure Concrete			360 Sutton Place, Santa Rosa, CA 95407	195,841.00
2022	7424	SOC Branch Rail Line Storm Damage #7	County of Santa Cruz	Aaron Cunningham	(650) 339-2850	Earthwork			1523 Pacific Avenue, Santa Cruz, CA 95060	474,000.00
2022	7422	San Tomas Square Shoring Gap Mitigation	Truebeck Construction	David Bourassa	(408) 314-0805	Commercial Site Work			951 Mariners Island Blvd., San Mateo, CA 94404	1,709,100.00
2022	7414	PayPal Outdoor Improvements	Swinnerton Builders	Steve Loupe	(831) 902-2271	Storm			2301 Technology Parkway, Hollister, CA 95023	427,847.00
2022	7406	San Benito County Road Drainage Imp.	County of San Benito	Jenny Derry	(408) 847-2700	Structure Concrete			5055 Santa Teresa Blvd., Gilroy, CA 95023	975,000.00
2022	7401	Gavilan College Pedestrian Bridge	Gavilan Joint Community College District	Matt Lutropo	(925) 289-3247	Overlay - City			3675 Mt. Diablo Boulevard, Suite 210, Lafayette, CA 94549	2,093,042.00
2022	7355	2021 Resurfacing Project Lafayette	City of Lafayette	Dan R. Valley	(831) 277-7878	Highway Constr. (Non-Overlay)			701 Ocean Street, Room 410, Santa Cruz, CA 95060	1,188,706.00
2022	7350	Fellon Empire Road Storm Repair	County of Santa Cruz	Shawn Casey	(831) 277-7878	Overlay - City			P.O. Box 1776, Monterey, CA 93953	1,500,000.00
2022	7350	Pebble Beach Pave 2021	Pebble Beach Company	Mark Saturnio	(408) 392-6700	Structure Concrete			200 East Santa Clara St., San Jose, CA 95113	878,700.00
2022	7346	Coyote Creek & Singleton Interim Bridge	City of San Jose	Robert Borja	(510) 385-7107	Overlay - Hwy			1727 30th Street, MS-43, Sacramento, CA 95816-8041	713,163.00
2022	7312	Hwy 92 In San Mateo	Calltrans - Contract 04-0W3804	Vincent Ladiao	(209) 609-4905	Structure Concrete			1976 E Charter Way, Stockton, CA 95205	1,725,915.00
2022	7299	Delta-Mendota Canal Bridge Rehabilitation	Calltrans - Contract 10-1L1204	Jessica Martinez-Mck	(831) 420-5322	Structure Concrete			212 Locust Street, Suite C, Santa Cruz, CA 95060	1,410,500.00
2022	7294	LUMA Creek Diversion Retrofit	City of Santa Cruz Water Department	Lee Grant	(916) 990-6307	Sanitary			4600 Northgate Blvd., Suite 100, Sacramento, CA 95834	228,100.00
2022	7292	HMA Paving on I-880 & Hwy 237 Contract 0	Myers & Sons Construction, LLC	Fred Boosheini	(650) 222-7241	Highway Constr. (Non-Overlay)			3945 Rio Road, Carmel, CA 93922	1,069,069.00
2022	7238	Rancho Canada Sewer Replacement	Carmel Area Wastewater District	Rachel Lather	(831) 824-1248	Sanitary			10300 Torre Ave, Cupertino, CA 95014	1,000,000.00
2022	7237	Route 101 North Bound PM 3.05	Calltrans - Contract 04-2W3104	Marion Aumentado	(408) 777-3215	Concrete Work			200 E Santa Clara Street, Tower 6, San Jose, CA 95113	663,248.00
2022	7231	Bubb Road Separate Bikeway	City of Cupertino	Frank Cannizzaro	(408) 793-5517	Concrete Work			200 Lincoln Avenue, Salinas, CA 93901	4,086,150.00
2022	7159	Coyote Creek Trail	City of San Jose	Michael Ackerman	(650) 849-9900	Concrete Work			3197 Park Blvd., Palo Alto, CA 94306	270,700.00
2022	7059	East Laurel Dr. Pedestrian Improvement	Vance Brown Inc.	Justin Webber	(916) 850-9437	Street Reconstruct			1110 West Capitol Ave., 1st Fl, West Sacramento, CA 95691	14,053,123.00
2022	6968	Hewlett Foundation Parking Lot	West Capitol Avenue Safety Enhancement	Michael McGrath	(415) 991-1124	Street Reconstruct			1485 Bayshore Blvd #151, San Francisco, CA 94124	200,000.00
2022	6954	West Capitol Avenue Safety Enhancement	City of West Sacramento	Norm Hays	(650) 207-0986	Commercial Site Work			12005 No. Burgard Rd., San Francisco, CA 94103	577,384.00
2022	6941	Yosemite Slough AC Paving	Minerva Construction	Andy Rohling	(971) 255-7331	Commercial Site Work			12005 No. Burgard Rd., Portland, OR 97203	1,675,000.00
2022	6834	950 W El Camrino Real	Nbbi Bros Associates Inc.	Jennifer Wilson	(805) 471-2103	Overlay - Hwy			1727 30th Street, Sacramento, CA 95816	23,890,000.00
2022	6860	Schnitzer Steel Road Realignment	Schnitzer Steel	Dusty Furtado	(408) 638-9385	Commercial Site Work			1711 Dell Ave., Campbell, CA 95008	2,436,807.00
2022	6854	Hwy 1 RHMA Overlay Big Sur	Calltrans - Contract 05-1F6804	Siege Bottario	(916) 416-8954	Street Reconstruct			7745 Greenback Lane, Ste 250, Citrus Heights, CA 95610	1,672,813.00
2022	6840	1540 El Camrino Real Phase 2	Southern Bay Construction	Todd Bennett	(408) 444-2904	Street Reconstruct			1800 Hamilton Avenue, Suite 230, San Jose, CA 95125	180,600.00
2022	6653	Mercy Care Center Phase II	Deacon Construction	Victor Devans	(805) 549-3406	FDR			50 Higuera Street, San Luis Obispo, CA 93401	333,000.00
2021	7501	Trehouse Potholing	Stoer Construction Inc.	Jeff Low	(408) 491-7414	Commercial Site Work			1764 Skyway, Chico, CA 95928	436,761.00
2021	7468	Hwy 156 Castroville Sinkhole Emergency	Calltrans - Contract 05-1P010	Sarah Christensen	(831) 247-4887	Earthwork			70 W. Hedding St., 2nd Floor, East Wing, San Jose, CA 95110	591,568.00
2021	7456	Vulba County Ostrom Road Rehabilitation	Knife River Construction	Brian Fleck	(707) 978-8308	CIR			1523 Pacific Avenue, Santa Rosa, CA 95407	278,246.00
2021	7441	SCC Fairground COVID	County of Santa Clara	James Alderman	(510) 632-7676	CIR			2810 Harbor Bay Parkway, Alameda, CA 94602	103,763.00
2021	7423	SCC Branch Rail Line Storm Damage #5	County of Santa Clara	Sonia Heise	(925) 353-8695	Overlay - City			15407 McGinty Road West, Wapata, MN 55391	412,993.00
2021	7396	Soscol Ave Rehabilitation Napa Co	County of Santa Cruz	David Cox	(209) 523-0734	CIR			1195 Third Street, Room 101, Napa, CA 94559	1,556,000.00
2021	7382	Hercules CIR 2021 Pavement Repair	Ghilotti Construction Company	Andy Kloos	(510) 848-3679	FDR			525 Jacoby Street, San Rafael, CA 94901	398,368.00
2021	7380	Sequoia Infrastructure Redwood City	McGuire & Hester	Sieve Terpsira	(209) 652-6095	Commercial Site Work			5200 Franklin Drive, Suite 115, Pleasanton, CA 94588	200,440.00
2021	7376	Silverado Trail Paving - Phase M	Cargill Incorporated	Nathaniel Gonzalez	(925) 621-5700	CIR			353 Rose Ct. Ripon, CA 95366	102,960.00
2021	7349	South River Road CIR YOLO FDR	County of Napa	David Flores	(650) 333-2858	CIR			5200 Franklin Drive, Suite 115, Pleasanton, CA 94588	203,214.00
2021	7344	Security Public Storage	Security Public Storage	Todd Garman	(530) 891-8555	CIR			128 South Maple Ave., So. San Francisco, CA 64080	203,510.00
2021	7341	Morgan Hill 2021 Pavement Resurfacing	Teichert Construction	Santino Orozco	(408) 508-0242	FDR			1764 Skyway, Chico, CA 95928	1,306,742.00
2021	7340	Fremont Ave Pavement Rehabilitation	Calltrans - Contract 03-2G1104 Hwy 162 Willows							
2021	7339	Calltrans - Contract 03-2G1104 Hwy 162 Willows	Knife River Construction							
2021	7334	Mt. View High School Pad	McKim Corporation							

Project Experience

Date	JOB	Description	Customer	Type of Work (Use Drop Down Menu))	Contact	Phone	Address	Contract Value
2021	7313	Upper Guadalupe River Reach 6 Habitat Imp	Santa Clara Valley Water District	Earthwork	Hilgen Angeles	(408) 630-2363	5750 Almaden Expressway, San Jose, CA 95118	603,050.00
2021	7308	SR 160 Overlay Antioch	Caltrans - Contract 04-0W3904	Overlay - Hwy	Rabindra Mukherjee	(510) 744-4383	111 Grand Avenue, Oakland, CA 94612	337,230.00
2021	7307	Lincoln Street Safety Improvements	City of Watsonville	Street Reconstruct	David Caner	(831) 768-3115	250 Main Street, Watsonville, CA 95076	734,556.00
2021	7282	D'Arigo Bros Ranch 11 Soledad	D'Arigo Brothers	Commercial Site Work	Jesus Vasquez	(831) 208-7246	21777 Harris Road, Salinas, CA 9908	220,000.00
2021	7279	San Benito Emergency Roadway Repair	County of San Benito	Street Reconstruct	Roy Magdalen	(559) 647-5708	2301 Technology Parkway, Hollister, CA 95023	500,000.00
2021	7273	Mission Carmel	Halfway Dnmidwile Construction	Commercial Site Work	Troy McKinley	(915) 912-3292	275 Battery St., San Francisco, CA 94111	626,819.00
2021	7233	Pool Excavation Agnews High School	Western Water Features, Inc.	Schools	Jeff Swift	(916) 939-1600	5088 Hillisdale Circle, El Dorado Hills, CA 95762	255,920.00
2021	7217	Castro Ranch Road Rehabilitation - CIR	Ghiloti Brothers, Inc.	CIR	Jason Miniello	(415) 710-1743	525 Jacoby St, San Rafael, CA 94901	216,046.00
2021	7213	Cake Farm	Salinas Steel Builders	Commercial Site Work	Matt Humphreys	(831) 424-1647	1161 Terven Ave., Salinas, CA 93001	539,426.00
2021	7210	100 Allair Way	South Bay Construction	Earthwork	Chris Guerra	(408) 379-5500	1711 Dell Ave., Campbell, CA 95008	2,782,692.00
2021	7203	Merrill Farms Speckles Ranch	Dole Fresh Vegetables	Street Reconstruct	John Brammer	(831) 809-7307	P.O. Box 659, Salinas, CA 93902	207,004.00
2021	7201	Dole Vegetables	Merrill Farms	Commercial Site Work	Steve Frith	(831) 809-0069	315 Neponset Rd., Salinas, CA 93908	246,634.00
2021	7198	Salinas Land Company	Salinas Land Company	Earthwork	Jon Conatser	(831) 737-3365	P.O. Box 686, King City, CA 93930	1,748,363.00
2021	7196	Orange Memorial Park Water Capture Project	Minerva Construction Inc.	Earthwork	Noel Kearney	(415) 766-7474	1485 Bayshore Blvd #151, San Francisco, CA 94124	130,000.00
2021	7180	Pebble Beach SFB Morse	Pebble Beach Company	Earthwork	Shawn Casey	(831) 277-7878	P.O. Box 1776, Monterey, CA 93953	349,889.00
2021	7147	Kings Road Roadway Protection	City of Brisbane	Structure Concrete	Randy Breault	(415) 508-2131	50 Park Place, Brisbane, CA 94005	237,000.00
2021	7142	CIR Presidio Trust Pavement Rehab	McGuire & Hester	CIR	Jim Garnevicus	(510) 993-5606	2810 Harbor Bay Parkway, Alameda, CA 94502	324,241.00
2021	7133	Indian Springs Overlay 2020	Indian Springs H.O.A.	Commercial Site Work	Jose Ampon	(831) 206-1334	22667 Black Mountain Rd, Salinas, CA 93908	223,167.00
2021	7120	Footpath Undercrossing at 280	Caltrans - Contract 04-3J7104	Commercial Site Work	Hung Nguyen	(510) 385-7130	1727 30th Street, MS-43, Sacramento, CA 95816	239,147.00
2021	7084	Capitola Beach Flume & Jetty	City of Capitola	Structure Concrete	Steve Jesberg	(831) 475-7300	420 Capitola Ave., Capitola, CA 95010	452,400.00
2021	7077	John Muir Health, Pleasant Hill	Truebeck Construction	Earthwork	Mike Hazel	(650) 227-1957	201 Redwood Shores Pkwy, Redwood City, CA 94065	568,036.00
2021	7070	Marina Reservation Road Rehabilitation	City of Marina	Street Reconstruct	Edrie De Los Santos	(831) 884-1212	209 Cypress Lane, Marina, CA 93933	1,531,529.00
2021	7069	Agnews Middle Athletic Equipment	Santa Clara Unified School District	Schools	Angie Woo	(408) 337-3863	1889 Lawrence Rd., Santa Clara, CA 95051	849,708.00
2021	7068	Agnews Elementary Athletic Equipment	Santa Clara Unified School District	Schools	Angie Woo	(408) 337-3863	1889 Lawrence Rd., Santa Clara, CA 95051	248,291.00
2021	7064	Enterprise Road Maintenance	County of San Benito	Street Reconstruct	Greg Bucknell	(831) 636-4170	2301 Technology Parkway, Hollister, CA 95043	3,555,622.00
2021	7051	SJ OBAG II South Cir	O'Grady Paving	CIR	Bret Kinnell	(650) 968-1926	2513 Wyandotte St., Mountain View, CA 94023	2,214,720.00
2021	7040	O'Nel Drive Earthwork & Utilities	Swinerton Builders	Commercial Site Work	Jorge Morales	(408) 567-9755	2880 Lakeside Dr., Suite 300, Santa Clara, CA 95054	402,391.00
2021	7025	Cold Plane, RHMA & CIR Hwy 1	Caltrans - Contract 04-0C3904	Overlay - Hwy	Fred Booshehri	(650) 222-7241	2350 Page Mill Rd., Palo Alto, CA 94304	9,245,405.00
2021	7014	Agnews Elementary School Precast Concrete	Santa Clara Unified School District	Schools	Angie Woo	(408) 337-3863	1889 Lawrence Rd., Santa Clara, CA 95051	680,220.00
2021	7009	River Road Reconstruction	County of Monterey	Overlay - City	Billy Issa	(831) 755-4800	168 W. Alisal Street, Salinas, CA 93901	5,087,540.00
2021	6987	2017 Storm Damage Repair, PH 3	Contra Costa Water District	Storm	Anthony Morales	(925) 688-8130	2411 Bisso Lane, Concord, CA 94520	396,500.00
2021	6980	Senior Road - Vision Zero Safety	City of San Jose	Street Reconstruct	Musa Tahir	(408) 793-5310	200 E. Santa Clara Street, Tower 6th Floor, San Jose, CA 9511	2,537,298.00
2021	6971	Valencia Road Storm Damage	County of Santa Cruz	Structure Concrete	Cristina Crocker	(831) 818-8657	2700 Townsend Street, Santa Cruz, CA 95062	2,678,634.00
2021	6967	Phase 1 Police Station	Swinerton Builders	Commercial Site Work	Mike Nebozuk	(415) 984-1222	2600 Brimmer Street, Santa Francisco, CA 94107	659,000.00
2021	6956	Town Green Pedestrian Bridge	Maple Construction NorCal LP	Structure Concrete	Bob Hughes	(415) 569-3130	39 Forrest Street, Ste 201, Mill Valley, CA 94941	402,800.00
2021	6938	Agnews Precast Furnishing	Santa Clara Unified School District	Concrete Work	Angie Woo	(408) 337-3863	1889 Lawrence Rd., Santa Clara, CA 95051	857,920.00
2021	6936	Third Ave Bridge & Culvert	County of Napa	Structure Concrete	Graham Wadsworth	(707) 259-8331	1195 Third Street, Room 101, Napa, CA 94559	389,208.00
2021	6909	Three Creeks Parkway Restoration	County of Contra Costa	Earthwork	Jacob Jones	(925) 756-2381	255 Glacier Drive, Martinez, CA 94553	2,996,907.00
2021	6894	Monterey Bay Trail Segment 18	City of Watsonville	Earthwork	Murray Fontes	(831) 768-3716	250 Main St., Watsonville, CA 95076	2,080,242.00
2021	6892	SJEA Economy Parking Garage	Hensel Phelps Construction Co.	Commercial Site Work	Tina Wells	(408) 452-1800	226 Airport Parkway, Suite 150, San Jose, CA 95110	1,205,846.00
2021	6864	Iron Horse Trail, Isabel Ave To Muniela Blvd	City of Livermore	Structure Concrete	Roberto Escobar	(925) 960-4532	1052 South Livermore Ave., Livermore, CA 94550	2,278,711.00
2021	6853	Pebble Beach Lodge Stoa Building	Halfway Dnmidwile Construction	Earthwork	Jesus Fuentes	(628) 629-0708	275 Battery Street, Suite 300, San Francisco, CA 94111	1,744,667.00
2021	6834	Rail Trail Segment 7 - Phase 1	City of Santa Cruz	Earthwork	Nathan Nguyen	(831) 420-5188	809 Center Street, Room 201, Santa Cruz, CA 95060	6,341,048.00
2021	6579	Hwy 17 RW Fish Hook	Caltrans - Contract 05-1C6704	Structure Concrete	Bertha Roman	(831) 427-4706	1727 30th Street, Sacramento, CA 95816	5,353,293.00
2021	6753	Ravenswood Bay Trail	Mid Peninsula Regional Open Space District	Structure Concrete	Scott Reeves	(650) 772-3645	330 Distel Circle, Los Albs, CA 94022	2,811,321.00
2021	6747	Google 237 Moffett Park Drive	XL Construction	Commercial Site Work	Jerod Creese	(408) 240-6053	851 Buckeye Court, Milpitas, CA 95035	2,281,527.00
2021	6726	Agnews Elementary School	Swinerton Builders	Commercial Site Work	Angie Woo	(408) 337-3863	2880 Lakeside Drive, Suite 300, Santa Clara, CA 55054	5,048,949.00
2021	6722	Agnews Middle School	Swinerton Builders	Commercial Site Work	Angie Woo	(408) 337-3863	2880 Lakeside Drive, Suite 300, Santa Clara, CA 55054	5,048,949.00
2021	6672	Runway/Taxiway Safety Project	City of Hollister	Airports	Mike Chambless	(831) 636-4365	420 Hill St., Bldg. 'C', Hollister, CA 95023	3,540,957.00
2021	6628	Pajaro Valley HS Field Improvements	Kent Construction	Schools	Tim Sherman	(949) 478-2246	8505 Church Street, Suite #12, Gilroy, CA 95020	6,801,126.00
2021	6580	Kirker Pass Truck Lane	County of Contra Costa	Earthwork	Jenna Caldwell	(925) 313-2020	255 Glacier Drive, Martinez, CA 94553	15,813,758.00
2021	6557	Hwy 101 Salinas	Caltrans - Contract 05-1C8904	Highway Constr. (Non-Overlay)	Tyler Lavering	(831) 262-6572	1727 30th Street, Sacramento, CA 95816	38,334,047.00
2021	6481	Industrial Rd Site Utilities	Truebeck Construction	Storm	Mike Payne	(650) 678-2231	201 Redwood Shores Parkway, Redwood City, CA 94065	6,745,642.00
2020	7121	McElvany / Fairview	Truebeck Construction	Commercial Site Work	Mike Payne	(650) 678-2231	201 Redwood Shores Parkway, Redwood City, CA 94065	2,085,124.00
2020	7105	San Carlos Airport Levee Repair	Charlie McElvany Inc.	Commercial Site Work	Charlie McElvany	(209) 988-5166	13343 Johnson Rd., Los Banos, CA 93635	131,708.00
2020	7104	Lobitos Creek Cutoff	County of San Mateo	Earthwork	Gill Toulrel	(650) 363-4100	555 County Center, Redwood City, CA 94063	300,000.00
2020	7103	LNU Emergency Debris	County of San Mateo	Highway Constr. (Non-Overlay)	Zack Azari	(650) 598-1485	555 County Center, Redwood City, CA 94063	246,736.00
2020	7100	Caltrans Hwy 1 Emergency 2020	County of Solano	Earthwork	Riley Martinson	(707) 784-3177	675 Texas Street, Suite 5500, Fairfield, CA 94533	200,000.00
2020	7085	Salinas PD PEIMB Building	Caltrans - Contract 04-1W520	Highway Constr. (Non-Overlay)	Fred Booschlahri	(650) 222-7241	2350 Page Mill Rd., Palo Alto, CA 94304	750,000.00
2020	7062	McCormack Road Project, PH 1	Swinerton Builders	Earthwork	Ryan Asschliman	(408) 454-2023	2880 Lakeside Drive Suite 300, Santa Clara, CA 65054	169,047.00
2020	7061	Bryant-Harbert Eco Restoration	County of Solano	Street Reconstruct	Craig Pyle	(707) 782-3211	675 Texas Street, Suite 5500, Fairfield, CA 94533	1,756,755.00
2020	7052	East Main Bike Lanes & Sidewalks	Resource Conservation District of Santa Cruz	Earthwork	Kelli Camara	(831) 805-5184	820 Bay Avenue, Suite 136, Capitola, CA 95010	246,950.00
2020	7034	Tennis Club Parking Lot	McKim Corporation	CIR	Santino Orozco	(408) 505-0242	60 W 4th St., Gilroy, CA 95020	116,550.00
2020	7030	UCSC Coastal Overlook B Pathway Repair	Pebble Beach Company	Concrete Work	Terry O'Reilly	(831) 236-0092	PO Box 1776, Monterey, CA 93953	100,733.00
2020	7018	Hwy 25/152/156 Overlay	University of California Santa Cruz	Street Reconstruct	Nathan Weiner	(831) 430-6634	1156 High Street, Bam G, Santa Cruz, CA 95064	346,388.00
2020	7011	Apple Bubb Road	Caltrans - Contract 04-3Q4804	Overlay - Hwy	Nim Patel	(408) 595-4003	1727 30th Street, Sacramento, CA 95816	2,287,990.00
2020	7004	Woodland State Routes to School FDR	Swinerton Builders	Earthwork	Amory Shaffer	(408) 567-9755	2880 Lakeside Drive Suite 300, Santa Clara, CA 65054	137,613.00
2020	7002	Capitol Expressway CIR	Marlin General Engineering Inc.	FDR	Danny Martin	(916) 355-8101	12485 Quicksilver Drive, Rancho Cordova, CA 95742	176,130.00
2020			DeSilva Gates Construction Inc.	CIR	Pat Gerhards	(510) 381-1641	11555 Dublin Blvd, Dublin, CA 94568	166,750.00

Date	JOB	Description	Customer	Type of Work (Use Drop Down Menu)	Contact	Phone	Address	Contract Value
2020	7001	City of Pleasanton OBAG II Resurfacing	Goodfellow Top Grade	CIR	Kirk Souza	(925) 525-0310	50 Contractors St., Livermore, CA 94551	272,960.00
2020	6999	Milbrae Street Rehabilitation	Interstate Grading & Paving Inc.	CIR	Jay Enbom	(650) 952-7333	128 South Maple Ave., So. San Francisco, CA 84080	165,290.00
2020	6995	Halcyon Heights HOA	Thelander Property Management	Street Reconstruct	Clinton Thelander	(831) 758-2855	210 Capitol Street Suite 1, Salinas, CA 93801	159,724.00
2020	6992	USAG POM Pavement Repair	City of Monterey	Street Reconstruct	Javier Hernandez	(831) 846-3204	580 Pacific Street, Room 7, Monterey, CA 93940	1,353,848.00
2020	6990	Rail Line Storm Damage Repair Siles 1 & 2	Santa Cruz County Regional Transportation	Structure Concrete	Sarah Christensen	(831) 460-3921	1523 Pacific Avenue, Santa Cruz, CA 95060	2,366,144.00
2020	6992	Kaiser Scotts Valley Expansion	XL Construction	Commercial Site Work	Scott Robinson	(858) 449-3074	851 Buckeye Court, Milpitas, CA 95035	195,000.00
2020	6979	Madera Lane Bridge	County of San Mateo	Structure Concrete	Anthony Lum	(650) 599-1491	555 County Center Dr., Redwood City, CA 94063	796,676.00
2020	6978	Los Gatos Retaining Wall Repair	County of Los Gatos	Structure Concrete	Janice Chin	(408) 395-3460	110 E. Main St., Los Gatos, CA 95030	157,000.00
2020	6974	Timm Road Improvement Project	County of Solano	Street Reconstruct	Craig Pyle	(707) 784-3155	675 Texas St., Fairfield, CA 94533	1,891,236.00
2020	6964	Pleasant Hill Road Improvement	Chilotti Brothers Inc.	Street Reconstruct	Jason Minello	(415) 545-7017	525 Jacoby St., San Rafael, CA 94941	165,862.00
2020	6962	Merrill Farm Road Project	Merrill Farms	Street Reconstruct	John Brammiers	(831) 809-7307	PO Box 659, Salinas, CA 93902	139,340.00
2020	6958	Replace 8" Water Line Bear Creek	San Lorenzo Valley Water District	Water System	Rick Rogers	(831) 818-3207	13060 Hwy 9, Boulder Creek, CA 95006	124,573.00
2020	6955	Great Meadow Bike Path	University of California Santa Cruz	Street Reconstruct	Zack Teske	(831) 459-1218	1156 High Street, Barn G, Santa Cruz, CA 95084	855,156.00
2020	6950	Hwy 152 Harkins Slough	Calltrans - Contract 05-11M6704	Highway Constr. (Non-Olay)	Jennifer Wilson	(805) 471-2103	1727 30th Street, Sacramento, CA 95816	333,000.00
2020	6943	Butano Road Cut-Off	County of San Mateo	CIR	Zack Azzari	(650) 599-1485	555 County Center, 5th Floor, Redwood City, CA 94063	392,816.00
2020	6935	Manley Lane Culvert	County of Napa	Structure Concrete	Dewey Phan	(707) 259-8279	1195 Third Street, Room 101, Napa, CA 94559	423,085.00
2020	6922	University/Blossom Hill Paving	Irish Construction	Overlay - City	David Gudino	(408) 690-5885	19490 Monterey Rd., Morgan Hill, CA 95037	111,500.00
2020	6916	Winton Way Reconstruction	Roife Construction Co.	CIR	Jorge Avellar	(209) 358-5848	3573 Southern Pacific Ave., Atwater, CA 95301	219,321.00
2020	6913	CZI Storage Facility Siltwork	Vance Brown, Inc.	Commercial Site Work	Shannon Priolo	(408) 529-4354	3197 Park Blvd., Palo Alto, CA 94306	136,800.00
2020	6910	1280 Foothill Expwy Off Ramp	Santa Clara Valley Transportation Authority	Highway Constr. (Non-Olay)	Calby Glegg	(408) 952-4237	3331 North First Street, San Jose, CA 95134	2,744,707.00
2020	6908	Facebook Light Pole Bases REI	Rosendin Electric Inc.	Concrete Work	Mike Giarro	(408) 781-1508	880 Mabury Rd., San Jose, CA 95161	248,800.00
2020	6893	Kalerra Livermore Mixed Use	Kalerra Construction, LLC	Earthwork	Rondal Droher	(510) 335-9017	950 Tower Lane, Suite 900, Livermore, CA 94504	310,000.00
2020	6883	The Dean Site Grading	Deacon Construction, LLC	Earthwork	Hank Moore	(408) 969-0900	7745 Greenback Lane, Second Floor, Citrus Heights, CA 95616	229,115.00
2020	6873	Green Valley Road Subgrade Improvement	City of Watsonville	Street Reconstruct	Hank Dubin	(831) 768-3106	250 Main St., Watsonville, CA 95076	111,391.00
2020	6852	Antioch Downtown Roadway Rehabilitation	City of Antioch	Street Reconstruct	Bailey Grewal	(925) 779-7050	200 H Street, Antioch, CA 94531	859,372.00
2020	6846	Haltion Access Road Grading	Carmel Area Wastewater District	Earthwork	Rachel Lather	(831) 624-1248	3945 Rio Road, Carmel, CA 93922	198,477.00
2020	6824	17 Mile Ocean Overlay	Pebble Beach Company	Overlay - City	Shawn Casey	(831) 277-7878	PO Box 1776, Monterey, CA 93953	680,370.00
2020	6815	Whip Road HOA	Halcyon Heights HOA c/o Thelander Property	Street Reconstruct	Clinton Thelander	(831) 758-2855	25611 Whip Road, Monterey, CA 93940	163,437.00
2020	6814	SB 1 CIR Overlay	County of San Benito	CIR	Gregory Bucknell	(831) 902-2160	2301 Technology Parkway, Hollister, CA 95023	1,076,010.00
2020	6810	Yolo County CIR	George Reed, Inc.	CIR	David Cox	(209) 523-0734	P.O. Box 4760, Modesto, CA 95352	340,300.00
2020	6807	Sequel High School Courtyard	Swinerton Builders	Earthwork	Steve Phares	(408) 220-4651	2880 Larkspur Dr., Santa Clara, CA 95054	358,680.00
2020	6804	Bongard Ranch	Bardlin Bongard	Street Reconstruct	Bardlin Bongard	(831) 422-9021	375 West Market St., Salinas, CA 93901	149,396.00
2020	6799	Sommerville/Driscolls	James Sommerville Inc.	Street Reconstruct	Chris Crow	(831) 212-5216	21925 Rosehart Way, Salinas, CA 93908	125,321.00
2020	6794	04-0P3604 Bridge Paving SR 24 & L680	Myers & Sons	Highway Constr. (Non-Olay)	Mark Kresko	(209) 535-3707	4800 Northgate Blvd., Suite 100, Sacramento, CA 95834	330,235.00
2020	6793	Alum Rock Falls Road Slope Repair	City of San Jose	Structure Concrete	Peter Park	(408) 794-1957	1701 Airport Blvd., Suite B1, San Jose, CA 95110	222,575.00
2020	6783	Carmel Rancho Boulevard	MHK Construction	Commercial Site Work	Steve Lindsay	(831) 246-3588	P.O. Box 928, Donair, CA 95316	247,000.00
2020	6779	Hollister Farms North	Mark Nicholson Inc.	Commercial Site Work	Kurt Nicholson	(831) 637-5708	701 McCray St., Hollister, CA 95023	165,546.00
2020	6776	Infield Taxway Improvements Phase 1	Monterey Peninsula Airport District	Alperts	John Smith	(805) 391-3665	200 Fred Kane Drive, Suite 200, Monterey, CA 93940	7,602,653.00
2020	6773	Plummer Slough Bridge	Cargill Inc.	Structure Concrete	Tom Frey	(952) 984-7629	7220 Central Avenue, Newark, CA 95023	1,897,500.00
2020	6772	Mountain Charlie Road Storm Damage Repair	County of Santa Cruz	Highway Constr. (Non-Olay)	Katie Beach	(831) 477-3925	701 Ocean Street, Benicia, CA 94810	200,000.00
2020	6754	Hwy 280 Concrete Gores	Golden State Bridge	Concrete Work	Bob Coupe	(925) 846-0256	3701 Mallard Drive, Sacramento, CA 95816	2,616,289.00
2020	6732	2019 Morgan Hill Pavement Resurfacing	Calltrans - Contract 04-0J6704	Concrete Work	Roberto Borja	(510) 385-7107	1727 30th Street, Sacramento, CA 95816	4,287,440.00
2020	6731	Taxway B Ext Marina Airport	City of Marina	Overlay - City	Lynette Kong	(805) 391-3665	17575 Peak Ave., Morgan Hill, CA 95037	2,025,572.00
2020	6695	Hwy 236 RHMA Overlay	County of San Benito	Highway Constr. (Non-Olay)	Gregory Bucknell	(831) 636-4710	209 Cypress Lane, Marina, CA 93933	395,000.00
2020	6683	Hwy 84 La Honda Emergency	Calltrans - Contract 04-5A2185	Structure Concrete	Jen Wilson	(805) 471-2103	2301 Technology Parkway, Hollister, CA 95023	192,000.00
2020	6664	Downtown Monterey Road Rehabilitation	Calltrans - Contract 04-4Q1104	Overlay - City	Faranak Mahdavi	(650) 222-7241	2350 Page Mill Road, Palo Alto, CA 94304	3,000,000.00
2020	6663	Hwy 101 Chualar	Calltrans - Contract 05-1F7004	Highway Constr. (Non-Olay)	Tyler Lavering	(831) 262-6572	7351 Rosanna St., Gilroy, CA 95020	1,580,949.00
2020	6661	I-205 Tracy	Calltrans - Contract 10-0X7004	Highway Constr. (Non-Olay)	San Ochia	(209) 608-0711	1727 30th Street, Sacramento, CA 95816	25,312,676.00
2020	6627	Sanchez - Adobe Visitor Center	County of San Mateo	Commercial Site Work	Stan Ochia	(916) 225-7689	555 County Center, 5th Floor, Redwood City, CA 94063	3,656,337.00
2020	6602	West Main Street Bike / Pedestrian Mobility	City of Woodland	Street Reconstruct	Carla Ormado	(530) 661-5824	300 First Street, Woodland, CA 95695	552,542.00
2020	6591	SR101 Managed Lanes Barrier Paving	Kiewit Infrastructure West Co.	Highway Constr. (Non-Olay)	Mike Briggs	(707) 439-7300	2200 Columbia House Blvd, Vancouver, WA 98661	9,505,635.00
2020	6570	UCSC Campus Utilities	University of California Santa Cruz	Water System	Nathan Weiner	(831) 430-6634	1156 High Street, Santa Cruz, CA 95064	1,835,680.00
2020	6556	Mission Boulevard Corridor	DeSilva Gates Construction Inc.	CIR	Matt Mascaro	(707) 864-5915	11555 Dublin Blvd., Dublin, CA 94568	673,382.00
2020	6535	Alum Rock Falls Site #3	County of Santa Clara	Structure Concrete	David Parks	(408) 573-2426	101 Skyport Dr., San Jose, CA 95110	807,161.00
2020	6534	Hwy 25 Hollister	Calltrans - Contract 05-1F4304	Highway Constr. (Non-Olay)	Ballinder S Barr	(805) 610-8215	1727 30th Street, Sacramento, CA 95816	5,722,905.00
2020	6532	SR121 Drainage and RSP	Calltrans - Contract 04-2J5704	Highway Constr. (Non-Olay)	Rodger Johnson	(925) 817-0527	1727 30th Street, Sacramento, CA 95816	697,273.00
2020	6521	Hwy 25 Palmdale	Calltrans - Contract 05-1C2604	Highway Constr. (Non-Olay)	David Parks	(831) 455-5707	1727 30th Street, Sacramento, CA 95816	1,788,690.00
2020	6521	Alum Rock Falls Slide Repair	County of Santa Clara	Earthwork	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	2,496,167.00
2020	6519	Soquel HS Modernization	Swinerton Builders	Water System	Steve Phares	(408) 220-4651	2880 Lakeside Drive, Suite 300, Santa Clara, CA 55054	2,305,618.00
2020	6507	East Palo Alto Art Center	C Overaa & Co.	Commercial Site Work	Vlad Oleshko	(510) 718-1193	200 Parr Blvd, Richmond, CA 94801	862,460.00
2020	6475	Uvas Creek Levee Rehabilitation	Santa Clara Valley Water District	Earthwork	Ted Ibarra	(408) 630-2087	5750 Almaden Expressway, San Jose, CA 95118	3,977,700.00
2020	6444	Cedar Street Rehabilitation	City of Santa Cruz	Street Reconstruct	Ricardo Valdes	(831) 420-5198	809 Center Street, Rm 201, Santa Cruz, CA 95060	2,280,836.00
2020	6440	Marsh Tee Widening Menlo Park	Bohannon MGC, LLC	Highway Constr. (Non-Olay)	Brian Nixon	(415) 720-4537	60 31st Avenue, San Mateo, CA 94403	1,277,808.00
2020	6400	Morlett Gateway Ph II	Vance Brown, Inc.	Concrete Work	Matt Gallagher	(650) 537-0067	3197 Park Blvd., Palo Alto, CA 94306	1,835,200.00
2020	6388	Coyote Creek Levee Rodent Repair	Santa Clara Valley Water District	Earthwork	Beth Redmond	(408) 630-2682	5750 Almaden Expressway, San Jose, CA 95118	869,050.00

Date	JOB	Description	Customer	Type of Work (Use Drop Down Menu)	Contact	Phone	Address	Contract Value
2020	6387	Bear Creek Redwoods Public Access	Mid Peninsula Regional Open Space District	Parks	Math Brunnings	(650) 691-1200	330 Distel Circle, Los Altos, CA 94022	3,369,858.00
2020	6379	CSUMB Student Union Service Center	Gilbane Builders	Earthwork	Shaik Shabbuddin	(775) 691-8454	1798 Technology Dr., #120, San Jose, CA 94110	4,839,710.00
2020	6370	Sunnyvale Hampton Inn	OPI Commercial Builders, Inc.	Commercial Site Work	Evan Quinn	(408) 377-4800	1202 Lincoln Ave., Suite 10, San Jose, CA 95125	1,048,611.00
2020	6357	MPK22 Office Building	Truebeck Construction	Earthwork	Paul Cunningham	(650) 678-6945	201 Redwood Shores Pkwy, Redwood City, CA 94065	15,889,197.00
2020	6311	Alpine Hills Country Club	Vance Brown, Inc.	Commercial Site Work	Aaron McDougall	(650) 849-9900	3197 Park Blvd., Palo Alto, CA 94306	1,042,110.00
2020	6283	Cityline Building T & Garage	Vance Brown, Inc.	Commercial Site Work	Nick Kebabas	(510) 234-0926	200 Parr Blvd., Richmond, CA 94801	1,196,798.00
2020	6306	San Jose Cogeneration Facility	C Overaa & Co.	Commercial Site Work	Chris Guerra	(650) 280-9635	1711 Dell Ave., Campbell, CA 95008	903,000.00
2020	6238	650 & 660 Live Oak Mass Excavation	South Bay Construction, Inc.	Commercial Site Work	Ed Harris	(408) 567-9755	2880 Lakeside Drive, Ste 300, Santa Clara, CA 95054	3,498,079.00
2020	6141	UCSC Crown College	Swinerton Builders	Commercial Site Work	Jim Richley	(408) 210-8633	1711 Dell Ave., Campbell, CA 95008	837,800.00
2020	5977	425 Page Mill Road	VIA BART Silicon Valley	Commercial Site Work	Marin Nham	(408) 592-1123	1436 California Circle, 2nd Fl., Milpitas, CA 95035	33,288,779.00
2020	5491	Berryessa Station Campus Area & Roadway	City of Salinas	Street Reconstruction	Eda Herrera	(831) 758-7438	200 Lincoln St., Salinas, CA 93901	7,316,221.00
2020	5442	Sanborn & Elvee Drive	S J Amoroso Construction Company	Hospital	John Bramar	(831) 809-7307	390 Bridge Parkway, Redwood City, CA 94065	2,553,531.00
2020	5289	Palo Alto VA	Merrill Farms LLC	Street Reconstruction	Kurt Nicholson	(831) 637-5708	PO Box 659, Salinas, CA 93902	570,133.00
2019	6791	Hollister Farms South	Mark Nicholson Inc.	Earthwork	Pat Fulton	(831) 637-5708	701 McCray St., Hollister, CA 95023	228,474.00
2019	6778	Newmark Mill Expansion Project	Pabco Gypsum	Commercial Site Work	Chris Chen	(650) 599-1436	37851 Cherry Street, Newark, CA 94560	548,086.00
2019	6769	JOC1924-02 SMC Pescadero	County of San Mateo	Storm	Steve Donovan	(541) 297-8321	4525 Serrano Parkway, Suite 210, El Dorado Hills, CA 95762	279,171.00
2019	6736	Hwy 101 South Bound Roadway Repair	HDD Company	Highway Constr. (Non-Clay)	Bradley Reif	(831) 902-2271	2301 Technology Parkway, Hollister, CA 95023	315,646.00
2019	6730	Reconstruct Roads El Granada Area	County of San Mateo	Water System	Marco Valencia	(916) 283-9984	4600 Northgate Blvd., Suite 100, Sacramento, CA 95834	164,337.00
2019	6710	JOC 1809-57-07 Pope Road Waterline	County of Monterey	Earthwork	Krzysztof Lisaj	(831) 755-2960	168 W. Alisal, Salinas, CA 93901	764,284.00
2019	6707	JOC 1809-57-07 Pope Road Waterline	County of San Mateo	Highway Constr. (Non-Clay)	Juan Mesa	(650) 363-4100	555 County Center, 5th Floor, Redwood City, CA 94063	172,114.00
2019	6703	Caltrans #04-0P4204 Storm Drain/AC Pavin	Myers & Sons	Street Reconstruction	Steve Donovan	(541) 297-8321	4525 Serrano Parkway, Suite 210, El Dorado Hills, CA 95762	288,991.00
2019	6696	John Smith Road CIR Maint. at Fairview Rd	County of San Benito	Water System	Marco Valencia	(916) 283-9984	4600 Northgate Blvd., Suite 100, Sacramento, CA 95834	197,797.00
2019	6678	Fairfield 2019 Pavement Maintenance	City of Fairfield	Street Reconstruction	David Vong	(707) 428-7485	2301 Technology Parkway, Hollister, CA 95023	2,419,692.00
2019	6675	UCSC McHenry Road Repairs	University of California Santa Cruz	Street Reconstruction	Denise Blais	(831) 459-1851	11586 High Street, Barn G. Santa Cruz, CA 95064	304,678.00
2019	6674	UCSC Porter Kresge Rd Repairs	University of California Santa Cruz	Street Reconstruction	Denise Blais	(831) 459-1851	11586 High Street, Barn G. Santa Cruz, CA 95064	286,270.00
2019	6659	Paving 2019	Pebble Beach Company	Overlay - City	Shawn Casey	(831) 277-7878	P.O. Box 1776, Monterey, CA 93953	956,274.00
2019	6640	JOC 2018-02 Laguna Seca PH II	County of Monterey	Earthwork	Juan Mesa	(831) 755-6960	168 W. Alisal St., 2nd Floor, Salinas, CA 93901	147,461.00
2019	6636	Santa Clara Bridge Rehabilitation	Transit America Services, Inc.	Structure Concrete	Derek Brown	(408) 961-3542	93 Cahill Street, San Jose, CA 95110	239,047.00
2019	6623	Millbrae 2019 Pavement Project	Interstate Paving & Grading	CIR	Jay Erborn	(650) 952-7333	128 South Maple Ave., So. San Francisco, CA 64080	251,440.00
2019	6620	Soquel High School Fire Road	Swinerton Builders	Street Reconstruction	Steve Phares	(408) 567-9755	2880 Lakeside Drive, Suite 300, Santa Clara, CA 55054	322,000.00
2019	6608	2019 Major Street Resurficing	County of Alameda	CIR	David Lau	(510) 670-5513	951 Turner Ct., Hayward, CA 94545	4,446,487.00
2019	6607	JOC 1809-57-09 BHSMD Spot	DeSilva Gates Construction Inc.	Storm	Pat Genhardt	(925) 828-9220	11555 Dublin Blvd., Dublin, CA 94568	1,056,000.00
2019	6600	JOC 2018-02 Laguna Seca Phase I	County of San Mateo	Earthwork	Zack Azzari	(650) 599-1485	555 County Center, 5th Floor, Redwood City, CA 94063	234,034.00
2019	6575	Lathrop House	County of Monterey	Sanitary	Juan Mesa	(831) 755-8960	168 W. Alisal St., 2nd Floor, Salinas, CA 93901	427,446.00
2019	6568	Agnews K-12 Earthwork	Truebeck Construction	Earthwork	Vittorio Tirrolo	(650) 464-0304	201 Redwood Shores Pkwy, Redwood City, CA 94065	140,174.00
2019	6563	Central County Guardrail Project	Santa Clara Unified School District	Earthwork	Larry Adams	(408) 425-2001	1889 Lawrence Rd., Santa Clara, CA 95051	3,477,149.00
2019	6544	JOC 1809-57-04 Water System	County of Santa Cruz	Street Reconstruction	Katie Beach	(831) 455-5707	701 Ocean Street, Rm 410, Santa Cruz, CA 95060	805,024.00
2019	6525	San Mateo PCC Replacement	County of San Mateo	Water System	Krzysztof Lisaj	(650) 595-1436	555 County Center, 5th Floor, Redwood City, CA 94063	403,590.00
2019	6518	Foster Elementary Paving	Caltrans - Contract 04-3J9004	Highway Constr. (Non-Clay)	Charles Koo	(650) 738-3828	1727 30th Street, Sacramento, CA 95816	3,224,222.00
2019	6509	Runway 13-31 & Runway 8-28 Rehabilitation	Oversea Construction	Commercial Site Work	Rick Moore	(510) 234-0926	200 Parr Blvd., Richmond, CA 94801	248,000.00
2019	6499	Mission College	Maxwell Asphalt, Inc.	Airports	Rob McIntosh	(801) 972-2097	PO Box 585, Bountiful, UT 84011	590,286.00
2019	6482	David Culino Park Phase 1	South Bay Construction	Commercial Site Work	Frank Lintano	(408) 679-0110	1711 Dell Avenue, Campbell, CA 95008	143,216.00
2019	6476	SJIA Gate 4 Interim Project	City of Seaside	Parks	Leslie Llantero	(831) 899-6832	440 Harcourt Ave., Seaside, CA 93955	2,851,862.00
2019	6461	Monterey Resurficing, (Slurry) Phase 7	Hensel Phelps Construction Co.	Commercial Site Work	Tina Wells	(650) 743-1810	226 Airport Parkway, San Jose, CA 95110	1,200,000.00
2019	6454	PayPal Site Phase II	City of Monterey	Overlay - City	Thomas M Korman	(831) 646-3475	590 Pacific St., Monterey, CA 93940	3,081,593.00
2019	6447	West Sacramento Ramp Widening	Swinerton Builders	Commercial Site Work	Amory Shaffer	(415) 559-2338	2880 Lakeside Drive, Suite 300, Santa Clara, CA 95054	1,803,811.00
2019	6442	Bay Street Sidewalk Completion Infill Project	Caltrans - Contract 03-1F2304	Highway Constr. (Non-Clay)	Dean Elghassein	(916) 263-4929	1727 30th Street, Sacramento, CA 95816	3,998,459.00
2019	6432	JOC 1809-57-04 San Carlos Terminal	City of Santa Cruz	Concrete Work	Dean Estranero	(831) 420-5189	809 Center Street, Rm 201, Santa Cruz, CA 95060	570,819.00
2019	6427	Hwy 129 Carillon Road	County of San Mateo	Airports	Zack Azzari	(650) 595-1485	555 County Center, Redwood City, CA 94063	244,222.00
2019	6426	San Benito HMA Overlay	Caltrans - Contract 05-1F3504	Highway Constr. (Non-Clay)	Jennifer A Wilson	(805) 471-2103	1727 30th Street, Sacramento, CA 95816	2,197,892.00
2019	6418	Holden Ranch EVOC	County of San Benito	Overlay - City	Gregory J Bucknell	(831) 902-2160	2301 Technology Parkway, Hollister, CA 95023	352,708.00
2019	6412	San Pedro Square Residence	Johnstone Moyer Inc.	Commercial Site Work	Paulo Garcia	(408) 993-4619	2310 N. First Street, 2nd Floor, San Jose, CA 95131	3,439,500.00
2019	6408	Monterey Runway 10L - 28R Overlay	Monterey Peninsula Airport District	Concrete Work	Molly Morris	(650) 570-6161	555 Old County Rd., San Carlos, CA 94070	3,034,000.00
2019	6407	SJIA Terminal B South Ramp	City of San Jose	Airports	Sherman Low	(831) 648-7000	200 Fred Kane Dr., Monterey, CA 93940	1,501,423.00
2019	6401	SJIA North Fuel Operations	City of San Jose	Airports	Mark Silva	(408) 392-3641	1701 Airport Blvd., Suite B-1130, San Jose, CA 95110	9,867,074.00
2019	6394	Hwy 92 Mill/Overlay	Caltrans - Contract 04-0P6504	Highway Constr. (Non-Clay)	Charles Koo	(510) 715-6644	1727 30th Street, Sacramento, CA 95816	4,149,473.00
2019	6391	Soledad Regional Recharge	City of Soledad	Storm	Don Wilcox	(831) 678-3955	248 Main Street, Soledad, CA 93960	2,673,637.00
2019	6390	350 West Trimble	South Bay Construction	Commercial Site Work	August Essner	(408) 601-8619	1711 Dell Ave., Campbell, CA 95008	1,804,235.00
2019	6384	The Redwoods Apartments	Deacon Construction	Commercial Site Work	Robert Pacheco	(408) 206-3987	7745 Greenback Lane, Ste 250, Citrus Heights, CA 95610	449,788.00
2019	6353	El Portal & Trousdale Channel	City of Burlingame	Structure Concrete	Marin Quan	(408) 558-7245	501 Promose Rd., Burlingame, CA 94010	1,199,088.00
2019	6335	Capitol Expressway ITS Project	County of Santa Clara	Overlay - Hwy	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	5,959,637.00
2019	6328	HWY 1 Overlay Pacifica	Caltrans - Contract 04-4H2104	Overlay - Hwy	Marcus Washington	(650) 738-3804	1727 30th Street, Sacramento, CA 95816	13,896,756.00
2019	6283	Mission College FGRP	South Bay Construction, Inc.	Commercial Site Work	Marc Morgan	(408) 348-4518	17112 Dell Ave., Campbell, CA 95008	1,254,451.00
2019	6274	West Llagas Creek Trail	City of Gilroy	Structure Concrete	Christine Salmo	(408) 846-0413	7351 Rosanna St., Gilroy, CA 95020	2,183,774.00

Date	JOB	Description	Customer	Type of Work (Use Drop Down Menu)	Contact	Phone	Address	Contract Value
2019	6273	Caltrain Grade Crossing JPB	Peninsula Corridor Joint Powers Board	Concrete Work	Robert Tam	(650) 393-3688	1250 San Carlos Ave., San Carlos, CA 94070	1,667,174.00
2019	6272	HWY 880 - Bascom Ramps	Caltrans - Contract 04-1G8604	Highway Constr. (Non-Overlay)	Structure Concrete	(408) 210-8203	1727 30th Street, Sacramento, CA 95816	1,764,354.00
2019	6271	South McDonnell Road Realignment	Golden Gate Constructors	Street Reconstruction	Mike Gates	(925) 361-1584	11555 Dublin Blvd., Dublin, CA 94568	391,623.00
2019	6251	Menlo Gateway	Webcor Builders	Commercial Site Work	Matt Mizek	(510) 333-8565	1751 Harbor Bay Parkway, Suite 200, Alameda, CA 94502	933,866.00
2019	6245	Caltrain Grade Crossing Redwood City	City of Redwood City	Concrete Work	Peter Delgado	(650) 780-7373	1017 Middlefield Rd., Redwood City, CA 94064	909,541.00
2019	6242	Charleston East Trenching	Cupertino Electric, Inc.	Commercial Site Work	Greg Luedike	(408) 464-2131	1132 North 7th Street, San Jose, CA 95112	1,112,449.00
2019	6227	Monterey JOC 2018	County of Monterey	Earthwork	Florence Kabwasa-Gi	(831) 755-4805	168 W. Alisal St., 2nd Floor, Salinas, CA 93901	2,473,032.00
2019	6193	Case Pacific Hwy 17 Emergency	Case Pacific Company	Structure Concrete	Will Gehrlke	(510) 566-0198	2121 Ardmore Rd., Paso Robles, CA 93446	1,569,063.00
2019	6160	Central Ave. Bridge - Lyon	William Lyon Homes	Structure Concrete	Tony Vierra	(925) 543-5512	853 Buckeye Court, Milpitas, CA 95035	1,456,795.00
2019	6126	HWY 35 PM 12.5 Emergency	XL Construction	Commercial Site Work	Arminder Jhalji	(408) 240-6354	1007 Knox Avenue, San Jose, CA 95122	2,966,655.00
2019	6085	SVBX Steward Project	Caltrans - Contract 04-4K9304	Structure Concrete	Bert Araya	(408) 854-5835	3331 North 1st St., San Jose, CA 95134	6,799,290.00
2019	6079	Lick Wimmering High School	Truebeck Construction	Earthwork	Kelly Walten	(408) 259-1792	201 Redwood Shores Parkway, Redwood City, CA 94065	2,556,659.00
2019	6076	Middlefield/Woodside Intersection	City of Redwood City	Street Reconstruction	Peter Delgado	(650) 780-7373	1017 Middlefield Rd., Redwood City, CA 94063	1,512,786.00
2019	6038	Big Sur Emergency PM 47.0/58.0	Caltrans - Contract 05-1J3204	Earthwork	Jennifer Wilson	(805) 471-2103	1727 30th St., Sacramento, CA 95816	2,324,425.00
2019	5990	HWY 35 Skyline to 19th Avenue	Caltrans - Contract 04-2K5504	Street Reconstruction	Jesse David	(510) 754-0001	1727 30th St., Sacramento, CA 95816	5,550,846.00
2019	5959	2555 Park Mass Excavation	South Bay Construction	Commercial Site Work	Chris Guerra	(650) 280-9635	1711 Dell Ave., Campbell, CA 95008	1,065,298.00
2019	5869	Moffett Bus Lot Improvements Phase 2	Turner Construction	Commercial Site Work	Gabriela Mercado	(408) 960-4950	300 Frank H. Ogawa Plaza 510, Oakland, CA 94612	2,256,692.00
2019	5867	HWY 17 Acacia Eradication	Caltrans - Contract 05-0Q6004	Highway Constr. (Non-Overlay)	Jennifer Wilson	(805) 471-2103	1727 30th St., Sacramento, CA 95816	5,958,274.00
2019	5808	Twin Lakes Beachfront Improvement	County of Santa Cruz	Structure Concrete	Beisey Lynberg	(831) 454-2393	701 Ocean St., Santa Cruz, CA 95060	5,277,922.00
2019	5777	Cresmoor Neighborhood	City of San Bruno	Street Reconstruction	Harry Burrows	(650) 616-7065	567 El Camino Real, San Bruno, CA 94066	10,119,620.00
2019	5775	Alma Station	Vance Brown, Inc.	Commercial Site Work	Jeff Prielan	(415) 608-7109	3197 Park Blvd., Palo Alto, CA 74306	1,082,055.00
2019	5726	Emergency Minor Bridge Repair	City of San Jose	Structure Concrete	Ramon Montenegro	(408) 794-1958	200 East Santa Clara St., San Jose, CA 95113	523,822.00
2019	5720	Salinas JOC	City of Salinas	Concrete Work	Phavana Aramkul	(831) 756-7241	200 Lincoln Ave., Salinas, CA 93901	1,765,311.00
2019	5384	A. Off-Site Mitigation	Confidentiality Agreement	Highway Constr. (Non-Overlay)	Mike Mills	(408) 593-9597	1 Infinite Loop, Cupertino, CA 95014	26,077,563.00
2018	6552	Watsonville Palero River and Levee	Hollins Construction	Earthwork	Bryan Smith	(707) 419-5052	110 Railroad Ave., Suite D., Suisun City, CA 94585	131,986.00
2018	6547	Salinas Construction Concrete Work	Salinas Construction	Concrete Work	Juan Salinas	(831) 915-3730	PO Box 2242, Monterey, CA 93940	132,991.00
2018	6497	Montezuma Wetlands Cell 14 Improvements	Montezuma Wetlands LLC	Earthwork	Sharon Hall	(510) 350-4102	2000 Powell St., Suite 920, Emeryville, CA 94608	1,859,937.00
2018	6494	HWY 101 NB Oyster Point PCC	ABSL Construction	Concrete Work	Luis Allende	(510) 727-0900	29993 Pacific Street, Hayward, CA 94544	160,000.00
2018	6485	East Monte Vista Avenue	Argonaut Constructors	CIR	Christner Berglund	(707) 542-4862	360 Sulton Place, Santa Rosa, CA 95407	432,400.00
2018	6462	Cell 3B Earthwork	City of Santa Cruz	Earthwork	Hoi Yu	(831) 420-5427	809 Center St., Rm 201, Santa Cruz, CA 95060	255,048.00
2018	6460	Mercy Center	Deacon Construction, LLC	Commercial Site Work	Steve Boliano	(916) 416-8954	7745 Greenback Ln., Ste 250, Citrus Heights, CA 95610	410,750.00
2018	6459	JOC 1809 57-05 Security Fencing	County of San Mateo	Earthwork	Carter Choi	(650) 599-1452	555 County Center, 5th Floor, Redwood City, CA 94063	306,796.00
2018	6458	Mann County 2018 Road Rehabilitation	Ghiloti Construction	CIR	Jim Peinic	(707) 585-1221	246 Ghiloti Ave., Santa Rosa, CA 94507	750,901.00
2018	6451	KMG Electrical Chemicals	KMG Electrical Chemicals	Overlay - City	Robert Rock	(831) 630-6263	2340 Bert Drive, Hollister, CA 95023	149,093.00
2018	6448	Storm Damage Repair 2018 - FEMA	County of Solano	Earthwork	Matt Tuggle	(707) 784-6765	675 Texas Street, Suite 5500, Fairfield, CA 94533	1,012,803.00
2018	6446	Newell Creek Dam Spillway Bridge	County of Santa Cruz	Structure Concrete	Lean Van Der Maaten	(831) 420-5619	2102 Locust Street, Suite C, Santa Cruz, CA 95060	734,406.00
2018	6445	Lovers Lane	County of San Benito	Street Reconstruction	Geag Bucknell	(909) 838-8315	2301 Technology Parkway, Hollister, CA 95023	307,909.00
2018	6424	Sutter Blvd. Morgan Hill	O'Grady Paving	CIR	Phil Buffington	(915) 791-1609	2513 Wyandotte St., Mountain View, CA 94043	366,353.00
2018	6423	Folsom Greenback Road	Central Valley Engineering & Asphalt	CIR	Paul Hand	(916) 204-0405	216 Kenroy Lane, Roseville, CA 95678	300,116.00
2018	6416	Contra Hollow Road Overlay Improvement	DeSilva Gates Construction Inc.	Sanitary	Zack Azzari	(650) 599-1485	555 County Center, 5th Floor, Redwood City, CA 94063	115,208.00
2018	6404	JOC 108 57-02 Oak Knoll Sanitary Sewer	County of Santa Clara	Earthwork	Nathan Weiner	(831) 430-6634	11586 High Street, Barn G, Santa Cruz, CA 95064	651,908.00
2018	6403	East Remote Lot 5 Improvements	University of California Santa Cruz	Highway Constr. (Non-Overlay)	Paul Padcoar	(408) 573-2485	101 Skyport Drive, San Jose, CA 95110	1,834,526.00
2018	6392	Junipero Serra Traffic Calming	County of Santa Clara	Commercial Site Work	Steve Firth	(831) 272-9180	1165 Tervin Ave., Salinas, CA 93901	160,512.00
2018	6372	Mann Packing 2018 AC Improvement	Mann Packing Company	Structure Concrete	Nicole Rendon	(408) 891-0015	300 Frank H. Ogawa, Ste 510, Oakland, CA 94612	352,160.00
2018	6369	MFA Bus Tent	Turner Construction	Earthwork	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	682,485.00
2018	6367	JOC 171 #2 E Dunne Slide	County of Santa Clara	Street Reconstruction	Nilesh Pandya	(408) 573-2426	1727 30th Street, Sacramento, CA 95816	279,931.00
2018	6355	HWY 101 Slope Repair Gilroy	Caltrans - Contract 04-2J4604	Earthwork	Matt Luittrupp	(925) 284-3247	3675 Mt. Diablo Blvd., Suite 210, Lafayette, CA 94549	1,562,248.00
2018	6354	Lafayette Road Rehabilitation	City of Lafayette	Highway Constr. (Non-Overlay)	Tom Melcalf	(916) 478-2281	8401 Laguna Palms Way, Elk Grove, CA 95758	4,683,348.00
2018	6352	Bradshaw & Sheldon Road Intersection	County of Santa Clara	Earthwork	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	1,093,225.00
2018	6348	SC JOC San Antonio Road Major	Huckleberry Island Homeowners Assoc.	Structure Concrete	Peter V. Dessau	(408) 292-1765	50 West San Fernando St., Ste 1300, San Jose, CA 95113	1,992,245.00
2018	6347	Huckleberry Island Bridge Replacement	County of Santa Clara	Structure Concrete	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	342,342.00
2018	6342	SC JOC Soda Springs Washout	County of Santa Clara	Storm	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	2,501,923.00
2018	6339	SC JOC 17-04 #2 Redwood Gulch Culvert	County of Santa Clara	Sanitary	Farshad Keshavarzi	(831) 663-8966	1727 30th Street, Sacramento, CA 95816	2,010,923.00
2018	6334	HWY 156 @ Castrolite	Caltrans - Contract 05-1J2804	Overlay - Hwy	Rodney Trujillo	(831) 454-2160	701 Ocean St., Santa Cruz, CA 95060	162,174.00
2018	6333	Hidden Beach Way Sewer Extension	County of Santa Clara	Sanitary	Zack Azzari	(650) 599-1485	555 County Center, 5th Floor, Redwood City, CA 94063	255,186.00
2018	6331	JOC San Mateo La Honda Digouts	County of Santa Clara	Structure Concrete	Gene Malonzo	(408) 595-4019	1007 Knox Avenue, San Jose, CA 95122	3,196,715.00
2018	6323	Polyester & Struct Con HWY 85	Caltrans - Contract 04-4G8304	Commercial Site Work	Tim Johnson, Sr.	(408) 240-6313	851 Buckeye Court, Milpitas, CA 95035	1,481,597.00
2018	6308	BMS Paving - Redwood City	XL Construction	Overlay - City	Richard Simmer	(805) 235-9351	701 Ocean St., #410, Santa Cruz, CA 95060	180,473.00
2018	6307	Fresh Leaf Slab	County of Santa Cruz	Structure Concrete	Tom Mangino	(831) 422-7405	P.O. Box 690, Salinas, CA 93902	127,505.00
2018	6296	Nacimiento Dam Spillway	Mann Packing	Commercial Site Work	Brent Ruche	(831) 755-4860	P.O. Box 930, Salinas, CA 93902	215,589.00
2018	6295	Montecito Park Improvements	Montecito County Water Resources Agency	Structure Concrete	Jeff Krebs	(831) 646-3462	528 Pierce Street, Monterey, CA 93940	260,314.00
2018	6294	Airport Blvd Improvements	City of Monterey	Parks	Natalie Diaz	(831) 768-3116	250 Main Street, Watsonville, CA 95076	1,607,699.00
2018	6287	Pacheco Creek Levee Repair	County of San Benito	Street Reconstruction	John Guerlin	(831) 646-4170	2301 Technology Parkway, Hollister, CA 95023	522,250.00
2018	6278	JOC 17-2 #8 Weaver Road Minor S Repair	County of Santa Clara	Earthwork	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	310,843.00

Date	JOB	Description	Customer	Type of Work (Use Drop Down Menu)	Contact	Phone	Address	Contract Value
2018	6277	JOC 17-2 #7 Weaver Road Minor S Repair	County of Santa Clara	Structure Concrete	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	765,630.00
2018	6269	PB Lodge Parking Lot Improvement	Pebble Beach Company	Commercial Site Work	George Chelwick	(831) 324-3764	PO Box 1776, Monterey, CA 93953	2,565,627.00
2018	6265	JOC 17-02 #5 SCC Shannon IG	County of Santa Clara	Street Reconstruct	David Parks	(408) 573-2426	1001 Skyport Drive, San Jose, CA 95110	425,582.00
2018	6264	HWY 101 - AC & PCC Gores	Caltrans - Contract 04-4H0004	Highway Constr. (Non-Overlay)	Hung V. Nguyen	(510) 385-7130	1727 30th Street, Sacramento, CA 95816	1,448,602.00
2018	6263	Pebble Beach Lodge Water Line	Pebble Beach Company	Water System	George Chelwick	(831) 324-3764	PO Box 1776, Monterey, CA 93953	520,694.00
2018	6253	HWY 152 @Prunedale Ave, Gilroy	Caltrans - Contract 04-1G8704	Highway Constr. (Non-Overlay)	Nilesh Pandya	(408) 592-3433	1727 30th Street, Sacramento, CA 95816	3,362,696.00
2018	6252	Storm Damage Repair Phase 1	Contra Costa Water District	Earthwork	Anthony Morales	(925) 688-8130	1331 Concord Ave., Concord, CA 94520	1,941,415.00
2018	6250	Presidio Parkway (04-1637U4)	Flatiron/Kiewit a Joint Venture	Earthwork	David Mitchell	(707) 742-6000	1051 Edie Road, San Francisco, CA 94129	3,557,649.00
2018	6244	SC JOC 17-02 #2 Croly Road Upper	County of Santa Clara	Earthwork	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	874,915.00
2018	6239	1625 Plymouth Offsite	County of Santa Clara	Earthwork	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	727,186.00
2018	6236	PayPal San Jose Campus - T & M	South Bay Construction, Inc.	Commercial Site Work	Frank Narciso	(408) 210-8633	1711 Dell Ave., Campbell, CA 95008	1,851,696.00
2018	6233	Spanish Bay Phase 2, Chiller Pad	Swinterton Builders	Concrete Work	Jerome Williams	(408) 483-1752	2880 Lakeside Drive, Suite 300, Santa Clara, CA 95054	862,884.00
2018	6232	UCSC Hay Barn Lot	Halfway Hollow	Commercial Site Work	John Snider	(408) 450-5549	565 Laurelwood Rd., Santa Clara, CA 95054	185,816.00
2018	6225	Making Waves Academy T&M	University of California Santa Cruz	Commercial Site Work	Eli Mowbray	(831) 212-0192	1156 High Street, Barn G, Santa Cruz, CA 95064	135,603.00
2018	6209	Redwood City Grade Crossing Improvement	Balfour Beatty Infrastructure, Inc.	Concrete Work	Marco Guzman	(650) 849-9900	3197 Park Blvd, Palo Alto, CA 94306	687,732.00
2018	6208	Warren Avenue @ HWY 880	Caltrans - Contract 04-1SS434	Highway Constr. (Non-Overlay)	Jennifer Shore	(650) 243-5660	512 South Airport Blvd., So. San Francisco, CA 94080	161,428.00
2018	6199	Storm Damage Repair 2017 - FHWA	County of Solano	Storm	Richard McMaster	(510) 867-4471	1727 30th Street, Sacramento, CA 95816	2,973,517.00
2018	6183	Rancho Vista Bridges	Meritage Homes of California, Inc.	Structure Concrete	Nicholas Burton	(707) 784-6765	675 Texas Street, Suite 5500, Fairfield, CA 94533	441,590.00
2018	6181	Hayward Pavement Rehabilitation	DeSilva Gates	CIR	Edward Cornejo	(707) 359-2031	1671 East Monte Vista Ave., Suite 214, Vacaville, CA 95688	1,551,302.00
2018	6173	JOC RAD 2017 - 2	County of Santa Clara	Structure Concrete	Jim Yackley	(408) 573-2426	11555 Dublin Blvd., Dublin, CA 94588	2,034,279.00
2018	6172	South Jefferson Street Improvements	City of Dixon	Street Reconstruct	Deborah Barr	(707) 678-7031	101 Skyport Dr., San Jose, CA 95110	749,665.00
2018	6171	Redwood Rd Slide Repair	County of Alameda	Structure Concrete	Greg Hilst	(510) 670-5235	600 East A Street, Dixon, CA 95620	1,059,184.00
2018	6166	Mann Packing - Grading	Mann Packing Company	Commercial Site Work	Paul Kershing	(831) 809-2779	121 Oak St., Suite 555, Oakland, CA 94612	977,022.00
2018	6149	HWY 17 Emergency Repair	Case Pacific Company	Highway Constr. (Non-Overlay)	Rob DeFrancis	(650) 872-1566	2121 Admore Road, Paso Robles, CA 93446	2,567,751.00
2018	6146	Newton Emergency Cleanup	Newton Construction & Management, Inc.	Earthwork	Darin Terrazas	(805) 208-2982	2436 Broad Street, San Luis Obispo, CA 93403	158,813.00
2018	6127	HWY 35 Shoulder Paving	Caltrans - Contract 04-G9904	Highway Constr. (Non-Overlay)	Eunmi Choi	(408) 210-8203	1727 30th Street, Sacramento, CA 95816	195,985.00
2018	6125	Canal Road Bridge Replacement	County of Contra Costa	Structure Concrete	Neil Leary	(925) 313-2278	255 Glacier Dr., Martinez, CA 94553	1,908,830.00
2018	6124	I-880 Emergency Work	Caltrans - Contract 04-K2204	Highway Constr. (Non-Overlay)	Reza Kamkar	(510) 385-8001	1727 30th Street, Sacramento, CA 95816	1,543,088.00
2018	6121	Visitation Valley Green Nodes	Minerva Construction	Overlay - City	Noel Kearney	(415) 825-5137	1485 Bayshore Blvd., Ste 151, San Francisco, CA 94124	2,604,149.00
2018	6116	I-280 El Monte Offramp	Caltrans - Contract 04-H8804	Street Reconstruct	Hung V. Nguyen	(510) 385-7130	1727 30th Street, Sacramento, CA 95816	156,752.00
2018	6107	Marina MRF Site Improvements	Monterey Regional Waste Management Dis	Commercial Site Work	David I. Ramirez	(831) 394-5313	14207 Del Monte Blvd., Marina, CA 93933	915,057.00
2018	6102	Byron Hwy & Camino Diablo Intersection	Contra Costa County	Highway Constr. (Non-Overlay)	Adelina Huerta	(925) 313-2305	255 Glacier Drive, Martinez, CA 94553	1,196,315.00
2018	6096	Monfett Gateway Phase 1	Vance Brown, Inc.	Commercial Site Work	Matt Gallagher	(650) 537-0067	3197 Park Blvd., Palo Alto, CA 94306	2,304,814.00
2018	6095	Big Sur, Emrg. Work - Pfeiffer Canyon Bridge	Golden State Bridge, Inc.	Airports	Mark Silva	(408) 392-3641	1701 Airport Blvd., Suite B1130, San Jose, CA 95110	242,300.00
2018	6088	Orinda Wilder Ranch Turf Field	OG Property Owner, LLC et al	Overlay - Hwy	William Reames	(925) 372-8000	3701 Mallard Drive, Benicia, CA 94510	5,970,722.00
2018	6086	HWY 87 Mill Overlay	Caltrans - Contract 04-1K0404	Synthetic Field Turf	Bruce Yamamoto	(510) 407-1119	7 Paintbrush Lane, Orinda, CA 94563	758,124.00
2018	6078	Clubhouse Drive Main Replacement	Soquel Creek Water District	Water System	Ali Nikzad	(916) 654-7028	1727 30th Street, Sacramento, CA 95816	2,618,422.00
2018	6064	HWY 35 PM 9.5 Emergency Project	Caltrans - Contract 04-4K7104	Structure Concrete	Michael J. Wilson	(831) 475-8500	5180 Soquel Drive, Soquel, CA 95073	1,902,133.00
2018	6059	Balfour Road Shoulder Widening	County of Contra Costa	Concrete Work	Moad Laymon	(408) 254-5838	1007 Knox Avenue, San Jose, CA 95138	1,364,368.00
2018	6046	Aptos High School - New Sidewalk	Pajaro Valley Unified School District	Highway Constr. (Non-Overlay)	Adelina Huerta	(925) 313-2305	255 Glacier Drive, Martinez, CA 94553	4,434,102.00
2018	6045	Monterey ADA Ramps Phase 4	City of Monterey	Street Reconstruct	Howard Cohen	(831) 786-2100	394 Green Valley Road, Aptos, CA 94553	5,921,628.00
2018	6019	Alpine Road Trail Improvements	County of San Mateo	Parks	Lori Lynn Williamson	(831) 242-8746	580 Pacific St., Monterey, CA 93940	856,952.00
2018	6014	HWY 129 OG and Guardrail	Caltrans - Contract 05-1F0304	Highway Constr. (Non-Overlay)	Zack Azzari	(650) 599-1485	555 County Center, 5th Floor, Redwood City, CA 94063	1,234,001.00
2018	5996	HWY 9 Slide Repair Saratoga	Caltrans - Contract 04-4K2704	Earthwork	Katie Beach	(831) 455-5707	1727 30th St., Sacramento, CA 95816	3,257,204.00
2018	5993	BART Bliss & Antioch Paving	San Francisco Bay Area Rapid Transit Distri	Overlay - City	Aminder Jhali	(510) 385-6854	1727 30th St., Sacramento, CA 95816	4,248,194.00
2018	5989	Measure Q Project 2	City of Concord	Overlay - City	Sunni Gunawardena	(510) 484-6550	23rd Floor, 300 Lakeside Dr., Oakland, CA 94612	5,693,318.00
2018	5987	HWY 129 Emergency Slide Repair	Caltrans - Contract 05-1J0704	Earthwork	Rodney McHale	(925) 671-3028	1950 Parkside Drive, Concord, CA 94519	1,728,125.00
2018	5971	SFIA 10R - 281 Runway Paving	Golden Gate Constructors	Airports	Tim Richards	(805) 549-3097	1727 30th St., Sacramento, CA 95816	2,315,024.00
2018	5967	Gresham Neighborhood CIR	City of San Bruno	CIR	Christopher McManus	(650) 821-7124	11555 Dublin Blvd., Dublin, CA 94568	371,806.00
2018	5958	HWY 156 San Juan RHMA	Caltrans - Contract 05-1C8704	Overlay - Hwy	Harry Burrows	(850) 616-7066	567 El Camino Real, San Bruno, CA 94066	3,918,840.00
2018	5957	Chynoweth Ave Green Street Project	City of San Jose	Street Reconstruct	Farshad Keshavarzi	(831) 588-8934	8115 Prunedale North Rd., Prunedale, CA 93907	836,850.00
2018	5947	Branchford Pedestrian Bridge	City of Santa Cruz	Structure Concrete	Ellen Yuen	(408) 535-8489	200 Center Santa Clara St., San Jose, CA 95113	5,236,770.00
2018	5917	SC Fall 2016 Overlay	City of Santa Cruz	Overlay - City	Nathan Nguyen	(831) 420-5188	809 Center St., Room 201, Santa Cruz, CA 95060	1,904,100.00
2018	5914	Dewitt Ave. "S-Curve" Realignment	County of Santa Clara	Street Reconstruct	Ricardo Valdes	(831) 420-5198	809 Center St., Room 201, Santa Cruz, CA 95060	1,761,739.00
2018	5910	Monterey Co JOC 2017	County of Monterey	Street Reconstruct	Bernadine Caceres	(408) 573-2486	101 Skyport Dr., San Jose, CA 95110	2,384,455.00
2018	5900	St. John Bikeway & Pedestrian Improvement	City of San Jose	Street Reconstruct	Juan Mesa	(831) 760-9892	168 W. Alisal St., 2nd Floor, Salinas, CA 93901	2,107,641.00
2018	5890	MST Monterrey	Salinas Steel Builders	Commercial Site Work	Michael Mai	(408) 793-4150	200 East Santa Clara St., 6th Floor, San Jose, CA 95113	3,366,256.00
2018	5874	Mankas Corner Improvements	County of Solano	Overlay - City	James Moore	(831) 424-1647	1161 Terven Ave., Salinas, CA 93901	1,471,093.00
2018	5854	AC2 R & D Grading and Paving	BNB/Weber Builders J.V.	Commercial Site Work	Nicholas Burton	(707) 784-6765	675 Texas St., Ste 5500, Fairfield, CA 94533	2,679,778.00
2018	5841	AC2 Cable Railing Excavation	Perimeter Security Group	Earthwork	Mike Payne	(650) 678-2231	201 Redwood Shores Pkwy, 125, Redwood City, CA 94065	1,749,826.00
2018	5820	Union City H Street	City of Union City	Street Reconstruct	Emily Rodgers	(209) 772-1700	7488 N. Government Way, Coeur D'Alene, ID 83815	2,749,826.00
2018	5804	UPRR Spur Track Relocation	City of Fremont	Earthwork	Mike Renk	(510) 675-5303	34009 Alvarado-Niles Rd., Union City, CA 94587	1,479,826.00
2018	5800	SFIA Taxilanes H & M Realignment	Golden Gate Constructors	Airports	Minabel Aguilar	(510) 494-4761	39550 Liberty St., Fremont, CA 94538	4,065,939.00
2018	5762	HWY 236, Boulder Creek to Hwy 9	Caltrans - Contract 05-1F3404	Overlay - Hwy	Quinn Hance	(510) 913-2259	11555 Dublin Blvd., Dublin, CA 94568	573,982.00
2018	5762	HWY 236, Boulder Creek to Hwy 9	Caltrans - Contract 05-1F3404	Overlay - Hwy	Katie Beach	(831) 427-4706	1727 30th St., Sacramento, CA 95816	4,967,628.00
2018	5762	HWY 236, Boulder Creek to Hwy 9	Caltrans - Contract 05-1F3404	Overlay - Hwy	Katie Beach	(831) 427-4706	1727 30th St., Sacramento, CA 95816	3,836,048.00

Date	JOB	Description	Customer	Type of Work (Use Drop Down Menu)	Contact	Phone	Address	Contract Value
2018	5514	Hwy 129 Safety Improvements	Caltrans - Contract 05-0T5404	Highway Constr. (Non-Olay)	Katie Beach	(831) 427-4706	1727 30th St., Sacramento, CA 95816	2,002,908.00
2018	5343	UCSC Building Infrastructure	Swinton Builders	Commercial Site Work	Adam Killart	(415) 656-5150	1995 Laurelwood Rd., Santa Clara, CA 95054	5,006,998.00
2017	6259	Balfour Road Contra Costa	Contra Costa County	CIR	Adelina Huerta	(925) 313-2305	255 Glacier Drive, Martinez, CA 94553	171,381.00
2017	6249	SC JOC 17-02 #4 Anastadero Creek	County of Santa Clara	Earthwork	David Parks	(408) 573-2426	101 Skyport Drive, San Jose, CA 95110	119,002.00
2017	6226	O'Grady CIR Fremont	O'Grady Paving	CIR	Brett Kincaid	(650) 966-1928	3513 Wyandotte Street, Mountain View, CA 94063	104,604.00
2017	6197	Damon Lane Retaining Wall	City of Saratoga	Structure Concrete	Emma Burkhalter	(408) 868-1274	13777 Fruitvale Ave, Saratoga, CA 95070	276,966.00
2017	6195	Special Events Parking	Pebble Beach Company	Earthwork	Tom McMillan	(831) 277-7899	PO Box 1776, Monterey, CA 93953	1,160,780.00
2017	6185	Moffett Field Airport Crack Seal	Turner Construction	Commercial Site Work	Nicole Rendor	(408) 891-0015	300 Frank H. Ogawa, Ste 510, Oakland, CA 94612	1,539,809.00
2017	6180	Marin County 2017 South	Team Ghilotti	CIR	Sean Durenberger	(707) 753-0718	2531 Petaluma Blvd, South, Petaluma, CA 94952	239,215.00
2017	6168	Bike & Safety: Stevens Canyon	County of Santa Clara	Earthwork	Sedagh Sadeghi	(408) 494-1335	101 Skyport Dr., San Jose, CA 95110	548,565.00
2017	6167	SLV Water District - Emergency	San Lorenzo Valley Water District	Water System	Rick Rodgers	(831) 430-4624	13060 CA-9, Boulder Creek, CA 95006	162,715.00
2017	6163	Lakeside Organics	MHK Construction	Commercial Site Work	Steve Lindsay	(831) 246-3588	PO Box 928, Denair, CA 85316	143,100.00
2017	6152	Reginald Road Slope	City of Cupertino	Structure Concrete	John Razymakers	(408) 777-3100	10300 Torre Ave, Cupertino, CA 95014	357,418.00
2017	6143	Blanco Rd & Reservation Rd. Inter. Imp.	Newton Construction & Management, Inc.	Street Reconstruct	Darin Terrazas	(805) 208-2982	2436 Broad Street, San Luis Obispo, CA 93403	181,997.00
2017	6138	Loading Dock PCCP CCO 5589	Truebeck Construction	Concrete Work	Gavin Keating	(805) 339-8255	201 Redwood Shores Parkway, Redwood City, CA 94065	165,073.00
2017	6122	Monterey County Bridges	American Civil Constructors-West Coast	Overlay - City	Andrew Keough	(707) 746-8028	2990 Bay Vista Court, Benicia, CA 94510	219,574.00
2017	6110	Monterey JOC Boronda Rd. CIR	County of Monterey	CIR	Juan Mesa	(831) 760-9892	168 W. Alisal St., 2nd Floor, Salinas, CA 93901	160,370.00
2017	6103	Laurel Glen Road Dewatering	County of Santa Cruz	Earthwork	Carisa Duran	(831) 477-3955	701 Ocean St., Room 410, Santa Cruz, CA 95060	200,382.00
2017	6100	Huntington Farms	Salinas Steel Builders	Commercial Site Work	Matt Humphreys	(831) 424-1647	1165 Terwin Ave., Salinas, CA 93901	135,891.00
2017	6089	El Rancho Corral De Tierra HOA	El Rancho Corral de Tierra HOA	Overlay - City	Mike Morita	(831) 915-8448	165 West Franklin Street, Monterey, CA 93940	341,220.00
2017	6075	Scotts Valley Kaiser 2	XL Construction	Commercial Site Work	Jim Nason	(831) 226-9067	851 Buckeye Ct., Milpitas, CA 95035	184,520.00
2017	6071	17 Mile Drive Paving	Pebble Beach CSD	Overlay - City	Nick Becker	(831) 680-1618	3101 Forest Lane Road, Pebble Beach, CA 93953	431,800.00
2017	6048	Pleasanton Valley Hopyard CIR	City of Pleasanton	CIR	Huy Ho	(925) 931-5663	123 Main Street, Pleasanton, CA 94566	578,400.00
2017	6047	Pleasanton Valley Avenue & Hopyard	City of Pleasanton	Overlay - City	Huy Ho	(925) 931-5663	123 Main Street, Pleasanton, CA 94566	1,424,869.00
2017	6039	G MAT 2	XL Construction	Commercial Site Work	Jerod Creese	(408) 240-6053	851 Buckeye Ct., Milpitas, CA 95035	880,930.00
2017	6033	PB Surface Lower Parking Lot	Pebble Beach Company	Commercial Site Work	George Chelwick	(831) 324-3724	PO Box 1776, Monterey, CA 93953	417,837.00
2017	6027	Santa Cruz Eco Eng Grind & Pave	County of Santa Cruz	Overlay - City	Dawne Harmon	(831) 477-3919	PO Box 1776, Monterey, CA 93953	754,189.00
2017	6024	Jet bridges San Jose Airport	Hensel Phelps Construction Co.	Airports	Richard Lewis	(408) 334-4592	226 Airport Parkway 150, San Jose, CA 95110	384,000.00
2017	6022	Twin Peaks CIR Phase 2	CF Contracting Inc.	CIR	Cody Friedman	(415) 721-7160	2525 Van Ness Ave., Suite 210, San Francisco, CA 94109	852,819.00
2017	6021	Monterey County Slide MM 13.5	County of Monterey	Earthwork	Jose Gomez	(831) 755-4816	168 W. Alisal St., 2nd Floor, Salinas, CA 93901	241,100.00
2017	6011	Glenwood Drive Emergency	County of Santa Cruz	Earthwork	Carisa Duran	(831) 477-3955	701 Ocean St., Santa Cruz, CA 95060	1,309,159.00
2017	6009	Hwy 152 Emergency Work	Caltrans - Contract 05-1J0904	Earthwork	Tim Richards	(805) 549-3097	1727 30th St., Sacramento, CA 95816	575,120.00
2017	5995	Hwy 17 Slide Repair	Caltrans - Contract 05-1J0804	Earthwork	Tim Richards	(805) 549-3097	1727 30th St., Sacramento, CA 95816	209,977.00
2017	5992	Bike & HWY Improvement Uvas Road	County of Santa Clara	Earthwork	Sadegh Sadeghi	(408) 494-1335	101 Skyport Drive, San Jose, CA 95110	974,854.00
2017	5991	Bike & HWY Improvement Watsonville Road	County of Santa Clara	Earthwork	Sadegh Sadeghi	(408) 494-1335	101 Skyport Drive, San Jose, CA 95110	749,835.00
2017	5979	Emergency Big Sur	Caltrans - Contract 05-1H7704	Earthwork	Tim Richards	(805) 549-3097	1727 30th St., Sacramento, CA 95816	220,874.00
2017	5978	Fresh Leaf Carton Yard	Fresh Leaf Farms	Commercial Site Work	Brian Willhoite	(831) 214-9870	25867 Esperanza Rd., Salinas, CA 93907	141,312.00
2017	5961	Seaport Drive Rehab Vallejo	City of Vallejo	Overlay - City	Gary Cullen	(707) 648-5403	555 Santa Clara St., Vallejo, CA 94590	536,647.00
2017	5956	San Jose NE Cargo Switchgear	City of San Jose	Airports	Mark Silva	(408) 392-3641	1701 Airport Blvd, Suite B-1130, San Jose, CA 95110	427,560.00
2017	5942	Dynegy Storm Water & Asphalt Improvement	Dynegy Moss Landing, LLC	Commercial Site Work	Lee Genz	(831) 633-6785	Highway 1 @ Dolan Rd., Moss Landing, CA 95039	133,432.00
2017	5931	Ellis Street Pipeline	California Water Service Company	Water System	Julie Huynh	(408) 367-8394	1720 North First St., San Jose, CA 95112	1,059,145.00
2017	5930	AC2 Visitor Center Burrito Wrap	Truebeck/Weber	Commercial Site Work	Todd Leicht	(408) 816-4180	201 Redwood Shores Pkwy, Redwood City, CA 94565	456,365.00
2017	5927	Saliquedes Creek Levee Emergency	County of Santa Cruz	Earthwork	Carisa Duran	(831) 454-2160	701 Ocean Street, Santa Cruz, CA 95060	202,501.00
2017	5925	PB Co. 2016 Paving	Pebble Beach Company	Overlay - City	Shawn Casey	(831) 277-7878	PO Box 1776, Monterey, CA 93953	964,101.00
2017	5922	SC Fall 2016 Overlay CIR	City of Santa Cruz	CIR	Ricardo Valdes	(831) 420-5198	890 Center Street, Room 201, Santa Cruz, CA 95060	222,763.00
2017	5912	P.B. Co Dry Weather Diversion	Pebble Beach Company	Storm	Tom McMillan	(831) 277-7899	PO Box 1776, Monterey, CA 93953	222,173.00
2017	5904	Blackie Road Holdings LLC	Blackie Road Holdings LLC	Commercial Site Work	Mike Heisinger	(831) 751-3747	1087 "A" Merrill Street, Salinas, CA 93901	175,531.00
2017	5903	Monolith Concrete Pads	Monolith Materials Inc.	Concrete Work	Tommy Allen	(503) 929-9773	1700 Seaport Blvd., Ste 110, Redwood City, CA 94063	124,641.00
2017	5901	SJLA Terminal Roadway Improvement	City of San Jose	Airports	Mark Silva	(408) 392-3641	1701 Airport Blvd., Suite B-1130, San Jose, CA 95110	1,186,714.00
2017	5849	Hwy 152 - PCC Slab Replacement	Caltrans - Contract 04-1A2004	Highway Constr. (Non-Olay)	Niles Pandya	(408) 592-3433	1727 30th St., Sacramento, CA 95816	1,183,419.00
2017	5847	Dynegy VFD Building	Dynegy Inc.	Commercial Site Work	Kathy Genasci	(831) 633-6642	Highway 1 & Dolan Road, Moss Landing, CA 95039	267,729.00
2017	5843	Valley Fair Chase	McCarthy Building Companies	Commercial Site Work	Kyle Aldridge	(650) 678-2231	1265 Battery St., 3rd Floor, San Francisco, CA 94111	1,081,627.00
2017	5834	Capitolia Street Rehabilitation with CIR	City of Capitola	Overlay - City	Steven Jesberg	(831) 475-7300	420 Capitola Ave., Capitola, CA 95010	1,342,088.00
2017	5819	Measure Q Pave Repair 4	City of Concord	Overlay - City	Mark Camorongan	(925) 671-3021	1950 Parkside Dr., Concord, CA 94519	1,389,165.00
2017	5814	Genetech SSF HS Science Lab	XL Construction	Commercial Site Work	Mark McClelland	(650) 722-0172	851 Buckeye Ct., Milpitas, CA 95035	376,890.00
2017	5802	Helleyer Pavement Rehab	County of Santa Clara	CIR	Khoa Vo	(408) 494-1329	101 Skyport Drive, San Jose, CA 95110	337,404.00
2017	5796	HWY 1 & Ijin	City of Marina	Highway Constr. (Non-Olay)	Edrie DeLos Santos	(831) 884-1205	209 Cypress Lane, Marina, CA 93933	941,890.00
2017	5786	SJLA Southeast Apron	City of San Jose	Airports	Mark Silva	(408) 392-3641	1701 Airport Blvd., Suite B1, San Jose, CA 95110	6,413,403.00
2017	5774	Passatempo Golf Course	Bogard Construction	Commercial Site Work	Frank Church	(831) 426-8191	350-A Coral Street, Santa Cruz, CA 95060	1,317,769.00
2017	5760	Buchanan Airport Echo Kilo	County of Contra Costa	Airports	Adelina Huerta	(925) 313-2305	255 Glacier Dr., CC Rich Bldg, Martinez, CA 94553	1,559,961.00
2017	5734	Genesis Parking Structure	Austin Commercial/XL Construction JV	Commercial Site Work	Matthew Padilla	(310) 270-8139	851 Buckeye Ct., Milpitas, CA 95035	711,400.00
2017	5712	Hwy 1 Cold Plane & Resurface	Caltrans - Contract 05-1G6704	Overlay - Hwy	Tyler E Lavering	(831) 275-1621	1727 30th St., Sacramento, CA 95816	1,442,943.00
2017	5709	Emergency Monterey Beach	Caltrans - Contract 04-1K6504	Earthwork	Marcus Washington	(650) 222-7516	1727 30th St., Sacramento, CA 95816	868,370.00
2017	5708	Pajaro Levee Emergency Work	County of Santa Cruz	Earthwork	Phavana Aramkul	(831) 758-7903	701 Ocean St., Rm 400, Santa Cruz, CA 95060	478,746.00
2017	5586	Hwy 101 Greenfield to Gonzales	Caltrans - Contract 05-1F69U4	Highway Constr. (Non-Olay)	Austin Buist	(805) 550-4889	1727 30th St., Sacramento, CA 95816	26,515,000.00
2017	5560	Valley Fair Bank of America	McCarthy Builders	Commercial Site Work	Kyle Aldridge	(925) 787-0434	1265 Battery St., 3rd Floor, San Francisco, CA 94111	211,979.00

JUSTIN Kim

Project Manager

KEY TEAM HIGHLIGHTS

Provides Senior Project manager work on public projects managing an average of \$ 20 to \$ 25 million per year

EDUCATION

University of California Davis,
BS in Civil Engineering 2007

Qualification Summary

Justin Kim has over 15 years of construction management experience. That experience has ranged from performing project engineering & project management duties from 2007 – 2022.

Relevant Experience

Monterey County JOC 2020 & 2021

Justin estimated and ran various projects for Monterey County's JOC, including the Measure X funded Cooper Street Pavement Rehabilitation Project in the community of Castroville that was a Transportation Agency for Monterey County 2021 Transportation Excellence Award honoree. This project included new sidewalk and handicap ramps, pulverizing and recycling the existing pavement surface in place and placing an asphalt overlay.

Chestnut Street Storm Drain Replacement and Pavement Rehabilitation

Justin managed this project with Graniterock for the City of Santa Cruz. Project included 1700 LF of dual 15" ADS storm drain pipe and 3,500 TN of 4" AC paving.

City of Seaside Pavement Rehabilitation Project Phase 3

Justin managed this project with Teichert for the City of Seaside. The project included approximately 4,700 TN of base failure repair, 1,300 TN of 0.5 inch leveling course, 4,900 TN of HMA overlay.

Ice Cream Grade Road & Smith Grade Road Storm Damage Repair Projects

Justin managed the project for the County of Santa Cruz Department of Public Works. This project consisted of 500 TN of HMA paving at 8 different locations along Ice Cream Grade & Smith Grade.

In addition, Justin has worked on and managed numerous projects private, city, county, state and federal owners.

- Site Work, Mass Excavations and Shoring
- Asphalt Paving
- Underground Utilities
- Minor Concrete
- Structural Concrete
- Concrete Paving
- Bridgework

SECTION 00410

BID SECURITY

(Check to accompany Bid)

NOT USED

(Note: The following form shall be used if check accompanies Bid)

Accompanying this proposal is a *Certified / *Cashier's check payable to the order of San Lorenzo Valley Water District, hereinafter referred to as "SLVWD," for

_____ Dollars (\$_____),
this amount being ten (10) percent of the total amount of the Bid. The proceeds of this check shall become the property of said SLVWD provided this proposal shall be accepted by the said SLVWD through issuance of a Notice of Award and the undersigned shall fail to execute a Contract and furnish the required Performance and Payment Bonds and Proof of Insurance Coverage within the stipulated time; otherwise, the check shall be returned to the undersigned. The proceeds of this check shall also become the property of SLVWD if the undersigned shall withdraw his/her Bid within the period of sixty (60) calendar days after the date set for the opening thereof, unless otherwise required by law, and notwithstanding the award of the Contract to another Bidder.

Bidder

*Delete the inapplicable word

NOTE: If the Bidder desires to use a bond instead of a check, the Bid Guaranty Bond form in Section 00415 shall be executed. The sum of this bond shall be not less than ten (10) percent of the total amount of this Bid.

END OF SECTION 00410

SECTION 00415

BID GUARANTY BOND

NOT USED

KNOW ALL MEN AND WOMEN BY THESE PRESENTS:

THAT _____, hereinafter called Principal, and _____, hereinafter called the Surety, are jointly and severally held and firmly bound unto the San Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, California 95006, hereinafter called SLVWD, in the penal sum of ten percent (10%) of the Bid of Principal for the Work described herein. This sum not to exceed _____ Dollars (\$_____) lawful money of the United States of America, for the payment whereof unto SLVWD, Principal and Surety jointly and severally bind themselves forever firmly by these presents, except said penal sum shall not exceed ten percent (10%) of the amount Bid by Principal for Work which is awarded to Principal by SLVWD.

WHEREAS, Principal is herewith submitting a Bid for the Work entitled:

LYON & BIG STEEL ZONE PIPELINE IMPROVEMENTS

NOW, THEREFORE, the condition of this obligation is such that if Principal is awarded a Contract for the Work, and if Principal within the time specified in the Bid enters into, executes and delivers to SLVWD an agreement in the form provided herewith, and if Principal within the time specified in the Bid gives to SLVWD the performance bond and the payment bond on the forms provided herewith, and any other documents required by these Contract Documents, then this obligation shall be void. If, however, Principal shall fail or refuse to furnish, execute and deliver to SLVWD said agreement in the time stated in the Bid or should fail or refuse to furnish Performance Bond and Payment Bond or other required document in the time stated in the Bid, then Principal and Surety shall forfeit to SLVWD the penal sum hereof.

AND IT IS HEREBY DECLARED AND AGREED that Surety shall be liable under this obligation as Principal, and that nothing of any kind or nature whatsoever that will not discharge Principal shall operate as a release of liability of Surety.

Lyon & Big Steel Zone Pipeline Improvements
October 27, 2022

Bid Guaranty Bond
00415-2

NOT USED

IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and inure to the benefit of Principal, Surety and SLVWD and their respective heirs, executors, administrators, successors and assigns.

SIGNED AND SEALED THIS _____ day of _____, 20__.

Principal

By: _____

Signature

Surety

By: _____

Signature

(Surety's Mailing Address)

(Telephone Number)

(Attach Notary Acknowledgement of Surety)

(NOTE: The standard printed bond form of any bonding company acceptable to SLVWD may be used in lieu of the foregoing approved sample bond form provided the security stipulations protecting SLVWD are not in any way reduced by use of the Surety Company's printed standard form.)

END OF SECTION 00415

SECTION 00415

BID GUARANTY BOND

KNOW ALL MEN AND WOMEN BY THESE PRESENTS:

THAT Granite Rock Company, hereinafter called Principal, and Western Surety Company, hereinafter called the Surety, are jointly and severally held and firmly bound unto the San Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, California 95006, hereinafter called SLVWD, in the penal sum of ten percent (10%) of the Bid of Principal for the Work described herein. This sum not to exceed Ten percent (10%) of the total amount bid Dollars (\$) lawful money of the United States of America, for the payment whereof unto SLVWD, Principal and Surety jointly and severally bind themselves forever firmly by these presents, except said penal sum shall not exceed ten percent (10%) of the amount Bid by Principal for Work which is awarded to Principal by SLVWD.

WHEREAS, Principal is herewith submitting a Bid for the Work entitled:

LYON & BIG STEEL ZONE PIPELINE IMPROVEMENTS

NOW, THEREFORE, the condition of this obligation is such that if Principal is awarded a Contract for the Work, and if Principal within the time specified in the Bid enters into, executes and delivers to SLVWD an agreement in the form provided herewith, and if Principal within the time specified in the Bid gives to SLVWD the performance bond and the payment bond on the forms provided herewith, and any other documents required by these Contract Documents, then this obligation shall be void. If, however, Principal shall fail or refuse to furnish, execute and deliver to SLVWD said agreement in the time stated in the Bid or should fail or refuse to furnish Performance Bond and Payment Bond or other required document in the time stated in the Bid, then Principal and Surety shall forfeit to SLVWD the penal sum hereof.

AND IT IS HEREBY DECLARED AND AGREED that Surety shall be liable under this obligation as Principal, and that nothing of any kind or nature whatsoever that will not discharge Principal shall operate as a release of liability of Surety.

Lyon & Big Steel Zone Pipeline Improvements
October 27, 2022

Bid Guaranty Bond
00415-2

IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and inure to the benefit of Principal, Surety and SLVWD and their respective heirs, executors, administrators, successors and assigns.

SIGNED AND SEALED THIS 13th day of January, 2023.

GRANITE ROCK COMPANY

Principal

By: _____

Rodney Jenny, Executive Vice President
Signature

WESTERN SURETY COMPANY

Surety

By: _____

Signature Joan DeLuca, Attorney-in-Fact

555 Mission Street, Suite 200

San Francisco, CA 94105

(Surety's Mailing Address)

415-932-7500

(Telephone Number)

(Attach Notary Acknowledgement of Surety)

(NOTE: The standard printed bond form of any bonding company acceptable to SLVWD may be used in lieu of the foregoing approved sample bond form provided the security stipulations protecting SLVWD are not in any way reduced by use of the Surety Company's printed standard form.)

END OF SECTION 00415

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189


A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
 County of Marin)
 On Jan 13, 2023 before me, Karen Rhodes, Notary Public,
Date Here Insert Name and Title of the Officer
 personally appeared Joan DeLuca
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~they~~ executed the same in ~~his~~/her/~~their~~ authorized capacity(ies), and that by ~~his~~/her/~~their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal:



Signature [Signature]
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____
 Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____	Signer's Name: _____
☐ Corporate Officer — Title(s): _____	☐ Corporate Officer — Title(s): _____
☐ Partner — ☐ Limited ☐ General	☐ Partner — ☐ Limited ☐ General
☐ Individual ☐ Attorney in Fact	☐ Individual ☐ Attorney in Fact
☐ Trustee ☐ Guardian or Conservator	☐ Trustee ☐ Guardian or Conservator
☐ Other: _____	☐ Other: _____
Signer Is Representing: _____	Signer Is Representing: _____

Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

Charles R Shoemaker, Kelly Holtemann, Mark M Munekawa, Nerissa S Bartolome, Joan DeLuca, Yvonne Roncagliolo, Thomas E Hughes, Patrick R Diebel, Alicia Dass, Karen Rhodes, Valerie Takeuchi, Christina Parsons, Zachary V Overbay, Andrew S Holloway, Rossio Polio, Individually

of San Francisco, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 28th day of December, 2022.



WESTERN SURETY COMPANY

Paul T. Bruflat

Paul T. Bruflat, Vice President


State of South Dakota }
County of Minnehaha }

ss

On this 28th day of December, 2022, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed the above instrument; that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said corporation.

My commission expires

March 2, 2026



M. Bent

M. Bent, Notary Public

CERTIFICATE

I, L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporation this 13th day of January, 2023



WESTERN SURETY COMPANY

L. Nelson

L. Nelson, Assistant Secretary

SECTION 00420

SAFETY COMPLIANCE

Contractors are required by law to comply with an established company Safety Program that includes an Injury Illness Prevention Plan (IIPP). The undersigned hereby proposes to follow their Contractor's Safety Program including all subcontractors while performing the work described as:

LYON & BIG STEEL ZONE PIPELINE IMPROVEMENTS

Complete the following information (as applicable):

Person responsible for implementing your Safety Program / IIPP on this project:

Name (Print): Randall Jacobson

Title: Construction Division Safety Manager

Phone No: (831) 539-7720

Written Safety Program / IIPP: Yes ☒ No ☐ Dated: 2023

Written Code of Safe Practices: Yes ☒ No ☐ Dated: 2023

On-site Personal Protective Equipment (PPE) Requirements:

Yes ☒ No ☐ Eye Protection
Yes ☒ No ☐ Hard Hats
Yes ☒ No ☐ Steel Toe Boots
Yes ☒ No ☐ Hearing Protection
Yes ☒ No ☐ Respirators

Training Requirements:

Yes ☒ No ☐ Weekly Tailgate/Safety Training
Yes ☒ No ☐ Documented

Site Safety Inspections:

Yes ☒ No ☐ Regular Inspections
Yes ☒ No ☐ Documented

Material Safety Data Sheets (MSDS): Yes ☒ No ☐ On-site (Specific)

Equipment:

Yes ☒ No ☐ Manuals On-site (Specific)
Yes ☒ No ☐ Fire Extinguishers on Equipment



First Aid/CPR Trained Personnel On-site:

Yes ☒ No ☐ Name: All team members are First Aid and CPR Certified

Name: _____

Equipped On-site:

Yes ☒ No ☐ First Aid Kit
Yes ☒ No ☐ Fire Extinguishers
Yes ☒ No ☐ MSDS
Yes ☒ No ☐ Emergency Phone Numbers

Subcontractors:

Yes ☒ No ☐ Certificates of Insurance
Yes ☒ No ☐ Prime Named as Additional Insured.

Workers' Compensation Experience Modification Rate (last 3 years):

Year: 2022 Rate: .85
Year: 2021 Rate: .69
Year: 2020 Rate: .71

OSHA Citations (within last 3 years): Yes ☒ No ☐ If yes, attach copy of citation.

Contractor/Subcontractor Training Requirements - Project Specific:

Yes ☒ No ☐ OSHA 10 Hour	Yes ☒ No ☐ Hazard Assessment
Yes ☒ No ☐ Welding	Yes ☒ No ☐ Fall Protection
Yes ☐ No ☒ Electrical	Yes ☒ No ☐ Confined Space
Yes ☒ No ☐ Forklifts	Yes ☒ No ☐ Rigging / Slings
Yes ☒ No ☐ Demolition	Yes ☒ No ☐ Tool Safety
Yes ☒ No ☐ Accident Prevention	Yes ☒ No ☐ PPE
Yes ☐ No ☒ Scaffolding	Yes ☒ No ☐ Haz-Com / MSDS
Yes ☒ No ☐ Lock out / Tag out	Yes ☒ No ☐ Trench / Shoring
Yes ☐ No ☒ Cranes	Yes ☒ No ☐ Ladders
Yes ☒ No ☐ Traffic Control	Yes ☐ No ☒ Asbestos/Lead/ Exposure

Training Documentation/Certificates: Yes ☒ No ☐ Available Upon Request

END OF SECTION 00420



Five Year Cal/OSHA Violation History (11/9/2017 to 11/9/2022)

General Violation

Citation Date: 9/16/2022

Violation: T8CCR 3273(f)(2)

Explanation: Citation 1, Item 1. Prior to and during the course of the inspection, including, but not limited to, April 4, 2022, the employer failed to provide effective protection from falling objects (i.e., worn-out ceramic wear liner sections) being thrown over the top handrail approximately 20-feet above the area of exposure.

Penalty: \$560 (Contested)

General Violation

Citation Date: 9/16/2022

Violation: T8CCR 5157(c)(5)(B)(8)

Explanation: Citation 1, Item 2. Prior to and during the course of the inspection, including, but not limited to, April 4, 2022, the employer identified the 4155 transfer chute as a "confined space" but failed to provide a written certification entry permit while performing repair work inside the chute on April 1, 2022 that required the use of a cutting torch and welder.

Penalty: \$560 (Contested)

Serious Violation

Citation Date: 9/16/2022

Violation: T8CCR 3209(b)

Explanation: Citation 2, Item 1. Prior to and during the course of the inspection, including, but not limited to, April 4, 2022, the employer failed to repair or replace a non-complaint, corroded handrail section which directly resulted in a serious fall injury from over 20' of elevation. The fall accident occurred on April 1, 2022 and injuries to the employee's left side included broken ribs and fractures to the back.

Penalty: \$22,500 (Contested)

Serious Violation

Citation Date: 9/16/2022

Violation: T8CCR 6973(d)

Explanation: Citation 3, Item 1. Prior to and during the course of the inspection, including, but not limited to, April 4, 2022, the employer failed to find (i.e., via a written pre-shift inspection and/or Job Hazard Analysis) the non-complaint, corroded handrail section prior to throwing a worn-out ceramic liner section over its top rail.

Penalty: \$13,500 (Contested)

Notice of Violation

Citation Date: 6/22/2022

Violation: T8CCR 2713



Explanation: Citation 1, Item 1. Prior to and during the course of the inspection, including, but not limited to, April 13, 2022, the employer failed to protect the 5000 volt transformer "Atkinson Skid" from exposure to physical damage from operating mobile equipment with suitable protection.

Penalty: \$0

General Violation

Citation Date: 6/22/2022

Violation: T8CCR 7010(d)

Explanation: Citation 1, Item 3. Prior to and during the course of the inspection, including, but not limited to, April 13, 2022, the employer failed to ensure that an operator stabilize the wheels of an unattended 988C Loader parked on a grade.

Penalty: \$635

General Violation

Citation Date: 5/20/2022

Violation: T8CCR 7010(i)

Explanation: Citation 1, Item 2. Prior to and during the course of the inspection, but not limited to, February 17, 2022, the employer failed to meet the canopy, roll-over protection, and other requirements of the General Industry Safety Orders by structurally modifying their Caterpillar 226B Skid Steer Loader (#CR7R36) ROPS roll-over, protective structure.

Penalty: \$195

General Violation

Citation Date: 5/20/2022

Violation: T8CCR 7046(f)

Explanation: Citation 1, Item 3. Prior to and during the course of the inspection, but not limited to, February 17, 2022, the employer failed to maintain stairway railings and a guardrail on the second floor of the elevated el jay screen work area in compliance with General Industry Safety Orders at the Secondary Plant.

Penalty: \$130

Serious Violation

Citation Date: 8/3/21

Violation: T8CCR 1509(a) and T8CCR 3202 (a)(3)(4)(6)

Explanation: Citation 2 Item 1. Prior to and during the course of the investigation, including by not limited to, on February 3, 2021 the exposing employer, (Granite Rock Company) failed to identify and correct unsafe conditions and work practices by not communicating the creating and correcting employer, (Gonsalves & Santucci dba Conco Pumping Inc.) job hazard analysis of the site specific work being performed, and ensure that all employees were kept clear of the danger zone when the truck started to pump concrete.

Penalty: \$6750 (Contested)



General Violation

Citation Date: 8/3/21

Violation: T8CCR 1509(a)(7)

Explanation: Citation 1, Item 1. Prior to and during the course of the investigation, including by not limited to, on February 3, 2021 the exposing employer, (Granite Rock Company) failed to effectively train and instruct their employees on the creating and correcting employer, (Gonsalves & Santucci dba Conco Pumping Inc.) job hazard analysis site specific to the work being performed and the hazards of being in the danger zone when the truck started pumping concrete.

Penalty: \$750 (Contested)

General Violation

Citation Date: 5/4/2021

Violation: T8CCR 3205(c)

Explanation: Citation 1, Item 1. During the period of November 30, 2020 through January 13, 2021, the employer failed to establish a written COVID-19 Prevention Program as required by this section.

Penalty: None

General Violation

Date: 2/5/2019

Violation: T8CCR 6973

Explanation: Citation 2, Item 1. On or about August 9, 2018, the employer failed to examine the working place and correct an unsafe condition prior to starting work.

Penalty: \$935.00

Serious Violation

Date: 2/5/2019

Violation: T8CCR 7014

Explanation: Citation 3, Item 1. On or about August 9, 2018, the employer failed to provide mid-axle height berms or guards on the outer bank of an elevated haul road.

Penalty: \$6,750.00

Serious Violation

Date: 2/5/2019

Violation: T8CCR 7021

Explanation: Citation 4, Item 1. On or about August 9, 2018, an employee failed to operate a haulage vehicle under positive control.

Penalty: \$6,750.00

General Violation

Date: 12/10/2018

Violation: T8CCR 3942



Explanation: Citation 1, Item 1. Prior to and during the course of the inspection, including but not limited to, June 28, 2018, the employer did not provide appropriate guards for the hazards involved, secured in place, constructed of substantial materials for the long belt head pulley/stacker feed transfer area and the long belt tail pulley impact area. Moving parts were exposed on the west side of the head pulley/stacker transfer area and in the tunnel at the long belt tail pulley creating hazards to employees.

Penalty: \$280.00

General Violation

Date: 3/23/2018

Violation: T8CCR 6982(d)

Explanation: Citation 1, Item 1. Prior to and during the course of the inspection, including but not limited to, on February 16, 2018, the employer did not separate the oxygen cylinders from the fuel gas cylinders a minimum distance of 20 feet or by a non-combustible barrier at least 5 feet high, or a minimum of 18 inches (46 centimeters) about the tallest cylinder and having a fire-resistance rating of at least one hour. The location was at the input crusher

Penalty: \$485.00

SECTION 00480

Failure to submit a Non-Collusion Affidavit in this form shall constitute grounds for rejection of the Bid. This Affidavit to be fully executed.

NON-COLLUSION AFFIDAVIT


TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

I am the Executive Vice President of GRANITE ROCK COMPANY, the party making the foregoing bid. The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on January 24, 2023 date, at San Jose city, California state.

Signature: 

Title: Rodney Jenny, Executive Vice President

(Attach Notary Acknowledgement of Contractor)

END OF SECTION 00480



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT**CIVIL CODE § 1189**

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California)

County of Santa Cruz)On 1/24/2023 before me, Cassandra Bunker, Notary Public,
Date Here Insert Name and Title of the Officerpersonally appeared Rodney Jenny
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature [Signature]
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____

Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

☐ Corporate Officer — Title(s): _____☐ Partner — ☐ Limited ☐ General☐ Individual ☐ Attorney in Fact☐ Trustee ☐ Guardian or Conservator☐ Other: _____Signer Is Representing: Granite Rock Company

Signer's Name: _____

☐ Corporate Officer — Title(s): _____☐ Partner ☐ Limited ☐ General☐ Individual ☐ Attorney in Fact☐ Trustee ☐ Guardian or Conservator☐ Other: _____

Signer Is Representing: _____

SECTION 00485

IRAN CONTRACTING ACT CERTIFICATION

Reference: Public Contract Code Section 2200 et seq.

As required by California Public Contract Code Section 2204, the Contractor certifies subject to penalty for perjury that the option checked below relating to the Contractor's status in regard to the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

☒ The Contractor is not:


(i) identified on the current list of persons and entities engaging in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203; or

(ii) a financial institution that extends, for 45 days or more, credit in the amount of \$20,000,000 or more to any other person or entity identified on the current list of persons and entities engaging in investment activities in Iran prepared by the California Department of General Services in accordance with subdivision (b) of Public Contract Code Section 2203, if that person or entity uses or will use the credit to provide goods or services in the energy sector in Iran.

☐ SLVWD has exempted the Contractor from the requirements of the Iran Contracting Act of 2010 after making a public finding that, absent the exemption, SLVWD will be unable to obtain the goods and/or services to be provided pursuant to the Contract.

☐ The amount of the Contract payable to the Contractor for the Project does not exceed \$1,000,000.

Bidder's Signature:



Bidder's Name and Title: Rodney Jenny, Executive Vice President

Firm: GRANITE ROCK COMPANY

Date: January 24, 2023

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall be reported to the California Attorney General and may result in civil penalties equal to the greater of \$250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on contracts for three years.

END OF SECTION 00485



SECTION 00901

ADDENDUM NO. 1

1. GENERAL

Scope

This addendum modifies the Contract Documents dated October 27, 2022, for the San Lorenzo Valley Water District Lyon and Big Steel Zone Pipeline Improvements Project, and the work shall be accomplished in accordance with such modifications. This Addendum includes four (4) pages plus five (5) attachments (total of 29 pages).

The Addenda includes Contractor Information Items, responses to questions, changes to the Bid and Contract Documents, followed by attachments.

Note: The Bid Date is revised from January 5, 2023 to January 26, 2023.

Acknowledgment

Bidders must acknowledge this addendum as part of the bid submission by completing bidder's acknowledgment of addenda (Section 00300). Failure to acknowledge the addendum may constitute grounds for rejection of the bid.

2. CONTRACTOR INFORMATION ITEMS

- A. Section 00020 Paragraph A. states, in part: *Sealed Bids will be received by Holly Hossack at SLVWD, 13060 CA-9, Boulder Creek, California, 95006, Telephone (831) 338-2153 until 3:00 p.m. on January 5, 2023 for the construction of the Work entitled: Lyon & Big Steel Zone Pipeline Improvements.* This Paragraph is revised to the following, no other changes to this Paragraph are included:
- a. Sealed Bids will be received by Holly Hossack at SLVWD, 13060 CA-9, Boulder Creek, California, 95006, Telephone (831) 338-2153 until 3:00 p.m. on **January 26, 2023** for the construction of the Work entitled: Lyon & Big Steel Zone Pipeline Improvements.
- B. Section 00020, BIDS, Paragraph C. states: *Requests for interpretation of the Contract Documents shall be submitted to Josh Wolff at SLVWD in writing to jwolff@slvwd.com no later than 5:00 p.m., December 19, 2022. SLVWD will release a final response to requests for interpretation no later than December 21, 2022.* This Paragraph is revised to the following, no other changes to this Paragraph are included:
- a. Requests for interpretation of the Contract Documents shall be submitted to Josh Wolff at SLVWD in writing to jwolff@slvwd.com no later than 5:00 p.m., **January 12, 2023**. SLVWD will release a final response to requests for interpretation no later than **January 18, 2023**.

3. RESPONSES TO QUESTIONS

- A. Confirm that the Qualified Biologist referenced in the Mitigation Monitoring and Reporting Program will be handled and paid for by the District.
- a. Yes, the biological monitor will be the responsibility of the District
- B. Confirm that soils compaction testing and concrete/2-sack slurry testing will be by the

contractor.

- a. The Owner will hire a third-party geotechnical inspector for compaction and concrete testing.
- C. Confirm that Item #35 has been duplicated and that the 2" Air-Vac Valve should be Item#34.
 - a. Correct. Item No. 34 is the 2-in Air-Vac Valve
- D. Confirm that Item #35 Blow Off Valve should be 4 Each – not 4 LS.
 - a. Yes, unit is for Each. The Bid Proposal form is reissued with those corrections.
- E. As the Caltrans permit is not yet available, can we base our bid on the provided trench details for Santa Cruz County? Will the cross trench detail with additional width restoration be required within Caltrans ROW?
 - a. Yes, you may assume the County details apply within the Caltrans ROW.
- F. Can we assume that we will have an 8-hour work window for work within the Caltrans ROW?
 - a. The permit has not yet been issued. Please assume that lanes closures are limited to 9:00 a.m. to 4:00 p.m.
- G. What is the minimum separation between LZ and BSZ pipelines?
 - a. 4-ft, wall to wall
- H. What is the minimum cover for new pipelines? Plan notes say 42" in Caltrans ROW and 32" elsewhere but the profile shows 54". Please clarify.
 - a. 54-in cover minimum is required for all new pipes. The note on G1.2 is clarified below.
- I. Please provide Caltrans and County Encroachment Permits with conditions.
 - a. Permits have not yet been issued. We will issue them with an Addendum if they are issued before the Bid Date.
- J. Please clarify pavement restoration requirements within Caltrans ROW.
 - a. Permits have not yet been issued. Assume the same requirements as per the County details.
- K. Please clarify difference between bid items 32A and 32B; 33A and 33B.
 - a. Items 32A and 33A are for all items necessary to install replace or install new 1-inch or 2-inch water services except the lateral pipeline itself. 32B and 33B are for the service lateral pipeline material and installation since the distances from the water mains to water meters varies greatly. Refer to Section 01 20 00 for more information.

- L. Will a slurry seal be required on County streets?
- a. Yes. Please refer to section 32 12 16
- M. How many linear feet of 2" pipe should bidders assume to be installed for bid items 14, 15, 16, 25, and 26?
- a. Assume 20 LF for each Bid Item.
- N. Thrust block details provided, but as the project is utilizing restrained joint piping, can clarification be provided as to where thrust blocks would be required.
- a. Thrust blocks are required where new work connects to existing mains since the existing mains are assumed to be unrestrained. Size the thrust block for the added angle fitting or valve, as applicable. Thrust blocks are also required for fire hydrants (provided vertical support to the above-grade portion).
- O. Will pipe coatings be required for exposed pipe within the PRV stations?
- a. Per Section 33 11 13.15, Item 2.01.F, exposed ductile iron pipes, valves and fittings shall be epoxy coated. Pipe spools extending through the vault wall may be either epoxy or bituminous coated.
- P. Pipe trench detail for pipe bidding on C6.3 differs from the trench details EP-1/EP-2 on C6.2. The sand backfill on EP-1/IP-2 per note 7 is 12-inch over pipe rather than 6" as shown on C6.3. Please clarify.
- a. Pipe bedding shall be per detail C6.3
- Q. The hydrant replacements on Hwy 236, C4.8 and C4.9, appear to be connecting to the existing lateral from the 8" Big Steel Zone pipe with a new GV and hydrant only. As the hydrant detail and the measure and pay description indicate a tee/hot tap fitting, please clarify the work limits of these hydrant installations.
- a. For hydrant replacements, the work shall include replacing everything from the tee to the fire hydrant (the tee remains, the valve is replaced). Refer to SD-3 on Sheet C6.1.
- R. Bid Item #38 calls for the removal of existing 12" pipe crossing over the E. Lomond St/Irwin Way Bridge, but drawings show only an existing 6" water main on C4.11 and C6.4 (confirmed by field inspection). The removal of the existing 6" water main is covered in Bid Item #30. Please clarify if there is an existing 12" water main the bridge crossing, and if so, where is it located.
- a. The 12-inch water main in Bid Item #38 crosses the river downstream of the bridge (suspended over the river). Sheets C4.11 and C4.12 show the approximate location of this pipe. Because this work requires working from the bank and river bed, it must be performed during the dry season.
- S. Bid Item #20, PRV station in San Lorenzo St, measure and pay includes removal of existing 8" Check Valve and replacement with spool at Hwy 9. This is shown in Detail P/C4.9, but the Detail notes also describe Decommissioning Firehouse BPS and abandoning pipes. Is this work included in this item, and if so, can additional detail be

SECTION 00902

ADDENDUM NO. 2

1. GENERAL

Scope

This addendum modifies the Contract Documents dated March 17, 2020, for the San Lorenzo Valley Water District Lyon and Big Steel Pipelines Improvements Project, and the work shall be accomplished in accordance with such modifications. This Addendum includes two (2) pages plus six (6) attachments (total of 27 pages).

The Addenda includes Contractor Information Items, responses to questions, changes to the Bid and Contract Documents, followed by attachments.

Note: The Bid Date is January 26, 2023.

Acknowledgment

Bidders must acknowledge this addendum as part of the bid submission by completing bidder's acknowledgment of addenda (Section 00300). Failure to acknowledge the addendum may constitute grounds for rejection of the bid.

2. CONTRACTOR INFORMATION ITEMS

- A. None.

3. RESPONSES TO QUESTIONS

- A. Is it possible to add a bid item for slurry seal with an estimated quantity? Not having a bid item leaves this scope open to interpretation and may not allow for an apples-to-apples bid comparison.
 - a. Yes. A bid item for Type II Slurry Seal is added. Bid items that include trench repaving shall still include the associated cost of asphalt concrete.
- B. There are two PRV items; item 18, PRV Station in Pine St., and item 19, PRV Station in Lorenzo St. I am only seeing the PRV station in Pine. I do not see a PRV station in Lorenzo. Can you clarify?
 - a. Sheet C4.9 is revised to add a callout for the PRV station in Lorenzo Stret. The PRV station is detailed on sheet C5.3.
- C. Please clarify the requirements of Spec Section 32 12 16 ASPHALT PAVING AND SEALS. Are we to HMAC Pave or repave all road surfaces within the public Right of Way, etc., or are we to provide a Slurry Seal? Or both?
 - a. Trench repairs require hot mix asphalt concrete for the trench and trench cap. Slurry seal of the trench cap and adjacent pavement is required to the limits set in the encroachment permit. The County's most recent encroachment permit detailed are attached.
- D. Please clarify the screenings and the double seal coat verbiage in Spec Section 32 12 16, 1.05 SLURRY SEAL COAT.

- a. Slurry seal consists of asphaltic emulsion, aggregate screenings, set-control additives and water. The specification is revised to removed the double seal coat requirement and add the screenings gradation requirement.

4. CHANGES TO VOLUME 1, CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS

The following sections are amended as noted:

- A. Section 01 20 00, Measurement and Payment, is reissued with the following changes:
 - a. Bid Item 42, Type II Slurry Seal is added.
 - b. Bid Items 4, 5 and 6 are revised to state that slurry sealing is paid separately.
- B. Section 32 12 16, Asphalt Paving and Coatings, is reissued with the following changes:
 - a. The requirement for double seal slurry coating is removed.
 - b. The reference for aggregate screenings gradation is added.

5. CHANGES TO VOLUME 2, BID FORMS

- A. Section 00300, Bid Proposal, is reissued with the following corrections:
 - a. Bid Item 42, Type II Slurry Seal is added.

6. CHANGES TO CONTRACT DRAWINGS

The following sheets are amended as noted, and provided as attachments:

- A. Sheet C4.9, Detail P is revised to call out the Lorenzo Street PRV Vault. The changed sheet is attached.
- B. Sheets C6.2 and C6.3 are revised to add the latest Santa Cruz County Encroachment Permit Details. The changed sheets are attached.

END OF SECTION 00901

SECTION 00903

ADDENDUM NO. 3

1. GENERAL

Scope

This addendum modifies the Contract Documents dated March 17, 2020, for the San Lorenzo Valley Water District Lyon and Big Steel Pipelines Improvements Project, and the work shall be accomplished in accordance with such modifications. This Addendum includes two (2) pages plus six (6) attachments (total of 27 pages).

The Addenda includes Contractor Information Items, responses to questions, changes to the Bid and Contract Documents, followed by attachments.

Note: The Bid Date is January 26, 2023.

Acknowledgment

Bidders must acknowledge this addendum as part of the bid submission by completing bidder's acknowledgment of addenda (Section 00300). Failure to acknowledge the addendum may constitute grounds for rejection of the bid.

2. CONTRACTOR INFORMATION ITEMS

A. None.

3. RESPONSES TO QUESTIONS

- A. The work for Bid Item #13 @ 123.41 Big Basin Way (SHT C4.7) does not appear to be the same location identified in Note #01 on SHT C4.14. Please advise.
- a. The plan view on Sheet C4.14 is from the District's system map and is schematic in nature. The location shown on C4.7 is as field surveyed.
- B. Is there additional work to be performed on Sheet C4.14 (Sheet 19 of 27) other than the 2" connection for Bid Item #13? If so, which Bid Item(s) is this work paid under?
- a. Bid Item 13 includes two connections, the 2" PRV in Big Basin Hwy and the 2" to 8" connection in West Park Avenue, and the required coordination with District staff for the pressure zone conversion.
- C. Has the District considered using hot tap sleeves for the connections to existing pipelines?
- a. Most connections to existing mains include adding a valve to the existing main, which requires cutting in a fitting. Connections where a new valve is not being added may be by hot-tap.
- D. ADD #01 Q&A H; The answer for this question indicates that the minimum bury depth is 54" while the Pipeline Notes #7 on Sheet G1.7 indicates the minimum pipe cover shall be 42". Which of these statements is correct?
- a. 54" is the standard depth of cover for new pipelines. Where the new pipeline crosses an existing pipeline, you can over-cross if the new pipeline will have 42"

of cover. Otherwise, you must under-cross the existing pipeline.

- E. The Standard Detail Fig. EP-5 on Sheet 6.3 shows a 2" HMAC Overlay over the entire width of the Roadway. Is that required for single-lane streets?
 - a. The full-width paving is only required if the County puts that requirement in the encroachment permit, otherwise standard trench repaving shall apply. If the County includes that requirement, it will be paid under the additional AC Paving unit rate. Assume standard T-cap repaving for all trenches.

4. CHANGES TO VOLUME 1, CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS

- A. None

5. CHANGES TO VOLUME 2, BID FORMS

- A. None

6. CHANGES TO CONTRACT DRAWINGS

- A. None

END OF SECTION 00903