

**QUAIL HOLLOW CONSTRUCTION MANAGEMENT RFP**

**ADDENDUM NO. 1**

**1. GENERAL**

*Scope*

This addendum modifies the Request For Proposals for Professional Construction Management Services for the San Lorenzo Valley Water District Quail Hollow Pipeline Replacement Project, and the work shall be accomplished in accordance with such modifications. This Addendum includes one (1) page and no attachments.

The Addendum includes one Contractor Information Items

**2. CONTRACTOR INFORMATION ITEMS**

- A. Bid Date is hereby revised from 2:00 p.m. September 30, 2021 to **2:00 p.m. October 4, 2021.**

**END OF ADDENDUM NO. 1**