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I. INTRODUCTION 

The San Lorenzo Valley Water District (SLVWD or District) is soliciting qualifications 

and fee sheets from qualified contractors to implement and maintain vegetation fuel 

reduction through the use of hand crews, heavy equipment, manual and mechanical 

methods, as well as limited grazing where appropriate annually on District owned 

lands. Vegetation management methods and recommendations are included as 

‘Attachment A; relevant portions of Chapter 4: Vegetation Treatment Methods and 

Section 5.2: Defensible Space and Fuel Reduction, and Material Upgrades’. Projects 

will occur within the SLVWD District Service Area (refer to Figure 1). 

 
The work consists of wildfire management activities including vegetation 
management on SLVWD-owned properties, and around infrastructure to reduce the 
intensity of wildland fires. 
 
Work generally includes: 

• Mow annual grasses, weeds, and forbs to reduce overall height. 

• Cut all grasses and weeds within the fenced area/facility developed area 
and around the outside of fence or developed area within 4 feet. 

• Remove “ladder fuels” including pruning live and dead low hanging 
branches (below 12’ height) and shreddy bark from below trees. 

• Remove dead and downed materials, and logs less than 12-inches 
diameter. 

• Removal of invasive seedlings and re-sprouts by hand. No herbicide use 
is permitted (unless SLVWD approved). 

• Falling and disposal of small live trees up to 12-inches in diameter. 

• Falling and disposal of dead trees. 

• Protection of native plants and marked special features and trees 
protected under the Santa Cruz County tree ordinance 

• Chip and distribute cut materials, or haul and dispose of materials off site. 

• Rake and remove all leaves/dead/cut vegetation material from within 
fenced/developed area.  Remove all leaves/dead/cut vegetation in a 4-foot-
wide area around the outside of fence or developed area. 

• Maintenance of existing District roads (unpaved native surface). 

 

 
II. GENERAL INFORMATION 

 

San Lorenzo Valley Water District is a water supplier established in 1941 and serves 
several communities within the 136 square-mile San Lorenzo River watershed. The 
District owns, operates, and maintains four permitted water systems divided into three 
service areas. Each service area provides supplies from separate water sources. The 
North Service Area includes the unincorporated communities of Boulder Creek, 
Brookdale, Ben Lomond and Lompico. The South Service Area encompasses portions 
of the City of Scotts Valley and adjacent unincorporated neighborhoods. The Mañana 
Woods subdivision became part of the South Service Area as a result of the District’s 
annexation of the Mañana Woods Mutual Water Company in July 2006. The Felton 
Service Area was acquired by the District from California American Water in September 
2008 and includes the town of Felton and adjacent unincorporated areas. 

 



The District’s legal boundaries encompass approximately 62 square miles (refer to Figure 
1). Land uses include timber, State and regional parks, water supply watersheds, rural 
residential, low-density urban residential and commercial, quarries, agriculture, and 
other open space. Within these boundaries, the District’s four service areas have a 
combined area of approximately 26 square miles and individual areas as follows: North 
Service Area (20.9 square miles) and Lompico (2.5 square miles), South Service Area 
(0.8 square mile), and Felton Service Area (2.2 square miles). Their individual water 
supply systems are referred to as the North, South, and Felton Systems. The District 
owns one contiguous piece of land of approximately 1,620 acres for water supply and 
watershed protection on Ben Lomond Mountain, 252 acres in the Felton/Fall Creek 
watershed, and another 325 acres in the Zayante Creek area. 

 

The San Lorenzo River watershed supports a wide variety of natural plant communities, 
which in turn support a diverse range of wildlife species. Plant communities include 
redwood forests, chaparral, the rare sandhills, grassland, oak woodland, and riparian 
woodland. Many of these plant communities can be found on District-owned lands. Many 
of the plant species composing the sandhills community are disjunct coastal species, 
isolated in the sandhills miles from the coast. These disjunct coastal species often exert 
different morphologies from their coastal counterparts. The sandhills also contain forms 
of species that are common elsewhere in the state but have strikingly different forms or 
habits in the San Lorenzo River watershed. Sandhills chaparral communities have 
undergone the most dramatic shift in structure due to plant succession in the absence of 
fire, attributed to increased canopy closure. Invasive plants like broom and acacia are 
converting open canopy habitat into shrublands (McGraw, 2020). Canopy gaps 
important for maintaining plant diversity are likely also important for the unique sandhills 
fauna, which is impacted by canopy closure due to fire exclusion (SLVWD, 2009). 
Invasive and non-native species like European annual grasses and herbs are abundant 
in the sandhill habitats and are out competing native plants. The nearby Olympia quarry 
has contributed to the invasion of non-native plants. Woody invasive species, such as 
French broom, Portuguese broom, and silver wattle have a significant negative effect on 
the sandhill habitat and associated endemic plants and animals (McGraw, 2020). 

 
On August 16, 2020, the CZU Lighting Complex (CZU Complex) began burning in Santa 
Cruz County. The wildfire spread eventually ended up burning over 86,000 acres, 
destroying hundreds of structures, and the majority of SLVWD lands west of the 
Highway 9 corridor. The fire resulted in direct damage to SLVWD infrastructure, 
immediate and potential delayed vegetation mortality, hazard trees, and created 
potential erosion issues. 

III. WORK SCHEDULE 

Work is anticipated to begin as early as March 2023. Prior to proceeding with work, 
Contractor shall submit a work schedule for approval by the District. Contractor shall 
provide sufficient personnel and equipment to maintain a steady pace to complete all 
requested work sites prior to the following Spring. Work periods will generally be limited 
to Monday through Friday, 8:00 AM to 5:00 PM, and/or in accordance with local 
equipment operating period limitations. No work will be scheduled on weekends and 
state holidays nor will work be performed on Red Flag Warning days. 

IV. ALLOWABLE VEGITATION MANGEMENT METHODS 
 

Vegetation management and removal will be accomplished using gas or electric powered 
mowing equipment (weed whackers), riding or tractor mowers, hand crew with chainsaws 
and chipping equipment, and pole saws or pruners. No herbicide use is permitted. Other 
machinery, such as masticator units, will be permitted only with permission of District and 
shall be listed in proposal. 



V. CHIPPING OR DISPOSAL OF MATERIALS 

Contractor will chip or remove all excess debris caused by the cutting or removal ladder 
fuels or dead and downed materials so there is insufficient fuel to sustain or allow the 
spread of fire. Material that is not chipped and spread to the satisfaction of the SLVWD 
representative will be re-processed. Chips that are to remain on site shall be spread 
through the project area with a depth no greater than 3 inches. No piles of chipped or 
slash materials will be permitted. Material not suitable for chipping will be raked, collected, 
removed from site and legally disposed of as green waste. 

VI. RECORD KEEPING 

Contractor will maintain accurate records of quantities of materials processed, by type and 
will cooperate with SLVWD representative in any audit of such quantities. 

VII. ENVIRONMENTAL PROTECTION 

Contractor must protect all non-target plant materials, site improvements, structures, 
facilities, utilities, and natural or cultural areas from damage, both above and below 
ground. Any damages shall be reported immediately to a SLVWD representative. 

Any damages caused by Contractor shall be corrected and/or paid for by the Contractor 
at no cost to the SLVWD. 

Conduct all operations to avoid unacceptable damage to boles, roots and crowns of 
existing trees, seedlings and other vegetation. 

Avoid buffer zones determined by SLVWD’s representative to protect amphibians, birds, 
cultural sites or other specific areas of concern. Avoidance buffers may be identified 
before or during work activity. 

• Protection of Biological Resources – Migratory Birds: Removal of vegetation may 
reveal active nests or nesting migratory birds. If previously unidentified nests or 
nesting activity is discovered Contractor will stop all work and notify the SLVWD’s 
representative; work will not resume until further notice by SLVWD. A SLVWD 
representative will be responsible for nesting bird surveys and marking 
avoidance buffers, where needed. 

• Protection of Biological Resources - California red legged frog, California giant 
salamander, and other special-status amphibians: The California red legged frog 
is a federally protected species that requires aquatic habitat, such as ponds, 
water bodies or riparian habitat, such as may be found near the project areas. 
The California giant salamander and Santa Cruz black salamander are protected 
species that may occur in leaf litter or under rocks in moist upland habitat and 
both have a low potential to occur on paved roadways during dispersal. Removal 
of dense vegetation may reveal standing water, springs, or seeps or amphibians. 
If previously unidentified areas with standing water, springs, or seeps are 
discovered or amphibians, Contractor will stop all work and notify the SLVWD’s 
representative; work will not resume until further notice. 

• Protection of Biological Resources – Other Special-Status Plants or Wildlife: 
Several other special-status plants and wildlife are known to occur on SLVWD 
lands. Any marked plant must be avoided and instructions provided by the 



SLVWD representative followed to ensure that these species are not harmed or 
crushed during work. A SLVWD representative will be responsible for marking 
avoidance buffers for special-status plants or wildlife, where needed. 

Additionally, if present, woodrat nests must be avoided. Nest must not be 
handled or run over with equipment as woodrats can have hantavirus. All staff 
working on the project must be able to identify a woodrat nest. Contractor is also 
responsible for protection against poison oak and other hazards and will maintain 
a health and safety plan for all workers. 

• Protection of Cultural Resources: Removal of vegetation may reveal previously 
undiscovered cultural or historical resources, such as trash dumps, structures, 
prehistoric sites or other significant resources. If previously unidentified 
resources are discovered, Contractor will stop all work and notify the SLVWD’s 
representative; work will not resume until further notice by SLVWD staff. 

Retain duff and up to 1 inch of forest litter to reduce soil displacement and invasive plant 
establishment within the treatment areas. If necessary and as directed by the SLVWD’s 
representative, apply erosion control measures, such as wattles, fiber rolls, erosion 
blankets, wood chips, and down logs where duff and 1 inch of forest litter have been 
removed during fuels management operations. 

Equipment shall not be operated when ground conditions are such to cause erosion or 
rutting. All areas of ground disturbance in the project area that may result in soil erosion 
during the rainy season should be protected with appropriate erosion control measures 
before rain events. These areas will be determined by the SLVWD’s Representative. 
Erosion control measures will be applied at the cost of the contractor. If contractor fails 
to complete appropriate seasonal erosion control work prior to any seasonal period of 
precipitation or runoff, the SLVWD may temporarily assume responsibility for the work 
and bill the contractor for associated costs or deduct such costs from payments owed 
the contractor. Any area of off-road vehicle travel must be pre-approved by the SLVWD 
Representative. 

The Contractor shall refuel and repair equipment in a safe manner to protect against 
accidental spills. Limit refueling to specific and limited areas on a site as directed by the 
SLVWD’s representative. Measures shall be taken to prevent, control, and clean-up 
spills. Clean-ups should be immediate, automatic and routine and performed by a 
trained staff member. Contact the local emergency response team agencies to report all 
minor or major spills. 

Contractor shall not sweep, wash or blow soil, litter, chips, or other materials into creek 
or storm drains. Contractor shall not apply any pesticides except those granted an 
exemption, per the San Lorenzo Valley Water District Integrated Pest Management 
Policy (2020-2021). Any pesticide and quantity must be pre-approved for use the 
SLVWD representative. 

VIII. CLEAN UP 

At completion of project, Contractor will rehabilitate all and any portions of project site 
area that is/are affected by the work performed. Rehabilitation requirement includes but 
may not be limited to tire, equipment or track marks, collateral damage to trees and 
garbage or other project-generated non-vegetative debris left on site by workers. 



IX. FIRE HAZARD AND PREVENTION 

Contractor shall provide firefighting hand tools, fire extinguishers, and at least one 5-gallon 
backpack pump readily available on the work site and all personnel trained in their use. 
Contractor will be held responsible for any and all fire ignition(s) caused by the 
Contractor’s employees, subcontractors, or equipment. 

Equipment shall be equipped with spark arrestors. No open flame shall be permitted. The 
Contractor shall exercise a fire-safety due standard of care and take necessary 
precautions against fire hazards that may cause damage to construction work, structures, 
equipment, and any other public and private property, including grassland, brush and 
trees. 

Work scheduling during critical fire weather shall be at the discretion of the SLVWD’s 
Representative. No compensation will be made for stoppage due to fire conditions. 

X. As soon as feasible but no later than 15 minutes after initial discovery of a fire, Contractor 
shall notify SLVWD’s representative of any fires in project area or along roads used by 
Contractor. Contractor's employees shall report all fires as soon as possible by calling 911 
and notifying anyone in proximity of the fire. 

XI. PERMITS AND FEES 

Contractor shall pay for all permits and fees required for work under this Contract, 
including but not limited to all disposal fees. 

XII. SOQ REQUIREMENTS 
 

The SOQ shall not exceed 13 pages excluding resumes, cover letter, dividers, front and 
back covers. SOQ must use a font size of 11 or larger, and provided in a single document. 
Responses to this RFQ shall be in the following order and shall include: 

 
1. Cover Letter: Include a one-page, dated cover letter indicating the contractor’s 

understanding of and interest in the project and summarizing the key components 
addressed within the SOQ. This document shall be signed by a person legally authorized 
to represent and enter into contracts for the contractor. Please include name, address, 
telephone number, email and title for each of these persons. 

 

2. Background: Provide a general description of your background and project 
qualifications, including years of business, and identify any contract or subcontract by 
the consultant which has been terminated, in default, or had claims made against it that 
resulted in litigation or arbitration in the last 5 years. 

3. Experience: The SOQs shall describe examples of previous work involving fuel 
management, fire prevention, and implementation working for government agencies. 
Preference will be given to respondents that have experience working with water 
purveyors and implementing fire/vegetation fuel reduction work. If contractor has 
expertise in biological resources (e.g., nesting birds, rare plants) surveying and 
buffering to ensure avoidance, please include. 

 

4. Staff Experience: Provide resumes describing the qualifications of key staff who will be 
working on these projects. Provide a list of similar projects and clients that your proposed 
Project Manager and other key staff have completed work for in the past seven years, 



including their experience in working fuel reduction projects. Clearly link the staff and 
projects. 

5. Sub contractor’s Experience: Provide a list of all proposed subcontractors, their 
background and qualifications, point of contact, and degree of involvement. 

6. Client References: Client references, including contact person and current telephone 
numbers. References should focus on projects in which the personnel listed had 
responsibilities. 

7. Fee Schedule and Estimates: Provide fee schedule for as needed services within the full 
proposal. Fee schedule should include estimated costs for the following example 
projects (refer to Figure 2 for sample photos of vegetation growth and types present): 

a. Vegetation management/fuels reduction out to 100 feet from edge of rural, 
forested roadway for 1,000 linear feet 

b. Defensible space management out to 100 feet around a water tank or other 
infrastructure in rural, forested setting 

 

XIII. CONTRACTOR SELECTION 

 
Contractors will be invited to submit proposals based on the qualifications 
submitted for the work. The following weighted criteria will be used to evaluate 
SOQ’s: 

a. 25% Experience of staff for work to be done 
b. 30% Understanding and approach to the work to be done 
c. 15% Experience of contractor with similar kinds of work 
d. 15% Contractor fee schedule and cost estimates 
e. 10% Overall clarity and presentation of SOQ 
f. 5% Contractor’s Local Experience 

 

XIV. SELECTION PROCESS 
 

Contract negotiations will begin immediately with the first choice candidate after the 
evaluation process. If an agreement on scope and cost is not reached within thirty 
(30) working days, the next highest ranked candidate will be contacted and 
negotiations with that candidate will begin. This process will continue until an 
agreement is reached or it is decided to re-advertise. 

If a clear choice is not evident, interviews will be scheduled with those semi-finalists of 
exceptional rating. 

At this time, the District contemplates the use of a Time and Material Not 
to Exceed contract for the services requested. Negotiations will cover: 
scope of work, contract terms and conditions, office arrangements, 
attendance requirements and appropriateness of the proposed fee 
schedule. 

 

XV. INSURANCE 
 

The minimum amounts of coverage corresponding to the aforesaid categories of 
insurance per insurable event, shall be as follows: 

• Insurance Category Minimum Limits Workers’ Compensation statutory minimum 
Employer’s Liability $1,000,000 per accident for bodily injury or disease 
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• Commercial General Liability $1,000,000 per occurrence and $2,000,000 
aggregate for bodily injury, personal injury and property damage 

• Automobile Liability $1,000,000 per accident for bodily injury and property 
damage (coverage required to the extent applicable to CONSULTANT’s vehicle 
usage in performing services hereunder) 

• Professional Liability $1,000,000 per claim and $2,000,000 aggregate 
 

After negotiating a proposed agreement that is fair and reasonable the District 
Manager will present each contract to the District’s Board for authorization to 
execute a contract with the responsive consultant. 

 
XVI. SELECTION SCHEDULE 

Work is anticipated to begin as early as March 2022 and may continue into the 
following year, depending on weather conditions (refer to Section III).  
 

XVII. SPECIAL CONDITIONS / ATTACHMENTS 

 
The following links to documents are included as attachments to provide background: 

 
• San Lorenzo Valley Water District Post-Fire Recovery, Critical Asset 

Hardening, Vegetation, and Fuels Management Plan. (available May 21, 2021) 

• San Lorenzo Valley Water District Watershed Management Plan, Part 1 Existing 
Conditions Report, Chapter 5 Fire Management. 
http://www.slvwd.com/Watershed.htm 

• San Lorenzo Valley Water District Watershed Management Plan, Part II: Goals, 
Objectives, and Policies, Chapter 5: Fire Management. 
http://www.slvwd.com/watershed/FINAL-VERSION-pt2.pdf 

• San Lorenzo Valley Water District Integrated Pest Management Policy (2020- 
2021). https://www.slvwd.com/environmental 

 

XVIII. SUBMITTAL REQUIREMENTS 
 

1. Submit one electronic copy of the SOQ in PDF format by email. The SOQ shall be 
signed by an individual, partner, officer or officers authorized to execute legal 
documents on behalf of the Consultant. 

 

2. The SOQ must be received no later than 3:00 p.m. local time, on or before February   
03, 2023 to Carly Blanchard at: 

 

cblanchard@slvwd.com 
 

Failure to comply with the requirements of this RFQ may result in disqualification. 
 

Questions regarding this RFQ shall be submitted in writing to cblanchard@slvwd.com by 
January 30th, 2023. The District will not respond to questions submitted after January 
30th, 2023. 
 

http://www.slvwd.com/Watershed.htm
http://www.slvwd.com/watershed/FINAL-VERSION-pt2.pdf
https://www.slvwd.com/environmental
mailto:cblanchard@slvwd.com
mailto:cblanchard@slvwd.com
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 Figure 1 San Lorenzo Valley Water District Service Area and Lands 
 



Implementation of Vegetation and Fuels Management 

4 

 

 

 
 

                     Figure 2  Examples of Vegetation on San Lorenzo Valley Water District Lands 
 

 

Example of tank site in need of fuels 
reduction work.   
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Example of maintaining fuel 
reduction around well site.  


