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SECTION 00015 

 NOTICE OF INVITING BIDS 

 
RECEIPT AND OPENING OF BIDS. 

 
A. Sealed Bids will be received by Holly Hossack at SLVWD, 13060 CA-9, Boulder Creek, 

California, 95006, Telephone (831) 338-2153 until 2:00 p.m. on April 5th, 2021 for the 
construction of the Work entitled: 

 

Riverside Grove Booster Station Rehabilitation 

 
DESCRIPTION OF WORK: The project consists of removal of the existing roof structure 
and covering; construction of new fire-resistant roof structure and covering; and repainting 
of the pump station exterior. 

 
SITE OF WORK: Riverside Grove Booster Station, located at 475 Redwood Drive Boulder 
Creek, CA 95006. 

 
B. Bids will be publicly opened and read aloud at the place and time stated above. Bidders 

are invited to be present. 
 

C. The Owner shall not open any bids received after the time specified above and shall return 
the unopened Bids to the Bidder. 

 
SECURING BID DOCUMENTS. Bidders may examine the Contract Documents at 13060 CA-9, 

Boulder Creek, California, 95006. The project specifications and bidding documents will be 

available on the San Lorenzo Valley Water District website at https://www.slvwd.com/doing-

business/pages/bid-opportunities . Copies may be obtained at SLVWD, for a non-refundable cost 

of $100.00 per set. Prospective bidders must arrange to collect the specifications and bidding 

documents at SLVWD at their own cost. SLVWD will only mail specifications and bidding 

documents when the recipient provides a completed order form with a courier billing account 

number and payment. No time extensions or other consideration will be given for non-receipt of 

bidding documents by any prospective bidder. To obtain an order form for specifications and 

bidding documents, email your request to Holly Hossack, hhossack@slvwd.com. The complete 

RFP, including specifications and bidding documents, is available on the District website at 

https://www.slvwd.com/doing-business/pages/bid-opportunities 

PRE-BID MEETING. No pre-bid meeting is scheduled for this Work. Bidders wishing to walk the 
site prior to bid submittal may contact the District Engineer with any specific questions or 
requests. JWolff@SLVWD.com.  

 
CONTRACT TIME. The contract time is hereby established as 15 calendar days. The contract 
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time shall be consecutive calendar days from the date of receipt of the Notice to Proceed. 
 
 

LIQUIDATED DAMAGES. The fixed liquidated damages amount is hereby established as $500 
for each calendar day of unauthorized delay in completion of the Work. 

 
BONDS. The Bidder to whom the award is made will be required to submit a payment bond and 
a performance bond, each in a principal amount not less than one hundred percent (100%) of the 
total Contract Price. 

 
BIDS. Bidders must comply with and agree to all instructions and requirements in this Notice and 
in the Instructions to Bidders, including post-bidding procedures. 

 
A. All Bids must be submitted on the prescribed Bid Form. 

 
B. Bid security or a bid guaranty bond, in an amount not less than ten percent (10%) of the 

Total Bid amount, is required to be submitted with the Bid. 
 

C. Requests for interpretation of the Contract Documents shall be submitted to Josh Wolff, 
District Engineer at SLVWD in writing to JWolff@slvwd.com no later than 4:00 p.m., March 
19th, 2021. SLVWD will release a final response to requests for interpretation no later than 
March 23rd, 2021. 

 
D. The successful Bidder shall execute the Contract Agreement within ten (10) work days 

after the date of the Notice of Award. 
 

E. The successful Bidder shall furnish insurance in accordance with the Contract Documents 
before execution of the Contract Agreement. The required insurance includes, but is not 
limited to, Contractor’s Installation All Risk Insurance covering the value of the Work and 
all materials and equipment to be incorporated therein while at the site and during inland 
transit insuring the replacement value, subject to a deductible not to exceed $5,000 for 
any single loss. This insurance shall also contain an insurer’s waiver of subrogation 
against SLVWD, and it shall specifically cover losses due to earthquake and flooding. 

 
F. SLVWD may withhold issuance of the Notice to Proceed for a period not to exceed sixty 

(60) calendar days after the date the Contract Agreement is executed. 
 

G. The Contractor shall start the Work within ten (10) work days after the date of the Notice 
to Proceed. 

 
H. SECURITY SUBSTITUTIONS FOR MONEYS WITHHELD TO INSURE 

CONTRACTOR’S PERFORMANCE. 
 

In accordance with Section 22300 of the State of California Public Contract Code, the 
Contractor, at his request and expense, will be permitted to substitute equivalent 
securities for any monies withheld to ensure performance. Upon satisfactory completion 
of the Contract, the Contractor shall receive from the escrow agent all securities, interest, 
and payments received by the escrow agent from SLVWD, pursuant to the terms of 
Section 22300. Refer to applicable portions of the Escrow Agreement (Section 00630) for 
Security Deposits in Lieu of Performance Retention included with the 
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Contract Documents. The Contractor shall be the beneficial owner of any securities 
substituted for moneys withheld and shall receive any interest thereon. 

 
I. Contractor shall possess a Class ‘A’ Contractor’s License at the time of bid submission 

and award of the Contract. 
 

J. Pursuant to Sections 1770 et seq. of the State of California Labor Code, the successful 
bidder shall pay not less than the prevailing rate of per diem wages as determined by the 
Director of the Department of Industrial Relations. SLVWD has obtained the general 
prevailing rate of per diem wages in the locality in which this work is to be performed for 
each craft or type of worker needed to execute the contract from the Director of the 
Department of Industrial Relations. These rates are on file at SLVWD located at 13060 
CA-9, Boulder Creek, California, 95006 or may be obtained from the State of California, 
Division of Labor Statistics and Research at (415) 557-0561. Copies may be obtained on 
request. A copy of these rates shall be posted at the job site. 

 
K. No contractor or subcontractor may be listed on a bid proposal for a public works project 

unless registered with the Department of Industrial Relations pursuant to Labor Code 
section 1725. No contractor or subcontractor may be awarded a contract for public work 
on a public works project unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5. This project is subject to compliance monitoring 
and enforcement by the Department of Industrial Relations. 

 
L. SLVWD reserves the right to reject any and all bids. 

 
 

APPROVAL.  This Notice is approved and authorized by SLVWD this  day of  20  . 
 
 
 
 

Rick Rogers 
District Manager 

 
 

END OF SECTION 00020
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SECTION 00100 
 

INSTRUCTIONS TO BIDDERS 
 
 

IB-01 GENERAL. Sealed bids will be received only to the care of Holly Hossack at CA-9, Boulder 
Creek, California, 95006, Telephone (831) 338-2153 for the construction of the Work 
entitled: 

Riverside Grove Booster Station Rehabilitation 

The Contract Documents will be available for examination without charge, and copies 
may be secured and examined at SLVWD. Terms used in the Bidding Requirements 
shall have the meanings defined in the Conditions of the Contract. 

 
IB-02 EXAMINATION BY BIDDERS. At his/her own expense and prior to submitting  a Bid,  each 

Bidder shall (a) examine the Contract Documents, (b) visit the site and determine the 
local conditions which in any way affect the performance of the Work, including access 
to the site, prevailing wages, and other pertaining cost factors, (c) familiarize 
himself/herself with all Federal, State, and local laws, ordinances, rules, regulations, and 
codes affecting the performance of the Work, including the cost of permits and licenses 
required for the Work, (d) make such surveys and investigations, including investigation 
of subsurface or latent physical conditions at the site or where Work is to be performed, 
as he/she may deem necessary for performance of the Work at his/her Bid price within 
the terms of the Contract Documents, (e) determine the character, quality, and quantities 
of the Work to be performed and the materials and equipment to be provided, and (f) 
correlate his/her observations, investigations, and determinations with the requirements 
of the Contract Documents. The Contract Documents show and describe the existing 
conditions as they are believed to exist, and the surveys, investigations and other data 
which have been used in the design of the Work. Except as provided otherwise by law 
or these Contract Documents, neither SLVWD nor the Engineer shall be liable for any 
loss sustained by the Contractor resulting from any variance between the conditions and 
design data given in the Contract Documents and the actual conditions revealed during 
the Bidder's examination or during the progress of the Work. The submission of a Bid 
shall be incontrovertible evidence that the Bidder has complied with all the requirements 
of this Section. 

 
IB-03 QUALIFICATIONS OF BIDDERS. 

 
A. At time of bid submission, all Bidders must currently possess a Class 'A' 

Contractor’s License, according to the laws of the State and legal jurisdiction of the 
place where the Work is located, and meet the qualifications stipulated hereinafter. 
All Subcontractors desiring to bid on the Work must possess a Contractor’s License 
within their individual specialties. 

 
B. No person, organization, or corporation is allowed to make, submit, or be interested 

in more than one Bid for the Work unless in a subcontractor relationship with respect 
to the Bids or unless Alternative Bids are required. A person, organization, or 
corporation submitting sub-proposals or quoting prices on materials to Bidders is 
not prevented from submitting a Bid for the entire Work. 
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C. At the time of bid submission, all Bidders must be currently registered with the 

Department of Industrial Relations (“DIR”) and have paid the annual fee pursuant 
to Section 1725.5 of the California Labor Code. 

 
IB-04 PREPARATION AND SUBMISSION OF BIDS. 

 
A. Bids shall be submitted on the prescribed Bid Document Forms Volume II bound 

herein. All bid items and statements shall be properly filled out. Numbers shall be 
stated both in words and in figures, where so indicated, and the signatures of all 
persons signing shall be in longhand. Where there is a conflict in the words and the 
figures, the words will govern. An appropriate Power of Attorney shall be submitted 
if the Bid is executed by other than an official of the Bidder, showing that signer of 
Bid has the authority to obligate the Bidder. BID DOCUMENT VOLUME II MUST 
BE SUBMITTED AS A WHOLE, BOUND AND INTACT. DO NOT REMOVE ANY 
PAGES FROM BID DOCUMENT VOLUME II. ANY ADDENDA SHALL BE 
STAPLED TO BID DOCUMENT VOLUME II AND SHALL BECOME A PART OF 
THIS DOCUMENT. FAILURE TO DO SO WILL RESULT IN AN IMMEDIATE 
REJECTION OF THE BID. ADDITIONAL SHEETS ARE ALLOWABLE, AND 
MAY BE STAPLED TO THE BACK OF BID DOCUMENT VOLUME II. 

 
B. Prices, wording, and notations must be in ink or typewritten. No erasures will be 

permitted. Mistakes may be crossed out and corrections typed or written in ink 
adjacent thereto, and must be initialed in ink by the person or persons signing the 
Bid or the authorized agent. Any alterations in the Contract Documents not thus 
initialed will be disregarded. 

 
C. Bids shall not contain any recapitulation of the Work or change in the phraseology. 

Unauthorized conditions, limitations or provisions attached to a Bid will render it 
informal and may cause its rejection. Alternative Bids or Incomplete Bids will not be 
received or considered unless required by the Contract Documents. No oral, 
facsimile, or telephonic proposals or modifications will be considered. 

 
D. Delivery of Bids shall comply with Specific Provisions as to place, date, and time. 

Bids shall be enclosed in a sealed opaque envelope bearing the Work title. 
 

E. In the event that the Bidder is a joint venture, there shall be submitted with the Bid, 
certifications signed by authorized officers of each of the parties to the joint venture, 
naming the individual who shall be the agent of the joint venture. The individual 
shall sign all necessary documents for the joint venture, and should the joint venture 
be the successful Bidder, shall act in all matters relative to the Contract resulting 
therefrom for the joint venture. 

 
F. Mailed Bids must be sent by the U.S. Postal Service, Registered or Certified Mail, 

Return Receipt Requested. The return receipt will be endorsed to show the date 
and time received. Mailed Bids not received at the required place before the date 
and time set for the receipt of Bids will be rejected. Misdirection of mailed Bids 
resulting in receipt of the Contractor’s Bid after the required date and time will render 
the Bid non-responsive and will result in rejection of the Bid. 
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IB-05 WITHDRAWAL OF BIDS.  Any Bidder may withdraw his Bid prior to the date and time set 
for the receipt of Bids, either in person or by written notice delivered to SLVWD before 
said date and time. Faxed withdrawal notices are not allowed.  Mailed withdrawal notices 
must be received before said date and time. Misdirection of mailed withdrawal notices 
resulting in receipt of said notice after the date or time set for receipt of Bids will render 
the withdrawal notice invalid. 

 
IB-06 INTERPRETATIONS. Should any Bidder find discrepancies in or omissions from the 

Contract Documents, or if there should be doubt as to the true meaning of any part 
thereof, the Bidder shall at once submit a written request for correction, clarification, or 
interpretation. Such requests shall be submitted in writing to SLVWD to 
JWolff@slvwd.com no later than the date and time specified in the Notice of Inviting Bids, 
Section 00020. 

 
A. If SLVWD or the Engineer determines the Contract Documents require changes, 

correction, clarification, or interpretation prior to the receipt of Bids, an appropriate 
Addendum will be issued. 

 
B. SLVWD, the Engineer, and their officers, employees, and agents will not be 

responsible for any changes, instructions, clarifications, interpretations, or other 
information pertaining to the Contract Documents given to Bidders during the 
bidding period in any manner other than written Addendum. 

 
IB-07 BID PRICES. 

 
A. Bid prices shall be stated in United States dollars. 

 
B. Each proposed lump sum or unit price shall cover all costs and charges, including 

without limitation the costs of materials, labor, fabrication, construction, delivery, 
installation or application, supervision, insurance charges, overhead, profit, and 
taxes. 

 
C. No separate payment will be made for items other than those on the Bid Proposal 

Form unless specifically mentioned in these Contract Documents. The costs of 
overhead, administration, materials, equipment, supplies, insurance, bonds, 
meetings, temporary facilities, construction utilities, quality control not otherwise 
specified, and all other such items specified, indicated, or otherwise required to 
complete the Work, shall be included in the unit prices and/or lump sum prices. 

 
D. The Bid price for mobilization shall not exceed five percent (5%) of the cumulative 

total price for all other items identified in the Bid Proposal Form. (See Section 01505 
regarding mobilization.) 

 
IB-08 SUBCONTRACTOR LIST. Each Bidder shall list in the spaces provided in the Bid Proposal 

Form: (1) the name and business address of each Subcontractor proposed to perform 
or render service for a portion of the Work, or to specially fabricate and install a portion 
of the Work, if the value of such subcontracted portion exceeds one-half of one percent 
(0.5%) of the Bidder's total aggregate Bid amount, and (2) the portion of the Work to be 
performed by each proposed Subcontractor. Only one Subcontractor shall be listed for 
each portion of the Work so defined by the Bidder. Proposed Subcontractors must be 
licensed according to the State and jurisdiction where the Work is located. Proposed 
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Subcontractors must be registered with the DIR and have paid the annual fee pursuant 
to Section 1725.5 of the California Labor Code. No change may be made to the listing 
after receipt of Bids without the written consent of SLVWD. 

 
IB-09 ADDENDA.  Full consideration shall be given to all Addenda in the preparation of Bids, as 

Addenda form a part of the Contract Documents. Bidders shall verify the number of 
Addenda issued, if any, and acknowledge the receipt of all Addenda in the Bid. Failure 
to so acknowledge may cause the Bid to be rejected. Addenda may modify previously 
issued Addenda. No Addendum will be issued within 72 hours of the advertised Bid 
closing date and time without an appropriate adjustment to the Bid closing date and time. 

 
IB-10 AWARD. Bids will be publicly opened and read aloud at SLVWD.  Award of the Contract or 

the rejection of Bids will be made during the time accorded to review Bids. 
 

A. Bids shall be evaluated based on total cost, contractor experience, and District 
needs. 
 

B. The Contract for the Work, if awarded, will be awarded to the eligible Bidder 
submitting the lowest responsive responsible Bid complying with A, above, and in 
conformance with these Instructions to Bidders, and other bidding requirements in 
the Contract Documents. By submitting a Bid, each Bidder agrees and consents 
that SLVWD, in determining the successful Bidder and his eligibility for the award, 
may ascertain and consider the Bidder's experience and facilities, conduct and 
performance under other contracts, financial condition, reputation in the industry, 
and other factors which could affect the Bidder's performance of the Work. 

 
C. The lowest Bid will be determined based on the Total Bid amount identified on all 

Bids received by SLVWD. 
 

D. The successful Bidder shall execute the Contract Agreement within ten (10) work 
days after the date of the Notice of Award. The contract time is hereby established 
as consecutive work days from the date of receipt of the Notice to Proceed. Bidder 
shall furnish Proof of Insurance as required herein, and the Contract Agreement 
shall be executed in the form provided by SLVWD. 

 
E. If a Bidder receiving a Notice of Award fails or refuses to execute the Contract 

Agreement within the stated time limit or fails or refuses to furnish Proof of 
Insurance as required herein, SLVWD may annul the award and issue an award to 
the next lowest responsive responsible Bidder or may reject all Bids. 

 
F. A corporation receiving the award shall furnish evidence of its corporate existence 

and evidence that the person signing the Contract Agreement for the corporation is 
duly authorized to do so. 

 
IB-11 INSURANCE. The successful Bidder shall furnish to SLVWD evidence of insurance 

ensuring the payment of all obligations arising from the Work. Insurance shall comply 
with the requirements in the General Conditions. Insurance certificates shall be delivered 
to SLVWD at the time and place the Contract Agreement is executed. 

 
IB-12 RIGHTS RESERVED. SLVWD reserves the right to reject any or all Bids, to waive any 

informality or irregularity in any Bid, to have performed the entire Work defined by the 
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Contract Documents or such parts of said Work as SLVWD may elect, to combine 
various alternative bids and bid items within a Bid, and to accept or reject one or more 
separately scheduled bid items within a Bid. SLVWD further reserves the right to withhold 
issuance of the Notice to Proceed, after execution of the Contract Agreement, for the 
period not to exceed sixty (60) calendar days after the date the Contract Agreement is 
executed. No additional payment will be made to the successful Bidder on account of 
such withholding. 

 
IB-13 LOCAL WAGE RATES. In accordance with the laws of the state Department of Industrial 

Relations and jurisdiction where the Work is located, SLVWD has determined and 
adopted the general prevailing per diem wages, including wages for overtime and 
holiday work, for each craft or type of workman needed in the execution of the Work. 
Said wages shall be the minimum paid to workmen employed for the Work. Copies of 
the wage determination are on file and may be obtained by interested parties at San 
Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, California 95006 

 

END OF SECTION 00100
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SECTION 00500 
 

CONTRACT AGREEMENT 
 
 

THIS CONTRACT AGREEMENT, made this  day of  , 
        , by and between San Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, CA 95006, 
hereinafter    called “SLVWD” and 
 
, hereinafter called “Contractor”. 

 
WITNESSETH 

 
WHEREAS, SLVWD has caused Specifications and other Contract Documents to be 

prepared for certain Work described as the  
 

Riverside Grove Booster Station Rehabilitation 
 

WHEREAS, Contractor has offered to perform the proposed Work in accordance with 
the terms of the Contract Documents, 

 
NOW, THEREFORE, in consideration of the mutual covenants and agreements of the 

parties herein contained and to be performed, Contractor hereby agrees to complete the Work at 
the prices and on the Terms and conditions herein contained, and SLVWD hereby employs the 
Contractor and agrees to pay him/her the Contract Prices provided herein for the fulfillment of the 
Work and the performance of the covenants set forth herein. 

 

The contract time is hereby established as 15 calendar days. The contract time shall be 
consecutive work days from the date of receipt of the Notice to Proceed. 
 

The further terms, conditions and covenants of the Contract are set forth in the following 
exhibit parts, each of which is by this reference made a part hereof: 

 
• Legal and Procedural Documents, including the Bidding Requirements and the 

Contract Forms; 
 

• Conditions of the Contract; 
 

• Specifications, including Technical Specifications; 
 

• Addenda; 
 

• Notice of Award; and 
 

• Notice to Proceed. 
 

For each calendar day of unauthorized delay in completion of the work, Contractor shall be 
assessed liquidated damages. The provisions of section 4.4 of the General Conditions are 
incorporated herein by reference. This provision shall be construed in accordance with 
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Government Code Section 53069.85. 
 

IN WITNESS WHEREOF, this Contract Agreement has been executed on the day and 
year first above written. 

 
 

San Lorenzo Valley Water District     
SLVWD Contractor 

 
 

By:      
Signature   License No. 

 
 

Rick Rogers, District Manager by:    
Name/Title *Signature 

 
 
 

Name/Title (Please Print) 
 
 

ATTEST: ATTEST: 
 
 

By:   By:    
Signature Signature 

 
 

Holly Hossack, Executive Secretary     
Name /Title Name/Title (Please Print) 

 
 

APPROVED: 
 

By:     
Signature 

 
 

Gina R. Nicholls, Legal Counsel  
Name /Title 

 
 

*Signature must be accompanied by notarized document citing the individual’s relationship to 
the Party of the Contract and his/her power to sign on behalf of the Party. 

 
 
 

END OF SECTION 00500
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SECTION 00610 
 

PERFORMANCE BOND 
 
 

KNOW ALL MEN AND WOMEN BY THESE PRESENTS: 
 

THAT  ,        hereinafter        called        Principal,       and 

    hereinafter called Surety, are jointly and severally held and firmly 

bound unto the San Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, CA 95006, 

hereinafter    called    SLVWD, its    successors    and    assigns    in    the    penal    sum    of 

    Dollars ($  ) lawful money of the United States, for the 

payment whereof until, the Principal and Surety jointly and severally bind themselves, their heirs, 

executors, administrators, and successors, jointly and severally, forever firmly by these presents. 

 
WHEREAS, SLVWD has awarded to Principal the Work entitled: 

 
Riverside Grove Booster Station Rehabilitation (the “Contract”), and 

 
WHEREAS, Principal is required under the terms of the Contract to furnish a bond for 

the faithful performance of the Contract, 
 

NOW, THEREFORE, the condition of this obligation is such that if Principal shall faithfully 
perform the covenants, conditions, and agreements in the Contract and any changes made as 
therein provided, at the time and in the manner therein specified, and in all respects according to 
their true intent and meaning, and shall indemnify and save or hold harmless SLVWD, its 
directors, officers, employees, Engineer, and agents as therein stipulated, then this obligation 
shall become null and void; otherwise, it shall remain in full force and virtue, and Principal and 
Surety, in the event suit is brought on this bond, will pay to SLVWD sufficient funds to complete 
the Scope of Work required by the Contract. 

 
As a condition precedent to the satisfactory completion of the Contract, the above 

obligation shall hold good for a period of not less than one (1) year after the completion of the 
Work and its acceptance by SLVWD, during which time if Principal, his/her or its heirs, executors, 
administrators, successors, or assigns shall fail to make full, complete, and satisfactory repair 
and replacements and totally protect SLVWD from loss or damage made evident during the 
period of not less than one (1) year from the date of acceptance of the Work, and resulting from 
or caused by defective materials and/or faulty workmanship, the above obligation in penal sum 
thereof shall remain in full force and effect. However, notwithstanding anything in this paragraph 
to the contrary, the obligation of Surety hereunder shall continue so long as any obligation of 
Principal remains. 

 
AND, Surety, for value received, hereby stipulates and agrees that no change, extension 

of time, alteration of addition to the terms of the Contract or to the Work to be performed there 
under or the Specifications accompanying the same, shall in any way affect its obligations to this 
bond, and it does hereby waive notice of any such change,extension of time, alteration or addition 
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to the terms of the Contract or to the Work or to the Specifications. The Surety hereby waives the 
provisions of Sections 2819 and 2845 of the Civil Code of the State of California. 

 
As part of the obligation secured hereby and in addition to the amount specified therefore, there 
shall be included costs and reasonable expenses and fees, including reasonable attorneys’ fees 
and court costs, incurred by SLVWD in successfully enforcing any and all obligations hereunder, 
all to be taxed as costs and included in any judgment rendered. 

 
AND IT IS HEREBY DECLARED AND AGREED that this obligation shall be binding upon and 
inure to the benefit of Principal, Surety, and SLVWD and their respective heirs, executors, 
administrators, successors, and assigns. 

 
SIGNED AND SEALED THIS  day of  , 2021. 

 
 

Principal 
 

By:   
Signature 

 
 
 

Surety 
 

By:   
Signature 

 

 
 

 
(Surety’s Mailing Address) 

 
 

(Telephone Number) 
 

(Attach Notary Acknowledgement of Surety) 
 

Approved as to form this  day of  ,  . 
 

 
Attorney for SLVWD 

 
NOTE: The principal amount of this bond shall not be less than one hundred percent (100%) of 
the total Contract Price. 

END OF SECTION 00610 
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SECTION 00620 

 

PAYMENT BOND 
 
 

KNOW ALL MEN AND WOMEN BY THESE PRESENTS: 
 

THAT  ,  hereinafter  called  Principal,  and  

 , hereinafter called Surety, are jointly and severally 

held and firmly bound unto the San Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, 

CA 95006, hereinafter called SLVWD, its successors and assigns in the penal sum of  Dollars 

($  ) lawful money of the United States, for the payment 

whereof unto SLVWD, the Principal and Surety jointly and severally bind themselves, their heirs, 

executors, administrators, and successors, jointly and severally, forever firmly by these presents. 

 
WHEREAS, SLVWD has awarded to Principal the Work entitled: 

 
Riverside Grove Booster Station Rehabilitation (the “Contract”), and 

 
WHEREAS, said Principal is required to furnish a Payment Bond in connection with said 

Contract. 
 

NOW, THEREFORE, the condition of this obligation is such that if said Principal, his/her 
or its heirs, executors, administrators, successors, or assigns, or any of his/her or its 
Subcontractors, shall fail to pay any of the persons named in Civil Code Section 3181, or amounts 
due under the Unemployment Insurance Code with respect to work or labor performed under the 
Contract, or for any amounts required to be deducted, withheld, and paid over to the Franchise 
Tax Board from the Wages of employees of the Principal and his/her subcontractors pursuant to 
Section 18668 of the Revenue and Taxation Code, with respect to such work and labor, or any 
amounts required to be deducted, withheld, and paid over the Employment Development 
Department from the wages of employees of the Principal and Subcontractors pursuant to 
Section 13020 of the Unemployment Insurance Code with respect to the work and labor, or for 
any work or labor for which a bond is required by the provisions of Sections 3247 through 3252 
of the Civil Code, and provided that the persons, companies, or corporations so furnishing said 
materials, provisions, or other supplies, appliances, owned or used, in, upon, for, or about the 
performance of the work contracted to be executed or performed, or any person who performs 
work or labor upon the same, or any person who supplies both work and materials, thereto, shall 
have complied with the provisions of the Civil Code, then the Surety will pay the same or an 
amount not exceeding the amount herein above set forth, and also will pay in case suit is brought 
upon this bond, reasonable attorneys’ fees and costs of SLVWD as shall be fixed by the court. 

 
This bond shall insure to the benefit of any and all persons, companies, and corporations 

entitled to file claims under Section 3181 of the Civil Code, so as to give a right of action to them 
or their assigns in any suit brought upon this bond. 
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And the Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the Contract, or to the Work to be 

 
performed thereunder, or the Specifications accompanying the same shall in any way affect its 
obligations on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the Contract or to the Work or to the Specifications. 

 
The Surety hereby waives the provisions of Sections 2819 of the Civil Code. 

 
AND IT IS HEREBY DECLARED AND AGREED that this obligation shall be binding 

upon and inure to the benefit of Principal, Surety, and SLVWD and their respective heirs, 
executors, administrators, successors, and assigns. 

 
SIGNED AND SEALED THIS  day of  , 2021. 

 
 
 

Principal 
 

By:   
Signature 

 
 
 

Surety 
 

By:   
Signature 

 
 

 

Surety’s Mailing Address 
 

Telephone Number 
 

(Attach Notary Acknowledgement of Surety) 

 
Approved as to form this  day of  ,  . 

 
 

Attorney for SLVWD 
 

NOTE: The principal amount of this bond shall not be less than one hundred percent (100%) of 
the total Contract Price. 

 

END OF SECTION 00620 
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SECTION 00630 
 

ESCROW AGREEMENT FOR SECURITY DEPOSIT IN LIEU OF RETENTION 
 
 

This Escrow Agreement is made and entered into by and between San Lorenzo Valley Water 
District (SLVWD) whose address is 13060 CA-9, Boulder Creek, CA 95006 hereinafter called 
“SLVWD” and  whose address is 
     
“Contractor,” and     

hereinafter called whose address is 
    hereinafter called “Escrow 
Agent.” 

 
For the consideration hereinafter set forth, SLVWD, Contractor, and Escrow Agent 

agree as follows: 
 

(1) Pursuant to Section 22300 of the Public Contract Code of the State of California, 
Contractor has the option to deposit securities with an Escrow Agent as a substitute for retention 
earnings required to be withheld by SLVWD, pursuant to the Construction Contract entered into 
between SLVWD and Contractor for: 

 
Riverside Grove Booster Station Rehabilitation 

 
in the amount of  dated  (hereinafter referred to as the 
“Contract”). Alternatively, on written request of the Contractor, SLVWD shall make payments of 
the retention earnings directly to the Escrow Agent. When Contractor deposits the securities as 
a substitute for Contract earnings, the Escrow Agent shall notify SLVWD within ten 
(10) calendar days of the deposit. The market value of the securities at the time of the substitution 
shall be at least equal to the cash amount then required to be withheld as retention under the 
terms of the Contract between SLVWD and Contractor. Securities shall be held in the name of 
SLVWD, and shall designate the Contractor as the beneficial owner. 

(2) SLVWD shall make progress payments to the Contractor for such funds which 
otherwise would be withheld from progress payments pursuant to the Contract provisions, 
provided that the Escrow Agent holds securities in the form and amount specified above. 

(3) When SLVWD makes payment of retention earned directly to the Escrow 
Agent, the Escrow Agent shall hold them for the benefit of the Contractor until such time as the 
escrow created under this Contract is terminated. The Contractor may direct the investment of 
the payments into securities. All terms and conditions of this agreement and the rights and 
responsibilities of the parties shall be equally applicable and binding when SLVWD pays the 
Escrow Agent directly. 

(4) Contractor shall be responsible for paying all fees for the expenses incurred 
by Escrow Agent in administering the Escrow Account and all expenses of SLVWD. These 
expenses and payment terms shall be determined by SLVWD. Contractor and Escrow Agent. 

(5) The interest earned on the securities or the money market accounts held in 
escrow and all interest earned on that interest shall be for the sole account of Contractor and 
shall be subject to withdrawal by the Contractor at any time and from time to time without notice 
to SLVWD. 
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(6) Contractor shall have the right to withdraw all or any part of the principal in the 
Escrow Account only by written notice to Escrow Agent accompanied by written authorization 
from SLVWD to the Escrow Agent that SLVWD consents to the withdrawal of the amount sought 
to be withdrawn by Contractor. 

 
(7) SLVWD shall have a right to draw upon the securities in the event of default 

by the Contractor. Upon seven (7) calendar days’ written notice to the Escrow Agent from SLVWD 
of the default, the Escrow Agent shall immediately convert the securities to cash and shall 
distribute the cash as instructed by SLVWD. 

(8) Upon receipt of written notification from SLVWD certifying that the Contract is 
final and complete, and that the Contractor has complied with all requirements and procedures 
applicable to the Contract, Escrow Agent shall release to Contractor all securities and interest on 
deposit less escrow fees and charges of the Escrow Account. The escrow shall be closed 
immediately upon disbursement of all moneys and securities on deposit and payments of fees 
and charges. 

(9) Escrow Agent shall rely on the written notifications from SLVWD and the 
Contractor pursuant to Sections (5) to (8), inclusive, of this agreement and SLVWD and 
Contractor shall hold Escrow Agent harmless from Escrow Agent’s release and disbursement of 
the securities and interest as set forth above. 

(10) The names of the persons who are authorized to give written notice or to 
receive written notice on behalf of SLVWD and on behalf of Contractor in connection with the 
foregoing, and exemplars of their respective signatures are as follows: 

 
 

On behalf of SLVWD: On behalf of Contractor: 
 

District Manager     
Title  Title 

 
Rick Rogers     
Name  Name 

 

  _   
Signature  Signature 

 
13060 CA-9, Boulder Creek, California 95006    
Address Address 

 
 

On behalf of Escrow Agent: 
 
 

Title 
 

 
Name 

 
 

Signature 
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Address 

 
At the time the Escrow Account is opened, SLVWD and Contractor shall deliver to the 

Escrow Agent a fully executed counterpart of this Agreement. 
 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper 
officers on the date first set forth above. 

 
 

San Lorenzo Valley Water District Contractor 
 
 
     District Manager 

Title Title 
 
     Rick Rogers 

Name Name 
 

 
Signature Signature 

 
 
 
 
 

END OF SECTION 00630
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SECTION 00655 
 

WORKER’S COMPENSATION INSURANCE CERTIFICATE 
 
 

The Contractor shall execute the following form as required by the California Labor 
Code, Sections 1860 and 1861: 

 
I am aware of the provisions of Section 3700 of the Labor Code which require every 

employer to be insured against liability for worker’s compensation or to undertake self-insurance 
in accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the Work of this Contract. 

 
 
 
 

Date 
 
 
 

Contractor 
 
 

By:   
Signature 

 
 

Name/Title (Please Print) 
 
 

ATTEST: 
 
 

By:   Signature 
 
 
 

Name/Title (Please Print) 
 
 
 
 

END OF SECTION 00655
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SECTION 00657 
 

CERTIFICATE OF CONTRACTOR 
 
 

I,   , certify that I am a/the 

 (designate sole proprietor, partner in partnership, or specify 

corporate office, e.g., secretary) in the entity named as Contractor in the foregoing Contract. I 

hereby expressly certify that the name of the entity to which I am associated is 

  ; that this 

entity is in good standing and has complied with all applicable laws and regulations, and that I 

have been expressly authorized by the proper parties in this entity to execute this contract on 

behalf of the above-named entity. 

 
 

Date 
 
 

By:     
Signature 

 

 
Name/Title (Please Print) 

 
 
 

ATTEST: 
 
 

By:     
Signature 

 

 
Name/Title (Please Print) 

 
 
 

END OF SECTION 00657 
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SECTION 00660 
 

CONTRACTOR RELEASE 
 
 

Description of Contract: 
 
 

Riverside Grove Booster Station Rehabilitation 
 

Name of Contractor:    
 

Period Work Performed:    
 

The above-named Contractor hereby acknowledges payment in full for all compensation of 
whatever nature due the Contractor for all labor and materials furnished and for all work 
performed on the above-referenced project for the period specified above with the exception of 
contract retention amounts and disputed claims specifically shown below. 

 
RETENTION AMOUNT FOR THIS PERIOD: $   

 

DISPUTED CLAIMS 
 

DESCRIPTION OF CLAIM  AMOUNT CLAIMED 

 

 

 

 

 

 

 

 

 

 

 

 

 

The Contractor further expressly waives and releases any claim the Contractor may have, of 
whatever type or nature, for the period specified which is not shown as a retention amount or a 
disputed claim on this form. This release and waiver has been made voluntarily by Contractor 
without any fraud, duress, or undue influence by any person or entity. 
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Contractor further certifies, warrants, and represents that all bills for labor, materials, and work 
due Subcontractors for the specified period have been paid in full and that the parties signing 
below on behalf of Contractor have express authority to execute this release. 

 
 

Dated:       
(Print Name of Contractor) 

 
 
 

(Describe Entity: Partnership, Corporation, etc.) 
 
 

By:    
 

By:    
 

By:    
 
 
 
 
 
 
 

END OF SECTION 00660 
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SECTION 00662 
 

CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION 
 

Riverside Grove Booster Station Rehabilitation 
 

Description of Contract: The project consists removal of existing roof; construction of a new fire-
resistant roof; provision and application of new exterior paint; and restoration of the booster 
station to service. 

 
Labor Code Section 3700: 

 
Every employer except the State shall secure the payment of compensation in one or more 
of the following ways: 

 
(a) By being insured against liability to pay compensation by one or more insurers duly 

authorized to write compensation insurance in this State. 
 

(b) By securing from the Director of Industrial Relations a certificate of consent to self- 
insure, either as an individual employer or as one employer in a group of employers, 
which may be given upon furnishing proof satisfactory to the Director of Industrial 
Relations of ability to self-insure and to pay any compensation that may become due 
to his or her employees. 

 
(c) For any county, city, municipal corporation, public district, public agency, or any 

political subdivision of the state, including each member of a pooling arrangement 
under a joint exercise of powers agreement (but not the state itself), by securing from 
the Director of Industrial Relations a certificate of consent to self-insure against 
workers’ compensation claims, which certificate may be given upon furnishing proof, 
satisfactory to the director, of ability to administer workers’ compensation claims that 
may become due to its employees. On or before March 31, 1979, a political 
subdivision of the state which, on December 31, 1978, was uninsured for its liability to 
pay compensation, shall file a properly completed and executed application for a 
certificate of consent to self-insure against workers’ compensation claims. The 
certificate shall be issued and be subject to the provisions of Section 3702. 

 
For the purposes of this section, “state” shall include the superior courts of California. 

 
I am aware of the provisions of Section 3700 of the Labor Code which require every employer to 
be insured against liability for workers’ compensation or to undertake self-insurance in 
accordance with the provisions of that code, and I will comply with such provisions before 
commencing the performance of the work of this contract. 
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Dated:  , 20   

By:    
(Contractor) 

 
By:   (Authorized Representative of Contractor) 

 
 
 
 

(Seal of Corporation) Name/Title:   
(Please Print) 

 
 
 
 
 
 
 

(Labor Code Section 1861 provides that the above certificate must be signed and filed by the 
Contractor with SLVWD prior to performing any work under this Contract.) 

 
 
 
 
 

 

END OF SECTION 00662
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SECTION 00664 

 

CERTIFICATE OF INSURANCE 
 

Description of Contract:  
 

Riverside Grove Booster Station Rehabilitation 
 

Type of Insurance: Workers’ Compensation Insurance and Employer’s Liability Insurance 
 

THIS IS TO CERTIFY that the following policy has been issued by the below-stated company in 
conformance with the requirements of Article 6 of the General Provisions and is in force at this 
time. 

 
The Insurance Company will give at least 30 calendar days’ written notice by certified mail to 
SLVWD prior to any material change or cancellation of said policy. (10 calendar days for non- 
payment). 

 

POLICY NO./EXPIRATION DATE LIMITS OF LIABILITY 
 

A. WORKERS’ COMPENSATION Statutory Limits Under the Laws of the State 
of California 

Policy No.    
 

Expiration Date   

 
B. EMPLOYER’S LIABILITY Each Employee Each Accident 

 

Bodily Injury by Accident $   $   
 

Bodily Injury by Disease $   $   
 

Policy No.    
 

Expiration Date   
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Name Insured (Contractor)  Insurance Company 

Street Number 
 

Street Number 

City, State, and Zip Code 
 

City, State, and Zip Code 

 
By:    

  (Insurance Company Representative) 
(See Notice on Page 2) 

(Attach Notary Acknowledgement of Insurance Company Agent) 
 

Insurance Company Agent for 
Service of Process in California: 

 
 

Name  Agency 

Street Number 
 

Street Number 

City, State, and Zip Code 
 

City, State, and Zip Code 

Telephone Number 
 

Telephone Number 
 
 

This certificate or verification of insurance is not an insurance policy and does not amend, extend, 
or alter the coverage afforded by the policies listed herein. Notwithstanding any requirement, 
term, or condition of any contract or document with respect to which this certificate or verification 
of insurance may be issued or may pertain, the insurance afforded by the policies described 
herein is subject to all the terms, exclusions, and conditions of such policies. 

 
NOTICE: Unless otherwise specified in writing by SLVWD at SLVWD’s sole discretion, no 
substitution or revision to the above certificate form will be accepted. If the insurance called for is 
provided by more than one insurance company, a separate certificate in the exact above form 
shall be provided for each insurance company. 

 
 
 

END OF SECTION 00664 
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SECTION 00666 

 

INSURANCE ENDORSEMENT 
 
 

Description of Contract:   

 

Riverside Grove Booster Station Rehabilitation 
 

Type of Insurance: Workers’ Compensation Insurance and Employer’s Liability Insurance 

This endorsement forms a part of Policy No.    

ENDORSEMENT 
 

It is agreed that with respect to such insurance as is afforded by the policy, the Insurance 
Company named below waives any right of subrogation it may acquire against SLVWD and/or its 
directors, officers, officials, agents, employees, and volunteers by reason of any payment made 
on account of injury, including death resulting therefrom, sustained by the insured, any employee 
of the insured, or the insured’s agents and/or subcontractors arising out of the performance of 
the above-referenced Contract. 

 
This endorsement does not increase the Insurance Company’s total limits of liability. 

 
 

Name Insured (Contractor)  Insurance Company 

Street Number 
 

Street Number 

City, State, and Zip Code 
 

City, State, and Zip Code 

 
By:    

  (Insurance Company Representative) 
(See Notice on Page 2) 

 

(Attach Notary Acknowledgement of Insurance Company Agent) 
 

NOTICE: Unless otherwise specified in writing by SLVWD at SLVWD’s sole discretion, no 
substitution or revision to the above endorsement form will be accepted. If the insurance called 
for is provided by more than one policy, a separate endorsement in the exact above form shall 
be provided for each policy. 

 

END OF SECTION 00666 
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SECTION 00668 
 

CERTIFICATE OF INSURANCE 
 
 

Description of Contract:     

Riverside Grove Booster Station Rehabilitation 
 

Type of Insurance: Liability Insurance 
 

THIS IS TO CERTIFY that the following policies have been issued by the below-stated Insurance 
Company in conformance with the requirements of Article 6 of the General Provisions and are in 
force at this time. The policy shall be an occurrence policy with a deductible not to exceed $5,000. 

 
POLICY NUMBER & 
EXPIRATION DATE 

LIMITS OF LIABILITY 
(thousands) 

   Occurrence   Aggregate 
A. GENERAL LIABILITY 

Bodily Injury, 
Personal Injury, 
and Property 
Damage Combined 

 
 
 
 

$   

 
 
 
 

$   

 
   

 
B. 

 
EXCESS GENERAL 
LIABILITY 

  

 $   $   

 
 

C. AUTOMOBILE LIABILITY 

 

 $   $   

 
   

 
D. 

 
EXCESS AUTOMOBILE 
LIABILITY 

  

 $   $   
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The following types of coverage are included in said policies (indicate by “X” in space): 
 

A. GENERAL LIABILITY    

Comprehensive Form…………………………………………. YES  NO 

Premises-Operations…….……………………………………. YES  NO 

Explosion and Collapse Hazard……………………………... YES  NO 

Underground Hazard…………………………………………. YES  NO 

Products/Completed Operations Hazard…………………… YES  NO 

Contractual Insurance………………………………………… YES  NO 

Broad Form Property Damage, Including:    

Completed Operations………………………………… YES  NO 

Independent Contractors…………………………….. YES  NO 

Personal Injury………………………………………… YES  NO 

 
B. EXCESS GENERAL LIABILTY 

   

Umbrella Form………….……………………………………. YES  NO 

Other Than Umbrella Form…………………………………. YES  NO 

If other than Umbrella Form, please explain below:    

 
C. AUTOMOBILE LIABILITY 

   

Comprehensive Form Including Loading and Unloading….. YES  NO 

Owned………………..….……………………………………. YES  NO 

Hired…………………………………………………………... YES  NO 

E. BUILDER’S RISK  

 
$   

 

 
$   

F. CONTRACTOR’S 
POLLUTION LEGAL 
LIABILITY/ASBESTOS 
LEGAL LIABILITY/ 
ERRORS AND 
OMISSIONS 

 
 
 
 

$   

 
 
 
 

$   
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Non-Owned……………………………………………………. YES  NO 

 
D. EXCESS AUTOMOBILE LIABILITY 

   

 
 

Umbrella Form……………….………………………………. YES  NO 

Other Than Umbrella Form…………………………………. YES  NO 

If other than Umbrella Form, please explain below:    
 

 
 

 
 

 
 

 
 

 
This certificate or verification of insurance is not an insurance policy and does not amend, 
extend, or alter the coverage afforded by the policies listed herein. However, the insurance 
provided shall meet the requirements of the Contract Documents and include coverage as 
specified in this certificate. 

 
 
 
 

Name Insured (Contractor)  Insurance Company 

Street Number 
 

Street Number 

City, State, and Zip Code 
 

City, State, and Zip Code 

  
By: 

 
   

  (Insurance Company Representative) 
(See Notice on Page 4) 
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(Attach Notary Acknowledgement of Insurance Company Agent) 
 

 
Insurance Company Agent for Services of Process in 
California: 

 
 

 

Name  Agency 

Street Number 
 

Street Number 

City, State, and Zip Code 
 

City, State, and Zip Code 

Telephone Number 
 

Telephone Number 
 
 

This certificate or verification of insurance is not an insurance policy and does not amend, extend, 
or alter the coverage afforded by the policies listed herein. Notwithstanding any requirement, 
term, or condition of any contract or other document with respect to which this certificate or 
verification of insurance may be issued or may pertain, the insurance afforded by the policies 
described herein is subject to all the terms, exclusions, and conditions of such policies. 

 
Insurers must be authorized to do business and have an agent for service of process in California 
and have an “A” policyholder’s rating and a financial rating of at least Class VII in accordance 
with the most current Best’s Rating. 

 
NOTICE: Unless otherwise specified by SLVWD in its sole discretion, no substitution or revision 
to the above certificate form will be accepted. If the insurance called for is provided by more than 
one insurance company, a separate certificate in the exact above form shall be provided for each 
insurance company. 

 
 

END OF SECTION 00668 
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SECTION 00670 

 

INSURANCE ENDORSEMENT 
 

Description of Contract:    RIVERSIDE GROVE BOOSTER STATION REHABILITATION 
 

Type of Insurance: Liability Insurance 
 

This endorsement forms a part of Policy No.    
 

ENDORSEMENT 
 

SLVWD its officers, officials, directors, employees, and volunteers are to be covered as insureds 
under said policies but only while acting in their capacity as such and only with respect to 
operations of the named insured, his contractors, any subcontractor, any supplier, anyone directly 
or indirectly employed by any of them, or anyone for whose acts any of them may be liable in the 
performance of the above referenced contract. This insurance shall not apply if the loss or 
damage is ultimately determined to be the result of the sole and exclusive negligence (including 
any connected with the preparation or approval of maps, drawings, opinions, reports, surveys, 
designs, or specifications) of one or more of the aforesaid additional insureds. The insurance 
afforded to these additional insured is primary insurance. If the additional insured have other 
insurance or self-insurance which might be applicable to any loss, this insurance shall be primary 
and the amount of this insurance shall not be reduced or prorated by the existence of such other 
insurance or self-insurance. Any insurance or self-insurance maintained by the additional 
insureds shall be excess of the Contractor’s insurance and shall not contribute with it. 

 
The Contractual Liability Insurance afforded is sufficiently broad to insure all of the matters set 
forth in the article entitled “BONDS, INSURANCE, AND INDEMNITY” in the General Conditions 
of the above-referenced contract except those matters set forth in the third paragraph thereof. 

 
This endorsement does not increase the Company’s total limits of liability. 

 
 
 

Name Insured (Contractor)  Insurance Company 

Street Number 
 

Street Number 

City, State, and Zip Code 
 

City, State, and Zip Code 

  
By: 

 
   

  (Insurance Company Representative) 

 

(Attach Notary Acknowledgement of Insurance Company Agent) 
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Insurers must be authorized to do business and have an agent for services of process in 
California and have an “A” policyholder’s rating and a financial rating of at least Class VII in 
accordance with the most current Best’s Rating. 

 
 

NOTICE: Unless otherwise specified by SLVWD in its sole discretion, no substitution or revision 
to the above certificate form will be accepted. If the insurance called for is provided by more than 
one policy, a separate endorsement in the exact above form shall be provided for each policy. 

 
 

END OF SECTION 00670 
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SECTION 00680 
 

NOTICE OF AWARD 
 
 

To:    
(Contractor) 

Board Approval Date:   

 
 
 
 

Project: Riverside Grove Booster Station Rehabilitation 
 
 

Your Bidder’s Proposal dated  , is accepted. 
 
 

You are required by the Notice and Instructions to Bidders to execute the Contract Documents 
within ten (10) work days of the date of mailing of this notice (not including Sundays and holidays). 

 
Received: 

 
 
 

San Lorenzo Valley Water District  
Contractor SLVWD 

 
By:   By:    

 
 

Rick Rogers, District Manager  
Name /Title: Name/Title: 

 
 

Date:   Date:   
 
 
 
 

END OF SECTION 00680 
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SECTION 00685 
 

NOTICE TO PROCEED 
 
 

To:   
(Contractor) 

Date:    

 

Project: Riverside Grove Booster Station Rehabilitation 
 
 

You are hereby notified to commence Work in accordance with the Agreement dated 

  , and you are to complete the Work prior to 

  . 
 
 
 

 
SLVWD 

 
By:       Rick Rogers  

 
 

Title:    District Manager  
 
 

ACCEPTANCE OF NOTICE 
 
 

Receipt of the above Notice to Proceed is hereby acknowledged by    this 

the  day of  ,  . 

 
 

Name:   (Print) 
 

By:    
 
 

Title:   
 
 
 

END OF SECTION 00685 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 
 

Unconditional Release and Certificate of Final Payment 
00686-1 

 

 
 

SECTION 00686 
 

UNCONDITIONAL RELEASE AND CERTIFICATE OF FINAL PAYMENT 
 
 

To: San Lorenzo Valley Water District Project No.    

 13060 CA-9 
Boulder Creek, CA 95006 

Contract Dated    

 

CONTRACTOR: 
 

Name:    
 

Address:    
 
 

DESCRIPTION OF WORK: The project consists of removal of the existing roof structure and 
covering; construction of new fire-resistant roof structure and covering; and repainting of the 
pump station exterior. 
 
SITE OF WORK: Riverside Grove Booster Station, located at 475 Redwood Drive Boulder Creek, 
CA 95006. 

 
With reference to said Contract, as amended, between the undersigned Contractor and SLVWD, 
the Undersigned hereby certifies and represents that it has made full payment of all costs, 
charges, and expenses incurred by it or on its behalf for work, labor, services, materials, and 
equipment supplied to the foregoing site and/or used in connection with its work under said 
Contract. 

 
The undersigned further certifies that to its best knowledge and belief, each of its subcontractors 
and material suppliers has made full payment of all costs, charges, and expenses incurred by 
them or on their behalf for work, labor, services, materials, and equipment supplied to the 
foregoing site and/or used by them in connection with the Undersigned’s work under said 
Contract. 

 

In consideration of $  as final payment under the 
Contract, the Undersigned hereby unconditionally and forever discharges, waives, and releases 
SLVWD and the site and property from all claims, stop notices, liens, bond rights, and obligations 
and rights of every nature arising out of or in connection with the performance of the said Contract 
and all amendments thereto except as set forth below: 
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NOTE: If none, write “NONE” in space above. (Any claims excepted must be described and 
the specific amount claimed must be set forth.) 

 
Unless any claims, stop notices, liens, bond rights, and obligations or rights are described and 
the specific amounts claimed, are described in the space above, Contractor certifies that there 
are none. 

 
As additional consideration for the final payment, the Contractor agrees to indemnify and hold 
harmless SLVWD from and against all costs, losses, damages, claims, causes of action, 
judgments, and expenses, including attorney’s fees arising out of or in connection with claims 
against SLVWD which arise out of the performance of the Work under the Contract and which 
may be asserted by the Contractor or any of its suppliers, subcontractors of any tier or any of 
their representatives, officers, agents, or employees, except for those claims listed above. 

 
The foregoing shall not relieve the Undersigned of its obligations under the provisions of said 
Contract, as amended, which by their nature survive completion of the work including, without 
limitation, warranties, guarantees, and indemnities 
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Executed this  day of  , 2021. 
 
 
 

(Name of Contractor) 
 
 

By:    
 

Title:    
 
 
 

(Attach Notary Acknowledgement) 
 
 

Distribution: 
 

Original - County 
Recorder Copy -
 Contractor 

 
 
 
 
 

END OF SECTION 00686 
 
 
 
 
 
 
 
. 
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SECTION 00687 
 

NOTICE OF COMPLETION 
 

To:    Date:   

    Project No.:   

Owner: San Lorenzo Valley Water District Date of Completion:    
 13060 CA-9  
 Boulder Creek, CA 95006  

 
OWNER’S ESTATE OF INTEREST: 

 
Easement    Fee Title     Encroachment Permit    

 
Other (describe) 

 

 

CONTRACTOR FOR WORK OF IMPROVEMENT AS A WHOLE: 
 

Name:   

Address:    

 
TITLE OF PROJECT: Riverside Grove Booster Station Rehabilitation 

 
DESCRIPTION OF PROJECT:  

The project consists of removal of the existing roof structure and covering; construction of new 
fire-resistant roof structure and covering; and repainting of the pump station exterior. 
 

RECORDING REQUESTED BY: 
 
San Lorenzo Valley Water District 

 
WHEN RECORDED RETURN TO: 

 
San Lorenzo Valley Water District 
13060 CA-9 
Boulder Creek, California 95006 

 
MAIL TAX STATEMENTS TO: 

 
NO FEE REQUIRED PER GOVERNMENT 
CODE SECTION 27383 
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LEGAL DESCRIPTION OF SITE:  See survey. 

 
 

ADDRESS OF THE SITE: 

Riverside Grove Booster Station, located at 475 Redwood Drive Boulder Creek, CA 95006 

 

   

 

This Notice is given for (check one): 
 

Completion of the work of improvement as a whole. 
Completion of a contract for a particular portion of the work of improvement (per 
Cal. Civ. Code § 8186). 

 
If this notice is given only of completion of a contract for a particular portion of the work of 
improvement, the name and address of the direct contractor under that contract is: 

 

 

Final payment will be made to the above contractor on or after thirty-five (35) calendar days from 
the recording date of this Notice of Completion, except where otherwise provided for by law. 

 

VERIFICATION 
 

I, the undersigned state that I am the  of the San Lorenzo 
Valley Water District, the public agency authorizing the Work of Improvement referred to in the 
foregoing Notice of Completion; that I have executed such Notice of Completion on behalf of such 
public agency and likewise make this verification on behalf of said public agency; and that I have 
read said Notice of Completion and know the contents thereof and the facts therein stated are 
true of my own knowledge. 

 
I declare under penalty of perjury under the laws of the State of California that the foregoing is 
true and correct. 

 
 

Date and Place Rick Rogers, District Manager 
San Lorenzo Valley Water District 
13060 CA-9, Boulder Creek, California 95006 
 

Distribution: 
 

Original - County 
Recorder Copy - 
Contractor 
 

END OF SECTION 00687
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SECTION 00692 

 

CONDITIONAL WAIVER AND RELEASE UPON PROGRESS PAYMENT 
California Civil Code Section 8132 

 

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT’S LIEN, STOP PAYMENT NOTICE, AND 
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD 
NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS 
RECEIVED PAYMENT. 

 
Identifying Information 

 
Name of Claimant:    

 

Name of Customer:    
 

Job Location:    
 

Owner:    
 

Through Date:    
 
 

Conditional Waiver and Release 
 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job through the Through Date of this document. Rights based upon labor or 
service provided, or equipment or material delivered, pursuant to a written change order that has 
been fully executed by the parties prior to the date that this document is signed by the claimant, 
are waived and released by this document, unless listed as an Exception below. This document 
is effective only on the claimant’s receipt of payment from the financial institution on which the 
following check is drawn: 

 
Maker of Check:    

 

Amount of Check: $    
 

Check Payable to:    
 

Exceptions 
 

This document does not affect any of the following: 
 

(1) Retentions. 
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(2) Extras for which the claimant has not received payment. 
 

The following progress payments for which the claimant has previously given a conditional 
waiver and release but has not received payment:  

Date(s) of waiver and release:    
 

Amount(s) of unpaid progress payment(s):    
 

(3) Contract rights, including: 
 

(A) a right based on rescission, abandonment, or breach of contract, and 
 

(B) the right to recover compensation for work not compensated by the payment. 
 
 

SIGNATURE 
 

Claimant’s Signature:    
 

Claimant’s Title:   
 

Date of Signature:   
 
 

Note: Where the claimant is required to execute a waiver and release in exchange for or in order 
to induce the payment of a progress payment and the claimant is not, in fact, paid in exchange 
for the waiver and release or a single payee check or joint payee check is given in exchange for 
the waiver and release, the waiver and release shall follow substantially this form. This form of 
release complies with the requirements of California Civil Code Section 8132. 

 
The Contractor is required to obtain from each subcontractor and supplier this conditional waiver 
and release of claims for each preliminary notice received by SLVWD. Final payment shall be 
held in abeyance pending receipt of release of claims from all subcontractors or suppliers. 

 
Alternatively, the final payment will be made by check payable to the Contractor and 
subcontractor or supplier to the extent the subcontractor or supplier has not been paid as shown 
on the preliminary notice. 

 
 
 
 

END OF SECTION 00692 
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SECTION 00693 
 

UNCONDITIONAL WAIVER AND RELEASE UPON PROGRESS PAYMENT 
California Civil Code Section 8134 

 
NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU 
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE 
AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT 
BEEN PAID, USE A CONDITIONAL WAIVER AND RELEASE FORM. 

 

Identifying Information 
 

Name of Claimant:    
 

Name of Customer:    
 

Job Location:    
 

Owner:    
 

Through Date:    
 
 

Unconditional Waiver and Release 
 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job through the Through Date of this document. Rights based upon labor or 
service provided, or equipment or material delivered, pursuant to a written change order that has 
been fully executed by the parties prior to the date that this document is signed by the claimant, 
are waived and released by this document, unless listed as an Exception below. The claimant 
has received the following progress payment: 

 
$   

 
 

Exceptions 
 

This document does not affect any of the following: 
 

(1) Retentions. 
 

(2) Extras for which the claimant has not received payment. 
 

(3) Contract rights, including: 
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(A) a right based on rescission, abandonment, or breach of contract, and the right to 

recover compensation for work not compensated by the payment.  
 

SIGNATURE 
 

Claimant’s Signature:    
 

Claimant’s Title:   
 

Date of Signature:   
 
 

Where the claimant is required to execute a waiver and release in exchange for, or in order to 
induce the payment of, a progress payment and the claimant asserts in the waiver it has, in fact, 
been paid the progress payment, the waiver and release shall follow substantially this form.  This 
form of release complies with the requirements of California Civil Code Section 8134. 

 
The Contractor is required to obtain from each subcontractor and supplier this unconditional 
waiver and release of claims for each preliminary notice received by SLVWD. Final payment shall 
be held in abeyance pending receipt of release of claims from all subcontractors or suppliers. 

 
Alternatively, the final payment will be made by check payable to the Contractor and 
subcontractor or supplier to the extent the subcontractor or supplier has not been paid as shown 
on the preliminary notice. 

 
 
 

END OF SECTION 00693 
 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 
 

Conditional Waiver and Release Upon Final 
00694-1 

 

 
 

SECTION 00694 
 

CONDITIONAL WAIVER AND RELEASE UPON FINAL PAYMENT 
California Civil Code Section 8136 

 
NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT’S LIEN, STOP PAYMENT NOTICE, AND 
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD 
NOT RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS 
RECEIVED PAYMENT. 

 

Identifying Information 
 

Name of Claimant:    
 

Name of Customer:    
 

Job Location:    
 

Owner:    
 
 

Conditional Waiver and Release 
 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job. Rights based upon labor or service provided, or equipment or material 
delivered, pursuant to a written change order that has been fully executed by the parties prior to 
the date that this document is signed by the claimant, are waived and released by this document, 
unless listed as an Exception below. This document is effective only on the claimant’s receipt of 
payment from the financial institution on which the following check is drawn: 

 
Maker of Check:    

 

Amount of Check: $   
 

Check Payable to:    
 
 

Exceptions 
 

This document does not affect any of the following: 
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Disputed claims for extras in the amount of: $   
 
 

SIGNATURE 
 

Claimant’s Signature:    
 

Claimant’s Title:   
 

Date of Signature:   
 
 

Notice: Where the claimant is required to execute a waiver and release in exchange for, or in 
order to induce the payment of, a final payment and the claimant is not, in fact, paid in exchange 
for the waiver and release or a single payee check or joint payee check is given in exchange for 
the waiver and release, the waiver and release shall follow substantially this form. This form of 
release complies with the requirements of California Civil Code Section 8136. 

 
The Contractor is required to obtain from each subcontractor and supplier this conditional waiver 
and release of claims for each preliminary notice received by SLVWD. Final payment shall be 
held in abeyance pending receipt of release of claims from all subcontractors or suppliers. 

 
Alternatively, the final payment will be made by check payable to the Contractor and 
subcontractor or supplier to the extent the subcontractor or supplier has not been paid as shown 
on the preliminary notice. 

 
 
 

END OF SECTION 00694 
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SECTION 00695 
 

UNCONDITIONAL WAIVER AND RELEASE UPON FINAL PAYMENT 
California Civil Code Section 8138 

 
 

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU 
HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE 
AGAINST YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT 
BEEN PAID, USE A CONDITIONAL WAIVER AND RELEASE FORM. 

 
Identifying Information 

 
Name of Claimant:    

 

Name of Customer:    
 

Job Location:    
 

Owner:    
 
 

Unconditional Waiver and Release 
 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job. Rights based upon labor or service provided, or equipment or material 
delivered, pursuant to a written change order that has been fully executed by the parties prior to 
the date that this document is signed by the claimant, are waived and released by this document, 
unless listed as an Exception below. The claimant has been paid in full. 

 
 

Exceptions 
 

This document does not affect any of the following: 
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Disputed claims for extras in the amount of: $   
 
 

SIGNATURE 
 

Claimant’s Signature:    
 

Claimant’s Title:   
 

Date of Signature:   
 

Where the claimant is required to execute a waiver and release in exchange for, or in order to 
induce the payment of, a progress payment and the claimant asserts in the waiver it has, in fact, 
been paid the final payment, the waiver and release shall follow substantially this form. This form 
of release complies with the requirements of California Civil Code Section 8138. 

 
The Contractor is required to obtain from each subcontractor and supplier this unconditional 
waiver and release of claims for each preliminary notice received by SLVWD. Final payment shall 
be held in abeyance pending receipt of release of claims from all subcontractors or suppliers. 

 
Alternatively, the final payment will be made by check payable to the Contractor and 
subcontractor or supplier to the extent the subcontractor or supplier has not been paid as shown 
on the preliminary notice. 

 
 

END OF SECTION 00695 
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SECTION 00700 

 

GENERAL CONDITIONS 
 
 

ARTICLE 1 – DEFINITIONS 
 

1.1 Terms used in the Contract Documents are defined in the “Glossary, Water 
and Wastewater Control Engineering” prepared by the Joint Editorial Board 
representing the American Public Health Association, American Society of 
Civil Engineers, American Water Works Association, and the Water Pollution 
Control Federation, 1969 Edition, and are further defined herein. The terms 
shall have the meanings described which shall be applicable to both the 
singular and plural thereof. 

 
1.2 Addenda. Written or graphic instructed issued prior to execution of the 

Contract Agreement which modify or interpret the Contract Documents. 
 

1.3 Bid. The offer or proposal of the Bidder submitted in the prescribed form setting 
forth the prices for the Work to be performed. 

 
1.4 Bidder. Any person, firm, corporation, or organization submitting a Bid or 

Proposal for the Work. 
 

1.5 Bonds. Bid, performance, and payment bonds, and other instruments of 
security furnished by the Contractor and his surety in accordance with the 
Contract Documents. 

 
1.6 Change Order. A written order to the Contractor signed by SLVWD ordering 

and authorizing an addition, deletion, or revision in the Work, or an adjustment 
in the Contract Price or the Contract Time. 

 
1.7 Contract Agreement. The Contract Documents form the Contract Agreement. 

The Contract Agreement represents the entire and integrated agreement 
between the parties hereto and supersedes all prior negotiations, 
representations, or agreements, either written or oral. The Contract Agreement 
may be amended or modified after execution only by a Modification. 
References herein to the Contract or the Agreement, or the Form of 
Agreement, shall be understood to mean and refer to the Contract Agreement. 

 
1.8 Contract Documents. The Contract Documents consist of the Contract 

Agreement, notices, instructions, and forms issued to Bidders in the Bidding 
Requirements for the submittal of Bids, the Contractor’s Bid, the Bid security, 
the Notice of Award, the Notice to Proceed, the Notice to Construct, if any, the 
Conditions of the Contract (General, Supplementary, and other Conditions), 
the Bonds, the Specifications, all Addenda, and all Modifications. 

 
1.9 Contract Price. The total moneys payable to the Contractor under the Contract 

Documents. 
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1.10 Contract Time. The number of work days for completion of the Work, or the 

date upon which the Work shall be completed and ready for use by SLVWD, 
as stated in the executed Contract Agreement. 

 
1.11 Contractor. The Contractor is the person, firm, corporation, or organization 

identified as such in the Contract Agreement and is referred to throughout the 
Contract Documents as if singular in number and masculine in gender. The 
term Contractor means the Contractor or his/her authorized representative. 

 
1.12 Day and Days. The term day shall mean calendar day, the term calendar days 

shall mean consecutive calendar days, and the term work days shall mean 
consecutive calendar days excluding Saturdays, Sundays, and legal holidays, 
unless otherwise stated or specified. 

 
1.13 District Biologist. District Biologist of San Lorenzo Valley Water District, 

SLVWD or an authorized representative. 
 

1.14 District Engineer. District Manager acting as District Engineer of San Lorenzo 
Valley Water District, SLVWD or an authorized representative. 

 
1.15 DIR. California Department of Industrial Relations. 

 
1.16 Drawings. The Drawings or exact reproductions thereof which show the scope 

and character of the Work to be performed and which have been approved by 
SLVWD, and are referred to in the Contract Documents. The terms Drawing, 
Plan, and Plans have the same meaning as the term Drawings unless 
otherwise stated or specified. 

 
1.17 Engineer. The term Engineer shall mean the person or firm appointed by 

SLVWD to undertake the duties and powers assigned to the Engineer by these 
Specifications acting directly or through authorized representatives. In this 
project MME, Inc. The term Engineer is referred to throughout the Contract 
Documents as if singular in number and masculine in gender, and means the 
Engineer or his authorized representative, including the Engineer’s 
employees, agents, and consultants. (See Section 00800.) 

 
1.18 Field Order. A Field Order is a written order issued by SLVWD to the 

Contractor which clarifies or interprets the Contract Documents pursuant to 
Paragraph 3.2, or orders minor changes or alterations in the Work pursuant to 
Paragraph 16.6. 

 
1.19 Inspector. The Inspector is the authorized agent of SLVWD acting as the 

designee of the District Engineer, limited in each case to the duties entrusted 
to him by SLVWD. The term Inspector applies to all Inspectors appointed by 
SLVWD. 

 
1.20 Modification. A Modification is a written amendment to the Contract Agreement 

signed by both parties, a Change Order, or a Field Order. 
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1.21 Notice of Award. The written notice by SLVWD to the Contractor that the 
Contractor is the successful Bidder and that, upon compliance with the 
conditions precedent to be fulfilled by the Contractor within the stated time, 
SLVWD will execute the Contract Agreement. 

 
1.22 Notice to Construct. The written notice by SLVWD to the Contractor 

authorizing the Contractor to begin the physical installation of the particular 
material or equipment covered by such notice. 

 
1.23 Notice to Proceed. The written notice by SLVWD to the Contractor authorizing 

him to proceed with the Work and establishing the date of commencement of 
the Work. 

 
1.24 Owner. The Owner is the San Lorenzo Valley Water District and is referred to 

throughout the Contract Documents as if singular in number and masculine in 
gender. The term Owner means the Owner or his authorized representative, 
and includes the Owner's employees, agents, and consultants. (See Section 
00800.) 

 
1.25 Project. The Project is the total construction designed for or by the Owner of 

which the Work performed or constructed under the Contract Documents may 
be the whole or a part. 

 
1.26 Shop Drawings. All drawings, diagrams, illustrations, schedules, performance 

charts, brochures, and other data which are prepared by the Contractor or any 
Subcontractor, manufacturer, supplier, or distributor and which illustrate the 
equipment, material, or some portion of the Work. 

 
1.27 Samples. Samples are physical examples furnished by the Contractor to 

illustrate materials, equipment, or workmanship, and to establish standards by 
which the Work will be judged. 

 
1.28 Specifications. The Specifications include the Bidding Requirements, the 

Contract Forms, the Conditions of the Contract (General, Supplementary, and 
other Conditions), and the Divisions and Sections of the Specifications. 

 
1.29 Subcontractor and Sub-subcontractor. The terms Subcontractor and Sub-

subcontractor are referred to throughout the Contract Documents as if each 
were singular in number and masculine in gender, and means a Subcontractor 
or Sub-subcontractor or an authorized representative thereof. A Subcontractor 
is a person, firm, corporation, or organization who has a direct contract with 
the Contractor to perform any of the Work at the site. A Sub-subcontractor is 
a person, firm, corporation, or organization who has a direct or indirect contract 
with a Subcontractor to perform any of the Work at the site. 

 
1.30 Supplier. Any person, firm, corporation, or organization who supplies materials 

or equipment for the Work, including that fabricated to a special design, and 
may also be a Subcontractor or a Sub-subcontractor. 
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1.31 Surety. The term Surety is the person, firm, corporation, or organization that 
joins with the Contractor in assuming the liability for the faithful performance 
of the Work and for the payment of all obligations pertaining to the Work in 
accordance with the Contract Documents by issuing the Bonds required by the 
Contract Documents or by law. 

 
1.32 Work. The term Work includes all labor, materials, equipment, and incidentals 

necessary to produce the construction required by the Contract Documents 
and any and all obligations, duties, and responsibilities necessary to the 
successful completion of the construction assigned to or undertaken by the 
Contractor under the Contract Documents. 

 
ARTICLE 2 – PRELIMINARY MATTERS 

 
2.1 Award. The award of the Contract Agreement, if awarded, will be to the eligible, 

lowest responsive responsible Bidder. No Notice of Award will be given until 
SLVWD has concluded such investigations as it deems necessary to establish 
the responsibility, qualifications, and financial ability of the Bidders to do the 
Work in accordance with the Contract Documents to the satisfaction of SLVWD 
within the time prescribed. SLVWD reserves the right to reject the Bid of any 
Bidder who does not pass such investigation to SLVWD’s satisfaction. If the 
Contract Agreement is awarded, SLVWD will give the successful Bidder a 
Notice of Award within time period prescribed in Notice Inviting Bids after the 
opening of the Bids and no Bidder may withdraw his Bid for a period of time 
as prescribed in Notice Inviting Bids after the date set for the receipt of Bids 
unless other time periods are stated in the Bidding Requirements or elsewhere 
in the Contract Documents. 

 
2.2 Execution of Contract Agreement. The Contract Agreement and such other 

Contract Documents are practicable shall be suitably identified as agreed by 
the parties and signed by SLVWD and the Contractor. The Contract 
Agreement shall be executed within the time period prescribed in Notice 
Inviting Bids of the Notice of Award unless otherwise provided in the Bidding 
Requirements or elsewhere in the Contract Documents. SLVWD will hold the 
Original Agreement and the Contractor shall receive a copy of the Agreement 
and such other Contract Documents. The Contract Agreement shall be 
executed in the form adopted or directed by SLVWD. 

 
2.3 Delivery of Bonds and Insurance Endorsements. Simultaneously with the 

execution of the Contract Agreement, the Contractor shall deliver to SLVWD 
the required Bonds and Insurance Endorsements. 

 
2.4 Forfeiture of Bid Security. Failure of the successful Bidder to whom a Notice 

of Award is tendered to execute the Contract Agreement and deliver the Bonds 
and other documents required of him at the time of execution within the time 
limit provided in the Contract Documents shall be just cause for SLVWD to 
annul the Notice of Award and declare the Bid and any security therefore 
forfeited. 
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2.5 Copies of Documents. SLVWD will furnish to the Contractor copies of the 
Specifications as are reasonably necessary for the execution 
of the Work. Upon request, additional copies will be furnished at the cost of 
reproduction and handling as determined at the sole discretion of SLVWD. 

 
2.6 Progress Schedule. Simultaneously with the execution of the Contract 

Agreement, the Contractor shall submit to SLVWD for approval as estimated 
progress schedule in chart form indicating the date that each part or brand of 
the Work will be started and completed including, where applicable, the 
continuance of operations as provided in Paragraph 12.10, and indicating a 
schedule of the required submittals including shop drawings, samples, lists of 
materials and equipment, equipment data, and instruction manuals. The 
schedule shall conform to the Work and the Contract Time, shall be subdivided 
and coordinated to the schedule of values, and shall be subject to such 
revisions SLVWD may require for his approval. The Contractor shall revise the 
approved progress schedule at monthly intervals, the revised schedules in the 
same form as the original approved schedule and concurrent with the time 
periods covered by applications for progress payments. Each revised 
schedule shall indicate the Work actually accomplished during the time period 
and the schedule for performance of the remaining Work. Each revised 
schedule shall be submitted to SLVWD for approval simultaneously with the 
Contractor’s application for progress payment for the same time period, and 
shall be subject to such revisions SLVWD may require for his approval. 
SLVWD’s approval of revised progress schedules will be a condition precedent 
to the approval of the Contractor’s applications for progress payments. 

 
2.7 Schedule of Values. Simultaneously with the execution of the Contract 

Agreement, the Contractor shall submit a schedule of values as required by 
Paragraph 20.1 for use in progress payments. When directed by SLVWD, the 
Contractor shall submit to SLVWD for approval a revised schedule of values 
coordinated to the revised progress schedules required under Paragraph 2.6 
and pertinent requirements of Supplementary Conditions. 

 
2.8 Insurance. Before execution of the Contract Agreement, the Contractor shall 

deliver to SLVWD the certificates and Proof of Insurance as required by Article 
6. 

 
2.9 Preconstruction Conference. Before the Work is started, a conference will be 

held to review the progress schedule and the schedule of values, to establish 
procedures for handling the required submittals and for processing 
applications for payment, and to establish a working understanding between 
the parties as to the Project and the Work. Present at the conference shall be 
SLVWD, the Engineer, and the Contractor and his Superintendent. 

 
2.10 Verification. Before undertaking the Work, the Contractor shall carefully study 

and compare the Contract Documents for any discrepancies, inconsistencies, 
ambiguities, conflicts, or other errors in them or between the Contract 
Documents and the site conditions, and check and verify all figures, 
dimensions, and quantities shown thereon and all field measurements and 
actual site conditions, and shall bear all costs for any error in the Work resulting 
from his failure to so compare and verify. He shall at once report in writing to 
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SLVWD any error in which he may discover and shall not perform 
or construct any of the Work affected thereby until an interpretation or 
clarification has been issued pursuant to Paragraph 32. The Contractor 
assumes full responsibility for having familiarized himself with the nature and 
extent of the Contract Documents, the Work, locality, and local conditions that 
may in any manner affect the Work to be done, and represents that he has 
visited the site and correlated his observations with the requirements of the 
Contract Documents. 

 
2.11 Qualifications of Subcontractors and Suppliers. 

 
2.11.1 Listing. The listing of Subcontractors shall be submitted with the Bid as 

required by the instructions to Bidders and the Bid Form. 
 

2.11.2 Revision of Listing. No change or revision shall be made to the list nor shall 
any other Subcontractor, person, or organization not named in the accepted 
list be employed on or for the Work without SLVWD’s consent, the issuance of 
an appropriate Modification, and at no additional cost to SLVWD. 

 
2.12 Starting the Work. The Contractor shall start the Work not later than the date 

stated in the Notice to Proceed, which date will be the first day of the Contract 
Time. Unless otherwise provided in the Bidding Requirements, the date so 
stated for the Work to start will be the tenth day from the date of the Notice to 
Proceed. SLVWD reserves the right to delay issuance of the Notice to Proceed 
for a period not to exceed sixty (60) calendar days after the date the Contract 
Agreement is executed, unless otherwise provided in the Bidding 
Requirements, and no additional payment will be made to the Contractor on 
account of such delay. 

 
2.13 Contractor’s License. Contractor shall possess a Class ‘A’ Contractor’s 

License at the time of bid submission and award of the Contract, unless 
otherwise specified in the Notice Inviting Bids. Contractor shall fill out and 
execute the Contractor’s Licensing Statement. (See Section 00406.) 

 
2.14 Registration with DIR. Subcontractors must be registered with the DIR and 

have paid the annual fee pursuant to Section 1725.5 of the California Labor 
Code. 

 
ARTICLE 3 – INTENT AND INTERPRETATION OF CONTRACT DOCUMENTS 

 
3.1 Intent of the Contract Documents. The Contract Documents are 

complementary and what is called for by one is as binding as if called for by 
all. Any Work that may be reasonably inferred from the Specifications as 
being required to produce the intended result shall be provided by the 
Contractor whether or not it is specifically called for. The Contractor shall 
furnish and pay for all labor, supervision, materials, equipment, 
transportation, construction equipment and machinery, tools, appliances, 
water, fuel, power, energy, light, heat, utilities, telephone and 
communications, temporary and sanitary facilities, storage, protection, safety 
provisions, and all other facilities, services, and incidentals of any nature 
whatsoever necessary for the satisfactory and acceptable execution, testing, 
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initial operation, and completion of the Work in accordance with the Contract 
Documents, ready for use, occupancy or operation by SLVWD. 

 
3.2 Interpretations. Written clarifications of interpretations necessary for the 

proper execution or progress of the Work, in the form of drawings or 
otherwise, will be issued with reasonable promptness by SLVWD and in 
accordance with any schedule agreed upon. Such clarifications or 
interpretations shall be consistent with or reasonably inferable from the intent 
of the Contract Documents and shall become a part thereof, and may be 
affected by Field Order. If the Contractor believes that a written clarification 
or interpretation entitles him to an increase in the Contract Price or an 
extension of the Contract Time, he may make a claim therefore as provided 
in Paragraph 16.4. 

 
Pursuant to this section of the General Provisions, the Contractor shall use 
the Request for Clarification Form, included herein (at the end of the General 
Provisions section), for submittal of inquiries and requests for information or 
clarification of the Contract Documents. 

 
3.3 Organization of Specifications. Except where a particular item or type of 

equipment is specified or otherwise required to be assembled of various 
components under the coordination and responsibility of one manufacturer or 
supplier (sometimes referred to or specified as until responsibility), the 
organization of the Specifications into Division, Sections, Articles, and 
paragraphs, the listing of the Work included and not included in the various 
sections of the Specifications, shall not control the Contractor in dividing the 
Work among Subcontractors nor establish the extent of Work to be performed 
by any trade. 

 
3.3.1 Specification Titling and Arrangement. The Article and paragraph titles and 

other identifications of subject matter in the Specifications are intended as an 
aid in locating and recognizing various requirements.  Except where titling 
forms are part of the text, such as the beginning words of a sentence or 
establishes the subject of an Article or paragraph, the titles are subordinate 
to and do not define, limit, or otherwise restrict the Specifications test. 
Underlining or capitalizing of words in the text does not signify or mean that 
such words convey special or unique meanings having precedence over any 
other part of the Contract Documents. The Specification text shall govern over 
titling and shall be understood to be and interpreted as a whole. The order of 
Articles, paragraphs, and subparagraphs is established by the alpha-numeric 
or similar system employed in the text. 

 
3.3.2 Specification Language. Words or phrases requiring an action or 

performance, such as perform, provide, install, furnish, erect, connect, test, 
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operate, and adjust, shall be understood to include the meaning of the phrase 
“The Contractor shall” unless otherwise specified. The requirements of the 
Specifications apply to all Work of the same type, kind, and class even though 
the word “all” may not be stated. The usage and meaning of various words 
and phrases employed in the Specifications and herein are as follows, and 
shall be understood to apply to the future, present, and past tenses according 
to the context. 

 
3.3.2.1 References to Specifications. The words indicated, shown, detailed, noted, 

scheduled, illustrated, and words of like import shall mean that reference is 
made to the Specifications unless stated otherwise. 

 
3.3.2.2 Directives. The words directed, direction, designated, selected, and words 

and phrases of like import shall mean that the direction, designation, 
selection, or like action of SLVWD is intended unless stated otherwise. 

 
3.3.2.3 Submittals. The words submit, submittal, submission, and words of like import 

shall be understood to include the meaning of the phrase “Submit to SLVWD 
for approval” unless stated otherwise. 

 
3.3.2.4 Equals and Approvals. The words equal, approved equal, equivalent, and 

words and phrases of like import shall be understood to be followed by the 
expression “in the opinion of SLVWD” unless stated otherwise. The words 
approval, acceptable, acceptance, satisfaction, and words of like import shall 
mean that the approval, acceptance, or satisfaction of SLVWD is intended 
unless stated otherwise. 

 
3.3.2.5 Perform. The word perform shall mean that the Contractor shall perform all 

operations required to complete the mentioned action or Work in accordance 
with the intent of the Contract Documents. 

 
3.3.2.6 Provide. The word provide shall mean that the Contractor shall furnish and 

install the mentioned Work, complete in place, connected, and ready for use 
by SLVWD in accordance with the intent of the Contract Documents, except 
the words providing and provided may mean “contingent upon” and the 
phrase “as provided in” may mean “in accordance with” where such is the 
context. 

 
3.3.2.7 Required. The word required and words of like import shall mean “as required 

to complete the Work” and “as required by SLVWD” according to the context, 
unless stated otherwise. 

 
3.3.2.8 Technical Words. Work, materials, or equipment described in words which so 

applied have a well-known trade or technical meaning shall be deemed to 
refer to such recognized meanings. 

 
3.4 Reference or Standard Specifications. Specifying in the Contract Documents 

by reference to standard or reference type specification documents or to 
another part of the Contract Documents shall have the same force and effect 
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as if the document or portion referred to were exactly repeated at the place 
where reference is made. In case of conflict between 
any applicable code, law, ordinance, rule, regulation, or order and the 
referenced standard or reference Specification Documents, the Contractor 
shall conform to the most restrictive requirement provided such conformance 
is lawful. Standard or reference Specification Documents incorporated into 
the Contract Documents by reference shall be those in effect on the date 
shown at the end of the Notice Inviting Bids. The Contractor, Subcontractors, 
Sub-subcontractors, and suppliers of materials and equipment for the Work 
shall be fully familiar with the referenced documents. Abbreviations specified 
to indicate or identify standard or reference specification documents, such as 
ASTM, ANSI, AWWA, and ASME, shall be interpreted according to their well-
known technical and trade meanings and usage. 

 
Work conducted in conjunction with the Contract shall conform to the 
requirements of the Caltrans Standard Specifications, latest edition, unless 
otherwise indicated or directed in the Contract Documents included herewith. 

 
3.5 Precedence of Documents: It is the intent of the Contract Documents to 

provide the SLVWD with complete and fully operational facilities as indicated 
and specified. All information conveyed by the Contract Documents shall be 
construed to that effect, and shall be performed to that effect. 

 
To the fullest extent reasonably possible, all provisions of the Contract 
Documents shall apply to performance of the Work; provided, however, that 
in resolving conflicts, errors, omissions, or discrepancies in any of the 
Contract Documents, the order of precedence shall be as follows: 

 
• Permits; 
• Applicable Codes; 
• Change Orders; 
• Approved Revisions to the Contract Documents; 
• Addenda; 
• Special Provisions; 
• Notice Inviting Bids; 
• Information for Bidders; 
• Contract Agreement; 
• California State Requirements/Supplementary General Conditions; 
• General Provisions; 
• Technical Specifications; 
• Standard Drawings; 
• SLVWD Standard Specifications and Drawings; 
• Referenced Standard Specifications and Drawings. 

 
ARTICLE 4 – TIME 

 
4.1 Time Limits. All time limits stated in the Contract Documents are of the 

essence of the Contract Agreement. 
 

4.2 Time of Performance. The Contractor shall construct and complete the Work, 
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including final clean up, final inspection, and final acceptance of the Work, 
within the Contract Time. It is expressly understood and agreed, by and 
between SLVWD and the Contractor, that the Contract Time for the 
completion of the Work is a reasonable time, taking into consideration the 
average climatic and economic conditions and other factors prevailing in the 
locality of the Work. 

 
4.3 Extension of Contract Time. If the Work is not completed within the Contract 

Time and any previously authorized extensions thereof, SLVWD may extend 
the Contract Time at his discretion and, if so extended, the Contractor shall 
pay to SLVWD all or any part, as SLVWD may deem just and proper, of the 
actual costs incurred by SLVWD due to such extension and that are directly 
related to the Work including the cost of additional engineering, consultant or 
professional services, tests, inspections, painting inspections, supervision, 
administration, and other incidental and overhead expenses, and the Change 
Order authorizing such extension of the Contract Time will effect an 
appropriate reduction in the Contract Price. 

 
4.4 Delays and Liquidated Damages. If the Work is not completed within the 

Contract Time, or within any period of authorized extension thereof, it shall 
be understood and agreed that SLVWD will suffer damage solely by reason 
of delay. Since it is impractical and infeasible to determine the amount of 
actual damage, it is agreed that the Contractor shall pay to SLVWD, as fixed 
and liquidated damages and not as a penalty, the amount stated in the 
Bidding Requirements, unless otherwise provided or agreed by the parties. 
Payment shall be made for each calendar day of delay until the Work is 
completed and accepted; and the Contractor and his surety shall be liable for 
the amount thereof, except the Contractor will not be charged liquidated 
damages because of any delays in the completion of the Work due to 
unforeseeable causes beyond their control and without the fault or negligence 
of the Contractor including, but not restricted to, acts of God or of the Public 
enemy, acts of the Government, acts of SLVWD including any preference, 
priority, or allocation order duly issued by SLVWD, acts of another contractor 
in the performance of a contract with SLVWD, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually severe 
weather. The Contractor shall, within ten (10) work days from the beginning 
of any such delay, notify SLVWD in writing of the cause of the delay, 
whereupon SLVWD will ascertain the facts and the extent of the delay and 
extend the time for completing the Work when in SLVWD’s judgment the 
findings of fact justify such an extension, and SLVWD's findings of fact 
thereby shall be final and conclusive on the parties hereto. It is understood 
and agreed that such liquidated damage provision does not limit SLVWD with 
respect to any other damage capable of ascertainment. The Contractor 
hereby acknowledges and agrees that the Engineer and other professionals, 
consultants, and specialists appointed or employed by SLVWD for the Work 
will suffer damages as a result of any unauthorized delay in completion of the 
Work and accepts the liability and responsibility for these damages as 
damage to SLVWD that is capable of ascertainment. (See Supplementary 
Conditions, Section 00800) 

 
ARTICLE 5 – LANDS, CONDITIONS, AND LAYOUT 
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5.1 Land and Rights-of-Way. SLVWD will furnish and pay for the land, 

easements, and rights-of-way for the facilities to be installed.  The Contractor 
shall obtain consents from the property owners, make all necessary 
arrangements, and pay all costs for additional land areas or access required 
by him during the course of construction outside the limits of the land, 
easements, and rights-of-way furnished by SLVWD, without liability to 
SLVWD. 

 
5.2 Data Furnished by SLVWD. Upon written request, SLVWD will furnish to the 

Contractor a copy of all available boundary surveys and subsurface 
investigations. (See Section 00800.) 

 
5.3 Subsurface Conditions. SLVWD has conducted a Geotechnical Investigation 

for the Work, included in the Appendix. Neither SLVWD or the Engineer 
warrant or guarantee the accuracy or adequacy of any such report or any 
data, statements, opinions, recommendations, or conclusions therein, nor 
shall SLVWD or the Engineer be responsible or liable for any loss sustained 
by the Contractor because of any variance between the conditions indicated 
in or deduced by the Contractor from such a report or the Contract Documents 
and the actual conditions encountered in the Work. The Contractor shall make 
such subsurface investigations he/she may require to establish the true 
nature of the subsurface conditions affecting the Work, the difficulties which 
may be encountered (including subsurface rock or other obstacles), and the 
de-watering or other operations which may be required to complete the Work. 
No additions or extra payment will be made to the Contractor on account of 
any subsurface conditions whether or not known or latent, include rock. This 
paragraph shall be construed in accordance with Public Contract Code 
Section 7104 and Government Code Section 4215; to the extent such 
provisions may apply. 

 
5.4 Laying Out the Work. The Work shall be laid out in accordance with the 

following. Laying out work is the sole responsibility of the Contractor. The 
Contractor shall immediately notify SLVWD of any potential or real conflicts. 
The Contractor is responsible for preservation of his/her layout work and 
reference points. 

 
5.4.1 Surveys. Property and boundary surveys will be established by SLVWD and 

the Contractor shall furnish to SLVWD such assistance and materials as 
SLVWD may require. The Contractor shall carefully preserve all survey 
stakes, reference points, bench marks, and monuments. Should any stakes, 
points, or benches be removed or destroyed by any act of the Contractor or 
his employees, they may be reset at the Contractor’s expense.  Any expense 
incurred in replacing permanent monuments which the Contractor may have 
failed to preserve shall be borne by the Contractor unless the removal of the 
monuments is required by the Contract Documents. 

 
5.4.2 Lines and Grades, Setting Stakes. The Contractor shall give at least five (5) 

work days’ notice in writing when he/she will require the services of SLVWD 
for laying out any portion of the work. Elevations shown for various part of the 
Work refer to the Datum Bench Mark which will be established by SLVWD 
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near the site. SLVWD will establish the necessary base lines and grades at 
the surface of the ground and at convenient locations for the construction 
of the Work. The base line for pipeline construction will be parallel to and 
offset from the position of the pipeline. From the established base lines and 
grades, the Contractor shall extend the necessary lines and grades for 
construction of the Work and shall be responsible for the correctness of same. 
The Contractor shall preserve all stakes set for lines, grades, or 
measurements of the Work in their proper places until authorized to move 
them by SLVWD. Any expense incurred in replacing said stakes which the 
Contractor may have failed to preserve shall be borne by the Contractor. 

 
5.4.3 Preparation. Prior to setting out the work, the Contractor shall have all utility 

lines located and marked in the field and shall have all right-of-ways cleared, 
graded, and ready for construction activities. 

 
ARTICLE 6 – BONDS, INSURANCE, AND INDEMNITY 

 
6.1 Bonds. The Contractor shall furnish performance and payment Bonds for the 

faithful performance and payment of all his obligations under the Contract 
Documents. Each Bond shall be in penal sums at least equal to the Contract 
Price unless otherwise stated in the Bidding Requirements, and in such form 
and with such sureties as are acceptable to SLVWD. Prior to execution of the 
Contract Agreement SLVWD may require the Contractor to furnish other 
Bonds in such form and with such sureties as SLVWD may require. Sureties, 
to be acceptable to SLVWD, shall be legally authorized to do business in the 
State and jurisdiction where the Work is to be constructed and shall have 
assets that exceed its liabilities in an amount equal to, or in excess of, the 
amount of the bond. Bonds shall be duly executed by a responsible corporate 
surety, authorized to issue such bonds in the State of California and secured 
through an authorized agent with an office in California. The bidder shall also 
be required to submit along with the proposal and bond the following 
documents: 

 
a) The original, or a certified copy, of the unrevoked appointment, power 

of attorney, bylaws, or other instrument entitling or authorizing the 
person who executed the bond to do so. 

 
b) A certified copy of the authority of the insurer by the Insurance 

Commissioner. 
 

c) Proof that the Surety is named in the current list of “Surety Companies 
Acceptable On Federal Bonds” as published by the United States 
Treasury Department. 

 
d) Proof that the Surety has an “A” policyholder’s rating and a financial 

rating of at least Class VII in accordance with the most current rating 
by A.M. Best Company. 

 
The performance bond shall remain in full force and effect for the entire 
guarantee period as provided in Paragraphs 19.1 and 19.2. If such Bonds are 
required by written instructions given prior to the opening of Bids, the 
premiums shall be paid by the Contractor; if subsequent thereto, they will be 
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paid by SLVWD. If at any time a surety on any such Bond is declared bankrupt 
or loses its right to do business in the State or jurisdiction in which  
the Work is to be performed or is removed from the list of Surety Companies 
Acceptable on Federal Bonds, the Contractor, within ten (10) work days after 
notice by SLVWD to do so, shall substitute an acceptable Bond or Bonds in 
such form and sum and signed by such other surety or sureties as may be 
satisfactory to SLVWD. The premium on such Bond or Bonds shall be paid 
by the Contractor. No further payments shall be deemed due nor shall be 
made to the Contractor until the new surety or sureties shall have furnished 
an acceptable Bond or Bonds to SLVWD. 

 
6.2 Insurance. No Work shall be done under these Contract Documents unless 

there is in full force and effect during and until final acceptance of the Work, 
and thereafter as provided in subparagraph 6.2.1, all the insurance required 
to be furnished by the Contractor under this Article. The Contractor shall 
procure and maintain insurance against claims for injuries to persons or 
damages to property which may arise from or in connection with the 
performance of the work hereunder by the Contractor, his agents, 
representatives, employees, or subcontractors. Nothing herein contained 
shall be construed as limiting in any way the extent to which the Contractor 
may be held responsible for payment of damages to persons or property 
resulting from his operations or the operations of any Subcontractor or Sub-
subcontractor under him. 

 
6.2.1 Carriers and Evidence. All insurance policies shall be with such insurance 

carriers and in such form as is satisfactory to and approved by SLVWD. The 
Insurance is to be placed with insurers with a current A.M. Best rating of no 
less than A: VII, unless otherwise acceptable to SLVWD. Contractor shall file 
with SLVWD a Certificate of Insurance for each policy required of him, and 
shall submit the actual insurance policies to SLVWD for inspection if 
requested or so required herein. Any insurance bearing on the adequacy of 
performance shall be maintained by the Contractor after final acceptance of 
the Work for the entire guarantee period as provided in Paragraphs 19.1 and 
19.2. If the Contractor fails to maintain the required insurance, in whole or in 
part, SLVWD may secure and pay the premiums for such insurance and the 
Contractor shall pay to SLVWD such premium costs SLVWD may so incur in 
accordance with Paragraph 20.12. 

 
6.2.2 Additional Insureds, Primary Insurance. SLVWD, its officers, officials, 

directors, employees, and volunteers shall be included as an additional 
insured in all insurance policies to be maintained by the Contractor,  including 
comprehensive general liability and auto policies with respect to liability 
arising out of automobiles owned, leased, hired, or borrowed by or  on behalf 
of the Contractor, and with respect to liability arising out of work or operations 
performed by or on behalf of the Contractor including materials, parts, or 
equipment furnished in connection with such work or operations. Such other 
persons or organizations as SLVWD may designate shall also be included as 
additional insureds. General liability coverage can be provided in the form of 
an endorsement to the Contractor’s insurance (at least as broad as ISO Form 
CG 20 10, 11 85 or both CG 20 10 and CG 20 37 forms if later revisions used). 
The insurance afforded to the additional insureds shall be primary as respect 
to SLVWD, its officers, officials, directors, employees, and volunteers. If the 
additional insureds have other insurance which might be applicable to any 
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loss, the insurance to be maintained by the Contractor shall be primary and 
the amount of the insurance to be maintained by the Contractor shall not 
be reduced or prorated by the existence of such other insurance. Any 
insurance or self-insurance maintained by SLVWD, its officers, officials, 
directors, employees, and volunteers shall be excess of the Contractor’s 
insurance and shall not contribute with it. Exclusions in the insurance policies 
to be maintained by the Contractor are subject to the approval of SLVWD. 

 
6.2.3 Noncancellation Clause and Renewals. All insurance policies required of the 

Contractor shall contain or be endorsed to contain a provision that the 
coverage afforded under the policies will not be canceled or changed until at 
least thirty (30) calendar days’ prior written notice (ten (10) days for non- 
payment) has been given to SLVWD by registered or certified mail. Exact 
copies of renewal policies or endorsement extensions of previous policies 
shall be delivered to SLVWD by the Contractor prior to the expiration date of 
any of the insurance. 

 
6.2.4 Indemnification. The Contractor shall indemnify, defend, and save harmless 

SLVWD, its officers, officials, directors, employees, and volunteers and each 
of them from and against all losses and all claims, demands, payments, suits, 
actions, recoveries, and judgments of every nature and description brought 
or recovered against any of them by reason of any act or omission of the 
Contractor, his agents or employees, or of any Subcontractor or Sub-
subcontractor relating to or arising out of the execution of the Work, excepting 
that caused by the active negligence, sole negligence, or willful misconduct 
of SLVWD. The Contractor shall maintain and pay for such insurance as will 
protect SLVWD from any and all contingent liability under the Contract 
Agreement and a copy of such insurance policy shall be filed with SLVWD. 

 
6.2.5 Workers’ Compensation and Employer’s Liability Insurance. The Contractor 

shall maintain or cause to be maintained an adequate workers’ compensation 
insurance, including occupational disease provisions, under the laws of the 
State where the Work is located and employer’s general liability insurance for 
the benefit of his employees and the employees of any Subcontractor or Sub-
subcontractor under him not protected by such compensation laws. The 
Contractor shall maintain Workers’ Compensation insurance as required by 
the State of California, with statutory limits, and Employer’s Liability insurance 
with a limit of no less than $1,000,000 per accident for bodily injury or disease. 
The workers’ compensation insurance shall include an All States 
endorsement, a voluntary compensation endorsement, a marine workers and 
a longshoreman’s and harbor workers endorsement where applicable to the 
Work, and an endorsement waiving subrogation against the Contractor and 
SLVWD for all work performed by the Contractor, its employees, agents, and 
subcontractors. 

 
The Contractor shall execute the Contractor’s Certificate Regarding Workers’ 
Compensation pursuant to Section 1881 of the California Labor Code. (See 
Section 00662.) 

 
6.2.6 Public Liability and Property Damage Insurance. The Contractor shall 

maintain or cause to be maintained public liability and property damage 
insurance in commercial general liability policy form to protect the Contractor 
against claims or loss from liability imposed by law from damages which 
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may arise out of or result from the Contractor's operations under the Contract 
Agreement, whether such operations be by himself or by any Subcontractor 
or any Sub-subcontractor or by anyone directly or indirectly employed by any 
of them, or by anyone for whose acts any of them may be liable, on account 
of bodily injury, sickness, or disease, including death resulting therefrom, 
suffered or alleged to have been suffered by any person or persons resulting 
directly or indirectly from said operations, and against claims or loss from 
liability imposed by law for damage to any property caused directly or 
indirectly by said operations, which insurance shall also cover accidents 
arising out of the use and operation of automobiles, trucks, and other vehicles 
on or for the Work whether or not owned by those performing said operations 
and, further, shall include operations and premises coverage, contractual 
liability and indemnification agreement coverage, and products and 
completed operations coverage. The insurance required of the Contractor 
under this subparagraph shall remain in full force and effect for the entire time 
of the Contractor's guarantee. Unless otherwise stated in the Supplementary 
Conditions, the coverage amount of said insurance shall be not less than the 
following: 

 
Commercial General Liability: Insurance Services Office Form CG 00 01, 
including products and completed operations, with limits of no less than Five 
Million Dollars ($5,000,000) per occurrence for bodily injury, personal injury, 
and property damage. If a general aggregate limit applies, either the general 
aggregate limit shall apply separately to this project/location or the general 
aggregate limit shall be twice the required occurrence limit. 

 
Auto Liability: Insurance Services Office Form Number CA 0001 covering 
Code 1 (any auto), with limits no less than Five Million Dollars ($5,000,000) 
per accident for bodily injury and property damage. 

 
Contractor’s Pollution Legal Liability and/or Asbestos Legal Liability and/or 
Errors and Omissions (if the project involves environmental hazards) with 
limits no less than One Million Dollars ($1,000,000) per occurrence or claim, 
and Two Million Dollars ($2,000,000) policy aggregate. 

 
6.2.7 Property Insurance. The Contractor shall maintain or cause to be maintained, 

until the Work is accepted by SLVWD, Builders’ Risk “All-Risk” Completed 
Value Insurance coverage including earthquake and flood upon the entire 
Work and including completed Work, Work in progress, and materials and 
equipment in transit or storage for the Work, to the full value thereof and no 
coinsurance penalty provisions. Contractor may submit evidence of Builder’s 
Risk insurance in the form of Course of Construction coverage. Such 
coverage shall name SLVWD as loss payee as their loss may appear. This 
insurance shall include the interests of SLVWD, the Contractor, and the 
Subcontractors and Sub-subcontractors in the Work. Such insurance may 
have a deductible clause with a maximum Five- Thousand Dollar ($5,000) 
deductible unless otherwise stated in the Supplementary Conditions. Any 
insured loss is to be adjusted with SLVWD and made payable to SLVWD as 
trustee for the insureds as their interests may appear. SLVWD and the 
Contractor waive all rights against each other for damages caused by fire or 
other perils to the extent covered by insurance provided under this 
subparagraph, except such rights as they may have to the proceeds of such 
insurance held by SLVWD as trustee.  The 
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Contractor shall require similar waivers by Subcontractors and Sub-
subcontractors. If after such loss no other special agreement is made, 
replacement of damaged Work may be covered by an appropriate Change 
Order. Under the contract documents, the property insurance shall include 
coverage against the perils of flood and earthquake. (See Section 00800.) 

 
If the project does not involve new or major reconstruction, at the option of 
SLVWD, an Installation Floater may be acceptable. For such projects, a 
Property Installation Floater shall be obtained that provides for the 
improvement, remodel, modification, alteration, conversion or adjustment to 
existing buildings, structures, processes, machinery and equipment. The 
Property Installation Floater shall provide property damage coverage for any 
building, structure, machinery, or equipment damaged, impaired, broken or 
destroyed during the performance of the Work, including during transit, 
installation, and testing at SLVWD’s site. 

 
6.2.7.1 Responsibility for Work. 

 
1) Contractor shall be responsible for and shall bear any and all risk of 

loss or damage to Work in progress, all materials delivered to the site 
and all materials and equipment until completion and acceptance of the 
Work, unless such loss or damage results from the sole active 
negligence of SLVWD, or its representatives, and as otherwise 
hereinafter provided for in Paragraphs 6.2.7.1.2 and 6.2.7.1.3. 

 
2) As provided in Section 7105 of the California Public Contract Code, the 

Contractor shall not be responsible for the cost of repairing or restoring 
damage to Work determined to have been approximately caused by an 
Act of God, in excess of five percent (5%) of the contract price, 
provided that the Work damaged was built in accordance with accepted 
and applicable building standards and the plans and specifications as 
set forth n this Contract. 

 
The Contractor shall obtain insurance to indemnify SLVWD for any 
damage to the Work caused by an Act of God if the premium of said 
insurance coverage is called for as a separate bid item in the Schedule 
of Quantities and Prices. 

 
The Contractor’s Installation All Risk Insurance shall be provided 
covering value of the Work and all materials and equipment to be 
incorporated therein while at the site and during inland transit insuring 
to the replacement value, subject to the deductible not to exceed 
$5,000 for any single loss. This insurance shall also contain an 
insurer’s waiver of subrogation against SLVWD. This insurance shall 
specifically cover losses due to earthquake. 

 
3) As provided in Section 7105 of the California Public Contract Code, the 

term “Acts of God” shall include only the following occurrences or 
conditions and effects: earthquakes in excess of a magnitude of 3.5 on 
a Richter Scale and tidal waves. 

 
4) Pursuant to provisions of Section 7105 of the Public Contract Code 
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SLVWD reserves the right to make changes in this Contract in the 
course of construction to bring the completed improvements into 
compliance with environmental requirements or standards established 
by State or Federal statutes and regulations enacted after this Contract 
has been awarded or entered into. In such cases, the Contractor shall 
be paid for the changes in accordance with the provisions of the 
Contract governing payments for changes in the Work, or if such 
relevant provisions are not set forth in this Contract, payment shall be 
as agreed to by the parties pursuant to procedures under this Contract. 
SLVWD further reserves the right to terminate the contract pursuant to 
provisions provided herein for environmental considerations as may be 
allowed under Section 7105. 

 
6.3 Loss of Use Insurance. SLVWD may purchase and maintain such insurance 

as will insure SLVWD against loss of use of SLVWD’s property due to fire or 
other hazards or permits, however caused. 

 
6.4 Loss or Damage and Indemnity Agreement. The Contractor shall be 

responsible for any liability imposed by law for any damage to the Work or 
any part thereof or to any of the materials or other things used in performing 
the Work or for injury to any person or persons or for any property damage. 
The Contractor shall indemnify and hold SLVWD, its officers, officials, 
directors, employees, and volunteers and each of them harmless against any 
and all liability, claims, loss or injury, including costs, expenses, and attorney's 
fees incurred in the defense of same, arising from any allegation, whether 
groundless or not, of damage or injury to any person or property resulting 
from the performance of the Work or from any material used in the Work or 
from any condition of the Work or Work site, or from any cause whatsoever 
during the process of the Work. Said indemnity includes acts of passive 
negligence of SLVWD, its officers, officials, directors, employees, or 
volunteers. This indemnity agreement does not extend to one whose sole 
negligence or willful misconduct caused injury or damage. 

 
6.5 Nonlimitation of Indemnity Agreements. The indemnification obligations of the 

Contractor under the Contract Documents shall not be limited in any way by 
any limitation on the amount or type of damages, compensation or benefits 
payable by or for the Contractor or any Subcontractor or Sub- subcontractor 
of any tier under workers’ compensation acts, disability benefit acts, or other 
employee benefit acts. 

 
6.6 Occurrence Coverage. Coverage required by this Contract shall be 

occurrence coverage. 
 

6.7 Deductibles and Self-Insured Retentions: Any deductibles or self-insured 
retentions must be declared to and approved by SLVWD. At the option of 
SLVWD, either: the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects SLVWD, its officers, officials, directors, 
employees, and volunteers; or the Contractor shall provide a financial 
guarantee satisfactory to SLVWD guaranteeing payment of losses and 
related investigations, claim administration, and defense expenses. 

 
6.8 Waiver of Subrogation. Contractor hereby agrees to waive rights of 
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subrogation which any insurer of Contractor may acquire from Contractor by 
virtue   of   the   payment of any loss. Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation. 

 
6.9 Subcontractors. Contractor shall require and verify that all subcontractors 

maintain insurance meeting all of the requirements stated herein unless 
otherwise agreed to in writing by SLVWD prior to commencement of work by 
such subcontractor. 

 
6.10 Verification of Coverage. Contractor shall furnish SLVWD with original 

certificates and amendatory endorsements, or copies of the applicable 
insurance language, effecting coverage required by this Contract. All 
certificates and endorsements are to be received and approved by SLVWD 
before work commences. However, failure to obtain the required documents 
prior to the work beginning shall not waive the Contractor’s obligation to 
provide them. SLVWD reserves the right to require complete, certified copies 
of all required insurance policies, including endorsements, required by these 
specifications, at any time. 

 
ARTICLE 7 – SUPERVISION AND SUPERINTENDENCE 

 
7.1 Contractor’s Supervision. The Contractor shall supervise and direct the Work 

efficiently and with his best skill and attention. He shall be solely responsible 
for means, methods, techniques, procedures, and sequences of construction. 
The Contractor shall coordinate all parts of the Work and shall be responsible 
to see that the finished Work complies accurately with the Contract 
Documents. 

 

7.2 Superintendent. The Contractor shall keep on the Work at all times during its 
progress a competent resident English speaking Superintendent satisfactory 
to SLVWD, who shall not be replaced without ten (10) work days’ written 
notice to SLVWD except under extraordinary circumstances. The 
Superintendent shall be the Contractor’s representative at the site and shall 
have the authority to act on behalf of the Contractor. All communications, 
instructions, and directions given to the Superintendent shall be as binding as 
if given to the Contractor.  Whenever the Contractor or the Superintendent is 
not present on a part of the Work where SLVWD wishes to give orders or 
directions, the orders or directions shall be received and obeyed by the 
Foreman in charge of that part of the Work the same as if the order or direction 
had been given to the Contractor or the Superintendent. Any order or direction 
given by SLVWD not otherwise required to be in writing will be given or 
confirmed in writing upon request of the Contractor. 

 
ARTICLE 8 – CONSTRUCTION PROCEDURES AND PROTECTION 

 
8.1 Contractor’s Plant and Equipment. The Contractor shall furnish modern plant 

and equipment as necessary to perform the Work in a manner satisfactory to 
SLVWD and in accordance with the Contract Documents, types and designs 
that comply with the requirements of Article 13 and with the requirements 
prescribed by laws, ordinances, codes, rules, regulations, and orders 
pertaining to wind and seismic forces at the place of the Project. Construction 
equipment or machinery that at any time produces unsatisfactory results shall 
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be promptly repaired or replace by the Contractor and as SLVWD may 
require. 

 
8.2 Use of Site. The Contractor shall confine his equipment, the storage of 

materials and equipment, and the operations of those directly and indirectly 
employed by him to areas permitted by law, ordinances, permits, and the 
Contract Documents, and shall not unreasonably encumber the site with 
materials and equipment. Nothing in the Contract Documents shall grant to 
the Contractor exclusive occupancy of the site of the Work and Project. 

 
8.3 Overloading. No part of the Work or new and existing structures, scaffolding, 

shoring, sheeting, construction machinery and equipment, or other 
permanent and temporary facilities shall be loaded with weights or subjected 
to stresses or pressures that endanger any of them. The Contractor shall bear 
the cost of correcting damage caused by overloading or excessive stresses 
or pressures. 

 
8.4 Use of Explosives. The use of explosives for any and all purposes is not 

permitted for the Work under this Contract. 
 

8.5 Cutting and Patching. The Contractor shall perform all cutting, fitting, or 
patching of the Work that may be required to make its several parts fit together 
properly and satisfactorily, and shall not endanger any Work, structures, 
adjacent property, workmen, or the public by cutting, excavating, or otherwise 
altering the Work or any part of it. The Contractor shall restore all such cut or 
patched Work and improvements as approved by SLVWD. 

 
8.6 Verification of Installed Work. The Contractor shall correct all defects in 

installed Work of the Contract before subsequent related or connected Work 
is applied or installed. Where the Contract Documents require a material or 
item of equipment to be applied or installed under the supervision, inspection, 
or direction of the supplier or manufacturer, or his representative, the supplier, 
manufacturer, or his representative shall inspect the applicable installed Work 
and issue a letter to SLVWD stating the corrections required to or approval of 
the installed Work before his material or equipment is installed or applied. 

 
8.7 Manufacturers’ Instructions. Unless otherwise provided in the Contract 

Documents, the Contractor shall apply, install, erect, connect, use, clean, 
condition, and operate manufactured articles, materials, and equipment in 
accordance with the various manufacturers' instructions including those in the 
instruction manuals required in Paragraph 12.7 and other instructions 
required in Paragraph 12.8. The Contractor shall compare the requirements 
of the various manufacturers' instructions with the requirements of the 
Contract Documents, shall promptly notify SLVWD in writing of any difference 
between such requirements, and shall not proceed with any of the Work 
affected by such differences until an interpretation or clarification is issued 
pursuant to Paragraph 3.2. The Contractor shall bear all costs for any error in 
the Work resulting from his failure to so compare the various requirements 
and notify SLVWD of any such differences. 

 
8.8 Public Convenience. The Contractor shall at all times so conduct his 

operations as to ensure the least possible obstruction and inconvenience to 
traffic and the general public and the residents in the vicinity of the Work, to 
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protect persons and property, and to preserve access to driveways, houses, 
and buildings. The Contractor shall have under construction no greater 
amount of Work than he can properly perform with due regard to the rights of 
the public, and shall not create any public nuisance. No road, street, or 
highway shall be closed to the public except with the permission of the proper 
authorities. Where existing streets are not available as detours, the 
Contractor shall permit traffic to safely pass through the Work with as little 
delay and inconvenience as possible, unless otherwise authorized by 
SLVWD. When a section of new surfacing, paving, or a traffic structure 
intended for public use has been completed, it shall be opened for use at the 
request of SLVWD. The Contractor shall furnish competent flagmen whose 
sole duty shall be the directing of traffic through or around the Work when 
ordered by SLVWD, required by public authorities having jurisdiction, or 
required by law. At no time shall the Contractor prevent free access to fire 
hydrants, water and gas main valves, manholes or vaults, or other utility 
facilities. The Contractor shall make temporary provisions to ensure the use 
of walkways and sidewalks and the proper functioning of gutters, sewer and 
storm drain inlets, and ditches, which shall not be obstructed. 

 
8.9 Protection. The Contractor shall take all precautions and furnish and maintain 

protection to prevent damage, injury, or loss to all employees and workmen 
on the Work and all other persons who may be affected thereby; all the Work 
and all materials and equipment to be incorporated therein, whether in 
storage on or off the site, under the care, custody or control of the Contractor 
or any of his Subcontractors or Sub-subcontractors; and other improvements 
and property at the site or where Work is to be performed including buildings, 
trees and plants, pole lines, fences, guard rails, guide posts, culvert and 
project markers, signs, structures, conduits, pipe lines, and improvements 
within or adjacent to streets, rights-of-way, or easements, except those items 
required to be removed by the Contractor in the Contract Documents. The 
Contractor's protection shall include all the safety pre- cautions required 
under Article l3 and other necessary forms of protection, and the notification 
of SLVWD of utilities and adjacent property. 

 
8.9.1 Utilities and Substructures. The indication of the type and approximate 

location of existing utilities and substructures in the Contract Documents 
represents a diligent search of known records, but the accuracy and 
completeness of such indications are not warranted by SLVWD or the 
Engineer and utility structures and services not so indicated may exist. 
Before commencing any excavations, the Contractor shall investigate, 
determine the actual locations, and protect the indicated utilities and 
structures, shall determine the existence, position, and ownership of other 
utilities and substructures in the site or where the Work is to be performed by 
communication with such owners, search of records, or otherwise, and shall 
protect all such utilities and substructures. SLVWD has indicated on the 
Plans and Specifications with reasonable accuracy the location of main or 
trunk line utilities located on the site of project. The Contractor shall be 
compensated for reasonable costs of locating and repairing any such 
facilities if not located with reasonable accuracy unless Contractor has failed 
to exercise reasonable care. Contractor shall not be assessed liquidated 
damages for delay caused by the failure of SLVWD to provide for the 
removal, relocation, or protection of such utilities not identified in the Plans 
and Specifications. The Contractor shall verify the actual location and depth 
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by “pot-holing” of   each utility. This paragraph shall be construed in 
accordance with Government Code Section 4215. 

 
8.9.2 Maintenance of Facilities. Unless otherwise provided in the Contract 

Documents or otherwise cared for by SLVWD thereof, all water, gas, oil, or 
irrigation drainage lines and house connection lines, sprinkling systems, and 
other subsurface, surface and overhead structures of any nature along the 
Work shall be maintained by the Contractor at his expense, and shall not be 
disturbed, disconnected, or damaged by him during the progress of the Work. 
The Contractor shall install temporary pipes of adequate size to carry off 
sewage from any sewer facilities cut off by construction operations. 
Installation of temporary pipes shall be made immediately upon cutting of the 
existing facility, and no sewage shall be allowed to flow from any severed 
facility upon the ground surface or in the trench excavation. Pipe used in 
temporary sewers may be clay, metal, concrete, or composition. Before 
completion of Work, the Contractor shall replace all severed connections and 
restore to operating order the existing sanitary facilities with matching 
materials and construction. No liquid from any severed facility shall be 
allowed to flow upon the ground surface or in any excavation. 

 
8.9.3 Restoration and Repair. Except for those improvements and facilities required 

to be permanently removed by the Contract Documents, the Contractor shall 
make satisfactory and acceptable arrangements with the appropriate owners 
and, at his expense, shall repair and restore all improvements, structures, 
property, utilities, and facilities disturbed, disconnected, or damaged as a 
result or consequent of his Work or the operations of those for whom he is 
responsible or liable, including that caused by trespass of any of them with or 
without his knowledge or consent, or by the transporting of workmen, 
materials, or equipment to or from the site. 

 
8.9.4 Protection of Workers in Trench Excavations. (See California State 

Requirements, Section 00800CA, Paragraph L.) 
 

8.10 Utilities. 
 

8.10.1 Water Supply. The Contractor shall not draw water from any fire hydrant or 
service, nor operate any valve or control of any water system without the 
written permission of SLVWD thereof, and a copy of each written permission 
shall be filed with SLVWD. 

 
8.10.2 Temporary Utility Interruptions. If the temporary interruption of utility services 

is necessary for the prosecution of the Work, the Contractor shall make all 
arrangements with the utility owners and pay all fees and charges levied by 
them for the interruptions, and shall notify the affected users at least twenty-
four (24) hours in advance of the probable duration of interruption unless such 
notice is given by the appropriate utility owner. 

 
8.10.3 Temporary Removal or Maintenance. If it should be necessary to move or 

temporarily maintain the property of any public utility or other property, the 
cost of which because of the terms of any franchise or for any other reason 
must be borne by SLVWD thereof, such owner will, upon proper application 
by the Contractor, be notified by SLVWD to move or temporarily maintain 
such property until after the expiration of the time required for the Work. 
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SLVWD, public authorities having jurisdiction, and SLVWDs of public utilities 
and franchises shall have access to any street, alley, right-of-way, or 
easement for the purpose of maintaining or of making repairs or changes in 
property made necessary by the Work. 

 
ARTICLE 9 – LABOR, MATERIALS, AND EQUIPMENT 

 
9.1 Workman. The Contractor shall at all times enforce strict discipline and good 

order among his employees and those of any Subcontractor or Sub- 
subcontractor, and shall not employ on the Work any unfit person or anyone 
not skilled and experienced in the assigned task. All Superintendents and 
foremen shall be English-speaking. Any Superintendent, foreman, laborer, or 
other person employed on the Work who fails or refuses to perform the Work 
in the manner required by the Contract Documents shall be discharged 
immediately and such person shall not again be employed on the Work. When 
required in writing by SLVWD, the Contractor, Subcontractor, or Sub-
subcontractor shall discharge any person who is, in the opinion of SLVWD, 
incompetent, unfaithful, disorderly, or otherwise unsatisfactory. Such 
discharge shall not be the basis of any claim for compensation or damages 
against SLVWD or the Engineer. 

 
9.2 Workmanship. The quality of workmanship produced by skilled, 

knowledgeable, and experienced journeymen mechanics and artisans is 
required for the Work; Particular attention shall be given to the appearance 
and finish of exposed Work. The decision of SLVWD with regard to the quality 
and adequacy of workmanship shall be final and binding. 

 
9.3 Materials and Equipment. All materials and equipment incorporated in the 

Work shall be new unless otherwise specified. Materials and equipment not 
covered by detailed requirements in the Contract Documents shall be of the 
best commercial quality, suitable for the purpose intended, and approved by 
SLVWD prior to use in the Work. The Contractor shall provide proper storage 
facilities and exercise such measures as will ensure the preservation of the 
required quality and fitness of all materials and equipment. Materials or 
equipment not conforming to the requirements of the Contract Documents 
shall be rejected and immediately removed from the site of the Work. 
Materials, supplies, or equipment to be incorporated into the Work shall not 
be purchased by the Contractor or any Subcontractor or Sub-subcontractor 
subject to a chattel mortgage or under a conditional sale contract or other 
agreement by which an interest is retained by the seller. 

 
9.3.1 Plurality of Terms. Where materials or equipment are referred to in the 

singular number, it is intended unless otherwise limited that such reference 
shall be applied to as much material or equipment as is required to complete 
the Work. 

 
9.3.2 Optional Materials. Where any material or equipment item is specified by two 

or more manufacturer’s name or proprietary identifications, the Contract may 
provide any one of the materials or equipment so specified. Only one brand, 
kind, or make of material or equipment shall be used for each specific purpose 
throughout the Work notwithstanding that similar material or equipment of two 
or more manufacturers may be specified for the same purpose. 

9.3.3 Space Requirements and Arrangement. The Contractor shall ensure that the 
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materials and equipment to be furnished fit the space available, and shall 
make the necessary field measurements to ascertain space requirements 
including those for connections. If material or equipment requiring 
arrangement or connections different from those required by the Contract 
Documents is approved by SLVWD, the Contractor shall bear all costs for 
installing the material or equipment and for changes to adjoining or related 
Work SLVWD may require. 

 
9.3.4 Materials Furnished by SLVWD. Material or equipment to be furnished by 

SLVWD will be supplied in accordance with the Specifications. 
 

9.4 Substitutions and Equals. References in the Contract Documents to any 
material, item of equipment, or type of construction by manufacturer’s name, 
make, catalog number, or other proprietary identification shall be interpreted 
as establishing a standard of quality. If the Contractor wishes to furnish or use 
a proposed substitute or equal material, item of equipment, or type of 
construction, he shall make written application to SLVWD for approval, 
certifying in writing that the proposed substitute or equal will perform 
adequately the duties imposed by the general design, be similar and of equal 
substance to that specified, and be suited to the same use and capable of 
performing the same function as that specified, and stating all variations in 
costs pertaining to the application. No proposed substitute or equal shall be 
ordered or installed without the written approval of SLVWD, and it shall be 
understood and agreed that the decision of SLVWD in this matter shall be 
final and binding. 

 
Prior to the receipt of Bids, requests for consideration of proposed substitute 
or equal materials or equipment shall comply with the Bidding Requirements. 
After receipt of Bids, if the Contractor should wish to propose a substitute or 
equal item for any specified by brand or trade name, within five (5) work days 
after issuance of the Notice of Award, he shall in writing notify SLVWD of his 
intent to do so and at that time submit to SLVWD an itemized list of the item 
or items he proposes setting forth the various manufacturers' names and such 
other information he has available. Unless this notification is given within the 
time stated, the Contractor shall provide only the items specified by brand or 
trade name. If notification is so given to SLVWD, within thirty-five (35) work 
days after issuance of the Notice of Award, the Contractor shall supply data 
to SLVWD to substantiate the proposed substitution or equal. SLVWD will 
then decide whether the proposed substitution or equal is in fact equal in 
quality and utility to the specified trade or brand name items. It is agreed that 
the decision of SLVWD in this matter shall be final. 

 
9.4.1 Use of Approved Substitutions or Equals. The Contractor’s use of approved 

substitutions or equals shall in no way relieve the Contractor from compliance 
with the Contract Documents. The Contractor shall bear all extra expense 
resulting from providing or using approved substitutions or equals where they 
affect the adjoining or related Work, including the expense of required 
engineering, redesigning, drafting, and permits where necessary, whether 
SLVWD's approval is given before or after receipt of Bids. 

 
 

The Contractor shall approve engineering costs for review and evaluation of 
substitutions or equals prior to the performance of the engineering work using 
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the form titled, “Authorization of Engineering Costs for Evaluation of 
Substitutions and Equals”, bound herein (at the end of the General Provisions 
section of these Specifications). SLVWD’s Representative will not perform the 
submittal review until the authorization form is signed and returned by the 
Contractor. If the Contractor does not provide this authorization, the submittal 
will be rejected. 

 
The Contractor shall approve engineering costs associated with redesign of 
adjoining or related Work caused by substitutions or equals prior to the 
performance of the engineering work using the form titled “Authorization of 
Engineering Costs for Redesign Due to Substitutions or Equals”, bound 
herein (at the end of the General Provisions section of these Specifications). 
SLVWD’s Representative will not perform the redesign until the authorization 
form is signed and returned by the Contractor. If the Contractor does not 
provide the required authorization, the submittal which created the need for 
redesign will be requested. 

 
SLVWD, at its own discretion, will deduct the authorized costs from the 
Contractor’s monthly progress payment or will require direct payment of the 
authorized amounts by the Contractor to SLVWD’s Representative providing 
the evaluation and/or redesign services. 

 
9.4.2 Unauthorized Substitutions. If substitute materials or equipment are installed 

without SLVWD’s approval, the Contractor shall remove the unauthorized 
materials or equipment and install those required by the Contract Documents 
at his expense. 

 
ARTICLE 10 – SUBCONTRACTORS 

 
10.1 Responsibility for Subcontractors. The Contractor shall be fully responsible 

for all acts and omissions of his Subcontractors, Sub-subcontractors, and of 
persons directly or indirectly employed by them and of persons for whose acts 
any of them may be liable to the same extent that he is responsible for the 
acts and omissions of persons directly employed by him. Under these 
Contract Documents, no Subcontractor or Sub-subcontractor will be 
recognized as such, and all persons and organizations engaged by the Con- 
tractor for the furnishing or installing of any part of the Work, either at the site 
or elsewhere, are considered as and agreed to be employees of the 
Contractor except with regard to insurance as provided in Article 6 and except 
with regard to payment as provided in Article 20. Nothing in the Contract 
Documents shall create any contractual relationship between any 
Subcontractor, Sub-subcontractor, or any person directly or indirectly 
employed by them, and SLVWD and the Engineer. The Contractor will be 
responsible for ensuring that the Subcontractor and any Sub-Subcontractor 
is registered with the DIR as required by Section 1725.5 of the California 
Labor Code. 

 
10.2 Extent of Subcontracting. It is SLVWD’s intent that the Work shall be 

performed and constructed by a Contractor who is staffed and equipped to 
construct the major portion of the Work with his own directly employed 
personnel and with the minimum feasible subcontracting. Subcontracting may 
be permitted by SLVWD to such extent as is shown to be necessary or 
advantageous to the Contractor without injury to the intent and interest of 
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SLVWD. 
 

10.3 Subcontractual Relations. All Work, performed for the Contractor by a 
Subcontractor shall be pursuant to an appropriate agreement between the 
Contractor (and where appropriate between Subcontractor and Sub- 
contractor) which shall contain provisions that: (a) protect and preserve the 
rights of SLVWD and the Engineer with respect to the Work to be performed 
under the subcontract so that the Subcontracting thereof will not prejudice 
such rights; (b) require that such Work be performed in accordance with the 
requirements of the Contract Documents; (c) require under each subcontract 
to which the Contractor is a party the submission to the Contractor of 
applications for payment and claims for additional costs, extension of time, 
damages for delay or otherwise with respect to the subcontracted portions of 
the Work (via any Subcontractor or Sub-subcontractor where appropriate) in 
sufficient time that the Contractor may apply for payment in accordance with 
Article 20 and comply in accordance with the Contract Documents for like 
claims by the Contractor upon SLVWD; (d) waive all rights the contracting 
parties may have against one another for damages caused by fire or other 
perils covered by the property insurance except such rights as they may have 
to the proceeds of such insurance held by SLVWD as trustee as provided in 
subparagraph 6.2.7; and (e) obligate each Subcontractor specifically to 
consent to the provisions of this Paragraph 10.3. 

 
ARTICLE 11 – LAWS AND REGULATIONS 

 
11.1 Governing Law. The Contract Documents shall be governed by the law of the 

place of the Project. 
 

11.2 Compliance. The Contractor shall inform himself/herself of all laws, 
ordinances, codes, rules, and regulations in any manner affecting those 
employed on the Work, or the materials used in the Work, or in any way 
affecting the conduct of the Work, and of all orders and decrees of bodies or 
tribunals having any jurisdiction or authority over the Work. He shall at all 
times himself give all notices and observe and comply with, and shall require 
all his agents, employees, Subcontractors, and Sub-subcontractors to 
observe and comply with all such applicable laws, ordinances, rules, 
regulations, orders, and decrees in effect or which may become effective 
before completion and acceptance of the Work; and shall protect and 
indemnify SLVWD and the Engineer against any claim of liability arising from 
or based upon the violation of any such law, ordinance, code, rule, regulation, 
order, or decree, whether by himself, his employees, or his Subcontractors or 
Sub-subcontractors, or any other person or organization employed for or 
upon the Work. If the Contractor observes that any requirement of the 
Contract Documents is at variance with such laws, ordinances, codes, rules, 
regulations, orders, or decrees, he shall promptly notify SLVWD in writing and 
shall not proceed with any Work affected by such variance without SLVWD's 
written instructions or the issuance of an appropriate Modification. 

 
 

11.3 Permits, Fees, and Taxes. Unless otherwise provided in the Contract 
Documents, the Contractor shall secure and pay for all permits, governmental 
fees, and licenses necessary for the execution and completion of the Work. 
The Contractor shall pay all sales, consumer, use, and other taxes required 
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by law including all taxes properly assessed against his equipment or property 
used in connection with the Work. All such costs shall be included in the bid 
prices. 

 
11.4 Provisions of Law Deemed Inserted. Each and every provision of law required 

by law to be inserted in the Contract Documents shall be deemed to be 
inserted and the Contract Documents shall be read and enforced as though 
it were included. If through mistake or otherwise any such provision is not 
inserted, or is not correctly inserted, then upon application of either party to 
the Contract Agreement, the Contract Documents will be physically amended 
to make such insertion or correction and an appropriate Modification will be 
issued. 

 
11.5 Registration with the DIR. Contractor must be, and must require all 

Subcontractors to be, registered with and have paid the annual fee to the DIR 
pursuant to Labor Code Section 1725.5. No Contractor or Subcontractor may 
be listed on a bid proposal for a public works project unless registered with 
the DIR pursuant to Labor Code Section 1725.5. No Contractor or 
Subcontractor may be awarded a contract for public work on a public works 
project unless registered with the DIR pursuant to Labor Code Section 
1725.5. This project is subject to compliance monitoring and enforcement by 
the DIR. 

 
11.6 Validity of Agreement. The invalidity in whole or in part of any provision of this 

Agreement, by operation of law or judicial decree, shall not void or affect the 
validity of any other provision of this Agreement. 

 
ARTICLE 12 – SUBMITTALS 

 
12.1.1 General. Unless otherwise specified or directed by SLVWD, the Contractor 

shall submit to SLVWD for his review and approval all shop drawings, 
samples, materials lists, equipment, date, instruction manuals, record 
documents, manufacturers' equipment manuals, and other submittals 
required by the Contract Documents and herein, or subsequently as covered 
by Modifications. Submittals and their contents shall be properly prepared, 
identified, and transmitted as provided herein or as SLVWD may otherwise 
direct. Except for record documents and instructional manuals for operation 
and maintenance, submittal shall be approved before the material or 
equipment covered by the submittal is delivered to the site. The progress 
schedule required under Paragraph 2.6 shall be coordinated to this 
requirement. 

 
Pursuant to this section of the General Provisions, the Contractor shall use 
the Transmittal Form, included herewith (located at the end of the General 
Provisions section), for submittal of shop drawings to the SLVWD. The 
procedures governing shop drawing submittal is contained in these General 
Provisions. Failure to comply with all requirements specified herein will 
constitute grounds for return of the shop drawings for proper re-submittal. The 
Contractor shall sequentially number each submittal. The Contractor 
may, within five (5) working days of the Notice of Award, submit to the 
Engineer an alternate Transmittal Form for review and approval for use under 
this Contract. The Engineer shall have the sole right for determination of the 
Transmittal Form to be used, and the Contractor shall use the form 
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designated for use by the Engineer. 
 

12.1.2 Deviations. At the time of the submission, the Contractor shall give notice in 
writing in the submittal of any deviation from the requirements of the Contract 
Documents. The deviations shall be clearly indicated or described, including 
all other changes required to correlate the Work. The Contractor shall state 
in writing all variation in costs occasioned by the deviations and his 
assumption of the cost of all related changes if the deviation is approved. 

 
12.1.3 Schedule of Submittals. The progress schedule required under Paragraph 

2.6 shall allow not less than twenty (20) working days for the review of 
submittals, not including the time necessary for delivery or mailing, and shall 
cause no delay in the Work or the work of any other contractor. Extension of 
the Contract Time will not be granted because of the Contractor's failure to 
make timely and correctly prepared and presented submittals with allowance 
for the checking and review periods. 

 
12.1.4 Method of Submittal. The Contractor shall deliver submittals by means of 

dated, signed, and sequence numbered transmittals on the Contractor's 
letterhead, identifying as to initial or resubmittal status, and fully describing 
the submittal contents. Submittals are not acceptable directly from 
Subcontractors, suppliers, or manufacturers. In each transmittal the 
Contractor shall state the Specification Sections, Articles, and paragraphs to 
which the submittal pertains; accompanying data sheets, catalogs, and 
brochures shall be identified in the same manner, and where several types or 
models are contained, the Contractor shall delete non-applicable portions or 
specifically indicate which portions are intended and applicable. 

 
12.1.5 Contractor’s Review and Approval. Every submittal of shop drawings, 

samples, materials lists, equipment data, instruction manuals, and other 
submittals upon which the proper execution of the Work is dependent shall 
bear the Contractor's review and approval stamp certifying that the Contractor 
(a) has reviewed, checked, and approved the submittal and has coordinated 
the contents with the requirements of the Work and the Contract Documents 
including related Work, (b) has determined and verified all quantities, field 
measurements, field construction criteria, materials, equipment, catalog 
numbers, and similar data, or will do so, and (c) states the Work covered by 
the submittal is recommended by the Contractor and the Contractor's 
guarantee will fully apply thereto. The Contractor's stamp shall be dated and 
signed by the Contractor in every case. It is expected that the Contractor will 
prepare his submittals in such a manner that he is able to obtain a submittal 
approval by the second submission. SLVWD reserves the right to deduct 
moneys from the amounts due to Contractor to cover the cost of the 
Engineer's review time beyond the second submission. 

 
12.1.6 Corrections and Resubmittals. The Contractor shall make all required 

corrections and shall resubmit the required number of corrected submittals 
until approved. The Contractor shall direct specific attention in writing to 
revisions other than the corrections called for on previous submittals, and 
shall state in writing all variations in costs and his assumption of the cost of 
related changes the same as is required for deviations in subparagraph 
12.1.1. Identify each resubmittal with number of the original submittal followed 
by consecutive letters starting with "A" for first resubmittal, "B" for second 
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resubmittal, etc. 
 

12.1.7 Check of Returned Submittals. The Contractor shall check submittals 
returned to him for correction and ascertain if the corrections result in extra 
cost to him above that included under the Contract Documents, and shall give 
written notice to SLVWD within five (5) work days if, in his opinion, such extra 
cost results from corrections. By failing to so notify SLVWD or by starting any 
Work covered by a submittal, the Contractor waives all claims for extra costs 
resulting from required corrections. 

 
12.1.8 Review and Approval. Submittals will be reviewed with reasonable 

promptness, but only for conformance with the design concept of the Project 
and with the information given in the Contract Documents. The approval of a 
separate item as such will not indicate approval of the assembly in which the 
item functions. The approval of submittals shall not relieve the  Contractor of 
responsibility for any deviation from the requirements of the Contract 
Documents or for any revision in resubmittals unless the Contractor has given 
notice in writing of the deviation or revision at the time of submission or 
resubmission and written approval has been given to the specific deviation or 
revision, nor shall any approval relieve the Contractor of responsibility for 
errors or omissions in the submittals or for the accuracy of dimensions and 
quantities, the adequacy of connections, and the proper and acceptable 
fitting, execution, and completion of the Work. 

 
12.1.9 Incomplete Submittals. Incomplete Submittals, including those not correctly 

transmitted, not correctly titled and identified, or not bearing the Contractor’s 
review and approval stamp, will be returned to the Contractor without review. 

 
12.1.10 Conformance. No Work represented by required submittals shall be 

purchased or commenced until the applicable submittal has been approved. 
Work shall conform to the approved submittals and all other requirements of 
the Contract Documents unless subsequently revised by an appropriate 
Modification, in which case the Contractor shall prepare and submit revised 
submittals as may be required. The Contractor shall not proceed with any 
related Work which may be affected by the Work covered under submittals 
until the applicable submittals have been approved, particularly where piping, 
machinery, and equipment and the required arrangements and clearances 
are involved. 

 
12.1.11 Interrelated Submittals. Except where the preparation of a submittal is 

dependent upon the approval of a prior submittal, all submittals pertaining to 
the same class or portion of the Work shall be submitted simultaneously. 

 
12.2 Shop Drawings. Each submittal shall be complete with respect to dimensions, 

design criteria, materials, connections, bases, foundations, anchors, and the 
like, and shall be accompanied by technical and performance data as 
necessary to fully illustrate the information in the shop 
drawings. Unless otherwise specified, each submittal shall include one set 
of reproducible digital copies. 

 
12.3 Samples. Unless otherwise specified, each submittal shall include two (2) 
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sets of samples. One set of approved samples and all disapproved samples 
will be returned to the Contractor. Samples of value retained by SLVWD will 
be returned to the Contractor after completion of the Work if the Contractor's 
first transmittal for the sample requests its return. Approved samples of 
manufactured items returned to the Contractor may be installed in the Work 
if the location is recorded and the samples bear temporary identification as 
such. 

 
12.4 Materials Furnished Under Standard Specifications. For materials specified 

by reference to standard or reference specifications, the Contractor shall 
prepare and submit for approval a list of such materials by manufacturer’s 
names and identifications to the extent requested by SLVWD. 

 
12.5 Material Lists. For each item listed, the Contractor shall include the 

manufacturer's name and address, trade or brand name, local supplier's 
name and address, catalog numbers and cuts, brochures, terms and 
conditions of manufacturer's guarantee and warranty, other information to 
fully describe the item, and supplementary information as may be required for 
approval. Cuts, brochures, and data shall be marked to indicate the items 
proposed and the intended use. 

 
12.6 Equipment Data. The Contractor shall submit complete technical and catalog 

data for every item of mechanical and electrical equipment and machinery to 
be incorporated in the Work, including components. Submittal copies shall be 
bound, indexed, and contain information as required in Paragraph 12.5 for 
submittal of materials lists and shall further include specific information on 
performance and operating curves and data, ratings, capacities, 
characteristics, efficiencies, and other data to fully illustrate and describe the 
items as may be specified or required for approval. Data shall be submitted 
in sets covering complete systems or functioning units. 

 
12.7 Instruction Manuals. The Contractor shall obtain data from the various 

manufacturers and submit instruction manuals covering all mechanical 
equipment and machinery installed in the Work. 

 
12.7.1 Contents. Each manual shall have an index listing the contents. Information 

in the manuals shall include not less than (a) general, introduction and overall 
equipment description, purpose, functions, and simplified theory of operation, 
(b) specifications, installation instructions, procedures, sequences, and 
precautions, including tolerances for level, horizontal, and vertical alignment, 
(d) grouting requirements including grout spaces and materials, (e) list 
showing lubricants for each item of mechanical equipment, approximate 
quantities needed per year, and recommended lubrication intervals; where 
possible, types of lubricants shall be consolidated with equipment 
manufacturers' approval to minimize the number of different lubricants 
required for plant maintenance, (f) startup and beginning operation 
procedures, (g) operational procedures, (h) shut down procedures, (I) short 
and long term inactivation procedures, (j) maintenance, calibration, and repair 
instruction, (k) parts lists and spare parts recommendations, (1) lists 
of all special tools, instruments, accessories, and special lifting and handling 
devices required for periodic maintenance, repair, adjustment, and 
calibration, and any other information as may be specified or required for 
approval. 
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12.7.2 Format and Organization. 

 
a. Use drawings and pictorials to illustrate the printed text as necessary to 

fully present the information. 
 

b. Where information covers a family of similar items of equipment, identify 
the applicable portions by heavy weighted arrows, boxes or circles, or 
strike-out the inapplicable information. Non-conforming data are not 
acceptable and will be returned for rework and resubmittal. 

 
c. Contractor shall incorporate into books all Manufacturers' Equipment 

Manuals including those specified in pertinent Sections of the 
Specifications. These books shall be organized by Equipment Class in 
same manner and sequence as the Specifications, i.e. Mechanical, 
Electrical, Instrumentation, etc. Book size and quantity shall be 
sufficient for inclusion of all data, and be of type and quality hereinafter 
specified in Article 12.7.3. 

 
d. Within each book of manuals, provide a Table of Contents for that book. 

If more than one book is necessary for a Class of Equipment, place a 
complete Table of Contents for that Class of Equipment within each 
book of that Class. 

 
e. In addition, an overall Index of Contents shall be prepared in ten (10) 

sets and submitted separately to SLVWD for his insertion in his 
Operation and Maintenance Manuals. 

 
f. When a manufacturer's manual exceeds one (1) inch in thickness and 

is bound as specified in Article 12.7.3 it need not be rebound within 
another book, but the Overall Index shall refer to it by title and indicate 
that it is bound separately. 

 
12.7.3 Manual Binding. 

 
a. Bind all blocks in sturdy hard covers fastened to provide full view of 

contents on each page, and ease of making content additions or 
replacements. No book shall be more than four (4) inches thick. 
Manuals less than one (1) inch thick shall be bound in substantial three-
ring loose leaf binders; others shall have covers secured by operable 
locking-bars to permit full view opening with contents bound by hinged 
interfacing pairs of three-ring binding posts, Model S70468-12 by 
McBee, Springfield, MO., or Model 745483 by Inter-City, St. Louis, Mo., 
or equal. 

 
b. Permanently label face of cover and bound edge of each book 

"MANUFACTURERS' INSTRUCTION MANUAL," and indicate Class of 
Equipment, i.e., Mechanical, Electrical, Instrumentation, etc. or name 
specific equipment if a single unit is contained. Where more than one 
book is needed for a Class of Equipment or a single specific equipment 
unit, number books consecutively BOOK I, BOOK II, etc. 

 
c. If more than one Class of Equipment is contained in a book, separate 
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each class with a tabbed stiff divider insert page. 
 

d. Prior to purchase or delivery, submit samples of each intended type of 
binder and obtain approval from SLVWD. 

 
12.7.4 Manual Submittals. Submittals shall include two (2) copies of each manual, 

one of which will be returned to the Contractor marked to show the required 
corrections or approval. When approved, the Contractor shall deliver ten 
(10) copies to SLVWD unless otherwise specified. 

 
12.8. Manufacturers’ Instructions. In addition to the instructions submitted under 

Paragraph 12.7, the Contractor shall submit manufacturers' instructions to the 
extent specified or requested by SLVWD for his determination of their 
adequacy and approval. When approved, the Contractor shall distribute 
copies to all those involved with the instructions. 

 
12.9 Tools, Accessories, Spare Parts, and Maintenance Materials. The Contractor 

shall furnish and deliver all special tools, instruments, accessories, spare 
parts, and maintenance materials required by the Contract Documents, and 
shall furnish and deliver the special tools, instruments, accessories, and 
special lifting and handling devices shown in the instruction manuals 
approved under Paragraph 12.7. Unless otherwise specified or directed by 
SLVWD, the items shall be delivered to SLVWD, with the Contractor's written 
transmittal accompanying each shipment, in the manufacturers' original 
containers labeled to describe the contents and the equipment for which it is 
furnished. The Contractor shall deliver a copy of each transmittal to the 
Engineer for record purposes. 

 
12.10 Continuance of Operations. The Contractor shall arrange and schedule the 

Work in such manner as to ensure that all existing utility treatment or disposal 
operations and facilities are maintained in operation and in no way disrupted 
or disabled as a result of the Work. The Contractor shall submit for approval 
a written plan and description of the proposed schedule, methods, and 
facilities to be employed in conforming to this requirement. 

 
12.11 Record Drawings and Specifications. The Contractor shall maintain one 

record copy of all Drawings, Specifications, Addenda, Modifications, 
approved submittals, correspondence, and transmittals at the site in good 
order and readily available to SLVWD, the Engineer, and the Inspector. The 
Record Drawings shall be clearly and correctly marked and the Record 
Specifications annotated by the Contractor to show all changes made during 
the construction process at the time the changed Work is installed. No such 
changes shall be made in the Work unless previously authorized by a 
Modification or by specific approval of deviations or revisions in submittals. 

 
12.11.1 Buried and Concealed Work. The Contractor shall record the precise location 

of all piping, conduits, ducts, cables, and like Work that is buried, embedded 
in concrete or masonry, or concealed in wood or metal framed walls and 
structures at the time such Work is installed and prior to concealment. Each 
feature of the concealed Work, such as the beginning and end of straight 
runs, radius center point of curved runs, angles, connections, plugged tees or 
other fittings for future connections, and like items shall be accurately located 
by not less than two dimensions to permanent structures. The depth below 
finish grade, slab, or paving shall be noted for buried pipe, conduit, or ducts 
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at the beginning and end of straight grade runs and at all grade change points, 
excepting sewer or drain lines run between manholes. Should the Contractor 
fail to record such buried or concealed Work, he shall uncover the unrecorded 
Work to the extent required by SLVWD and shall satisfactorily restore and 
reconstruct the removed Work with no change in the Contract Price or the 
Contract Time. 

 
12.11.2 Delivery. Upon completion and prior to final inspection of the Work, the 

Contractor shall submit the Record Drawings and Specifications to SLVWD 
for review, and shall make such revisions or corrections as may be necessary 
for them to be a true, complete, and accurate record of the Work in the opinion 
of SLVWD. When approved, the Contractor shall deliver the Record Drawings 
and Specifications to SLVWD. 

 
12.12 Revision of Submittals. Whenever a Modification causes a change to the 

information contained in previously approved submittals, the Contractor shall 
submit information and data corresponding to the changed requirements for 
approval. After completion of the operational test required in Paragraph 17.4, 
the Contractor shall submit revised or additional information and data for the 
instruction manuals and equipment data as SLVWD may require. Revision 
submittals shall be submitted following the procedures required for previously 
approved submittals. 

 
ARTICLE 13 – SAFETY PRECAUTIONS AND EMERGENCIES 

 
13.1 Contractor’s Responsibility for Safety. The Contractor shall be responsible for 

initiating, maintaining, and supervising all safety precautions and programs in 
connection with the Work. This requirement will apply continuously twenty-
four (24) hours a day every day until final acceptance of the Work and shall 
not be limited to normal working hours. The duties of SLVWD, Engineer and 
Inspector do not include review of the adequacy of the Contractor’s safety 
measures in, on, or about the site and vicinity. 

 
13.2 Safety Officer. The Contractor shall designate a responsible member of his 

organization at the site whose duty shall be the prevention of hazards and 
accidents. This person shall be the Contractor’s Superintendent unless 
otherwise designated in writing by the Contractor to SLVWD. 

 
13.3 Safety Measures. The Contractor shall comply with all laws, ordinances, 

codes, rules, regulations and lawful orders of any public authority having 
jurisdiction for the safety of persons or property or to protect them from 
damage, injury or loss. The Contractor shall comply with the "Manual of 
Accident Prevention in Construction" published by the Associated General 
Contractors of America, Inc., including the recommendations for safe 
construction methods and the requirements for the guarding of machinery and 
equipment therein, to the extent that the provisions of the manual are not in 
conflict with applicable laws, ordinances, rules, regulations, and orders. The 
Contractor shall maintain copies of all documents mentioned or referenced in 
this paragraph readily available at the site until the Work is completed. 

 
13.4 Warnings and Barricades. The Contractor shall provide and maintain 

barricades, guards, temporary bridges and walkways, watchmen, night lights 
and danger signals illuminated from sunset to sunrise, and all other 
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necessary appliances and safeguards to protect the Work, life, property, the 
public, excavations, equipment, and materials. Barricades shall be of 
substantial construction and shall be painted such as to increase their visibility 
at night. Suitable warning signs shall be so placed and illuminated at night as 
to show in advance where construction, barricades, or detours exist. Guard 
rails shall be provided for bridges and walkways over or adjoining 
excavations, shafts, and other openings and locations where injury may 
occur. 

 
13.5 Fire Prevention. The Contractor’s Safety Officer shall inspect the entire Work 

and site, including storage areas, at frequent intervals to verify that fire 
prevention measures are constantly enforced. 

 
13.5.1 Fire Extinguishers and Hoses. The Contractor shall furnish and maintain fully 

charged fire extinguishers of the appropriate type, supplements with 
temporary fire hoses wherever an adequate water supply exists, at the places 
where burning, welding, or other operations that may cause a fire are being 
performed. 

 
13.5.2 Flammable or Toxic Materials. Only a working supply of flammable or toxic 

materials shall be permitted in or on any of the permanent structures and 
improvements, and shall be removed therefrom at the end of each day's 
operations. The Contractor shall store flammable or toxic materials and waste 
separate from the Work and stored materials for the Work in a manner that 
prevents spontaneous combustion or dispersion, and none shall be placed in 
any sewer or drain piping nor buried on SLVWD's property. 

 
13.6 Safety Helmets, Clothing, and Equipment. The Contractor shall not permit any 

person for whom he is responsible or liable to enter or remain on the site of 
the Work unless the person is equipped with and wearing a safety helmet and 
other protective clothing and safety equipment conforming to the 
requirements of Paragraph 13.3, and shall discharge from the site all persons 
not so equipped. The Contractor shall post conspicuous signs at appropriate 
locations warning the public and persons engaged upon the Work of this 
requirement. The Contractor shall furnish for their temporary use such safety 
helmets, protective clothing, and safety equipment as SLVWD, the Engineer, 
or their representatives may request of him. 

 
13.7 Hazardous Areas. The Contractor shall not permit or allow any person or 

persons to enter any pipe or space containing hazardous or noxious 
substances person for whom he is responsible or liable to enter or remain on 
the site of the Work unless the person is equipped with and wearing a safety 
helmet and other protective clothing and safety equipment conforming to the 
requirements of Paragraph 13.3, and shall discharge from the site all persons 
not so equipped. The Contractor shall post conspicuous signs at appropriate 
locations warning the public and persons engaged upon the Work of this 
requirement. The Contractor shall furnish for their temporary use such safety 
helmets, protective clothing, and safety equipment as SLVWD, the Engineer, 
or their representatives may request of him. 

 
13.8 Emergencies. 

 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 
 

General Conditions 
00700-34 

 

 
13.8.1 Work During an Emergency. The Contract shall perform any and all 

operations and shall furnish any materials and equipment necessary during 
an emergency endangering life or property and, in all cases, shall notify 
SLVWD of the emergency as soon as practicable, but shall not wait for 
instruction before proceeding to properly protect both life and property. Any 
additional compensation or extension of Contract Time claimed by the Con- 
tractor on account of an emergency shall be applied for as provided in 
Paragraph 16.4. 

 
13.8.2 Representatives for Emergencies. The Contractor shall file with SLVWD a 

written list giving the names, addresses, and telephone numbers of at least 
two of his representatives who can be contacted at any time in case of 
emergency. The representatives shall be fully authorized and equipped to 
correct any unsafe or inconvenient conditions on short notice. The Contractor 
shall promptly notify SLVWD of all changes in the listing. 

 
ARTICLE 14 – SEPARATE CONTRACTS 

 
14.1 Award of Separate Contracts. SLVWD reserves the right to award other 

contracts in connection with other portions of the Project. When separate 
contracts are awarded for different portions of the Project, "the Contractor" in 
the contract documents in each case shall be the contractor who signs each 
separate contract. The Contractor shall not cause any unnecessary hindrance 
or delay to any other contractor working on the Project. If the performance of 
any contract for the Project is likely to be interfered with by the simultaneous 
execution of some other separate contract or contracts, SLVWD will decide 
which contractor may proceed. SLVWD shall not be responsible for any 
damages suffered or extra costs incurred by the Contractor resulting directly 
or indirectly from the award or performance or attempted performance of any 
other separate contract or contracts on the Project, or caused by any decision 
or omission of SLVWD respecting the order of precedence in the performance 
of the separate contracts awarded for completion of the Project. Any costs 
caused by defective or ill-timed work shall be borne by the contractor 
responsible therefore. 

 
14.2 Mutual Responsibility of Contractors. The Contractor shall cooperate with 

other contractors with regard to storage of materials and execution of their 
work, and shall coordinate with them with respect to construction scheduling 
and sequence of operations, all subject to the approval of SLVWD. The 
Contractor shall properly connect his Work to the work of separate 
contractors, and shall inspect the work of other contractors affecting his Work 
and promptly report to SLVWD in writing any irregularities or defects in the 
separate contract work which renders it unsuitable for reception or connection 
of his Work. Failure of the Contractor to inspect and report shall constitute an 
acceptance of the other contractor's work as fit and proper to receive his 
Work, except as to defects which may develop in the other separate 
contractor's work after the execution of the Contractor's Work. Each 
Contractor shall monitor the schedule and progress of each other Contractor 
whose work affects his own work, and shall be responsible for giving timely 
notice to SLVWD of potential problems of interface so that SLVWD can 
mitigate the issue.  
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14.3 Cutting and Patching Under Separate Contracts. The Contractor shall be 

responsible for any cutting, fitting, and patching that may be required to 
complete his Work except as otherwise specifically provided in the Contract 
Documents. The Contractor shall not endanger any work of any other 
contractor by cutting, excavating, or otherwise altering any work and shall not 
cut or alter the work of any other contractor except with the written consent of 
SLVWD. 

 
14.4 Claims Between Separate Contractors. Should the Contractor cause damage 

to the work or property of any separate contractor on the Project, the 
Contractor shall, upon due notice, settle with such other contractor by 
agreement or arbitration, if he will so settle. If such separate contractor sues 
SLVWD or initiates an arbitration proceeding on account of any damage 
alleged to have been so sustained, SLVWD will notify the Contractor who 
shall defend such proceedings at the Contractor's expense, and if any 
judgment or award against SLVWD arises therefrom, the Contractor shall pay 
or satisfy it and shall, as provided in Paragraph 20.12, pay SLVWD for all 
attorneys' fees, court or arbitration costs, and additional administrative, 
professional, consultant, inspection, testing, and other service costs which 
SLVWD has incurred. 

 
ARTICLE 15 – SLVWD’S AND ENGINEER’S STATUS DURING CONSTRUCTION 

 
15.1 Authority of SLVWD. SLVWD shall have the authority to enforce compliance 

with the Contract Documents. On all questions relating to quantities, the 
acceptability of materials, equipment, or Work, the adequacy of the 
performance of the Work, and the interpretation of the Specifications, the 
decision of SLVWD is final and binding and shall be precedent to any payment 
under the Contract Agreement unless otherwise provided in the Contract 
Documents. SLVWD shall have the authority to  stop the Work or any part 
thereof as may be necessary to ensure the proper execution of the Work, to 
disapprove of or reject Work which is defective, to require the uncovering and 
inspection or testing of Work as provided in Paragraph 17.5, to require re-
examination of Work as provided in Paragraph 18.4, to issue interpretations 
and clarifications as provided in Paragraph 3.2, to order minor changes or 
alterations in the Work as provided in Paragraph 16.6, and other authority as 
provided elsewhere in the Contract Documents. SLVWD shall not be liable 
for the results of any ruling, interpretation, or decision rendered or request, 
demand, instruction, or order issued by him in good faith. The Contractor shall 
promptly comply with request, demands, instructions, and orders from 
SLVWD. 

 
15.2 Engineer’s Observation of the Work. The Engineer will make periodic 

observations of the progress and quality of the executed Work and will 
determine, in general, if the Work is proceeding in accordance with the 
Contract Documents. The Engineer will not be required to make exhaustive 
or continuous observations to check the quality or quantity of the Work. 
Neither observations by the Engineer nor inspections, tests, or approvals by 
persons other than the Contractor shall relieve the Contractor from his 
obligations to perform and construct the Work in accordance with the 
requirements of the Contract Documents. SLVWD will inform the Contractor 
in writing of other duties of the Engineer under the Contract Documents, if 
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any. 
 

15.3 Limitations On Responsibility. SLVWD and the Engineer will not be 
responsible for construction means, methods, techniques, procedures, 
sequences, or the safety precautions and programs incident thereto, or for 
the acts or omissions of the Contractor or any Subcontractor, Sub-
subcontractor, or any of their agents or employees, or any other persons 
performing any of the Work, or for the Contractor's failure to perform and 
construct the Work in accordance with the Contract Documents.  Neither the 
Engineer's authority to act under the Contract Documents nor any decision 
made by him in good faith either to exercise or not exercise such authority 
shall give rise to any duty or responsibility of the Engineer to the Contractor, 
any Subcontractor or Sub-subcontractor, any of their agents or employees, 
or any other person performing any of the Work, nor shall anything in the 
Contract Documents create any contractual relationship between any of them 
and the Engineer. 

 
15.4 Protests. If the Contractor considers any Work requested or ordered of him to 

be outside the requirements of the Contract Documents, or considers any 
request, demand, instruction, order, ruling, or decision of SLVWD to be unfair, 
he shall, within ten (10) work days after any such request, demand, 
instruction, order, ruling, or decision is made or given, file a written protest 
with SLVWD stating clearly and in detail his objections and the reasons 
therefore. Except for written protests as are made of record in the manner 
and within the time stated herein, the Contractor shall be deemed to have 
waived and does hereby waive all grounds for protests or objections to such 
requests, demands, instructions, orders, rulings, or decisions. SLVWD will 
issue a written decision regarding each protest so filed with reasonable 
promptness. 

 
ARTICLE 16 – CHANGES IN THE WORK 

 
16.1 Change Orders. Without invalidating the Contract Agreement and without 

notice to sureties or insurers, SLVWD may, at any time, order additions, 
deletions, or revisions in the Work; these will be authorized by Change Order. 
The Contractor shall comply promptly with the requirements of all executed 
Change Orders. The Work involved in Change Orders shall be executed 
under the applicable conditions and requirements of the Contract Documents. 
If any Change Order causes an increase or decrease in the Contract Price or 
an extension or shortening of the Contract Time, an equitable adjustment will 
be made and included in the Change Order. Additional or extra Work 
performed by the Contractor without authorization of a Change Order will not 
entitle the Contractor to an increase in the Contract Price or an extension of 
the Contract Time, except as provided in subparagraph 13.8.1 for 
emergencies and in Paragraph 18.4 for the re-examination of Work. 

 
16.2 Valuation of Change Orders. When required by SLVWD, the Contractor shall 

submit in the form prescribed by SLVWD an itemized cost breakdown with 
supporting data of the quantities and prices used by him in computing the 
value of any change that may be ordered. The cost or credit to SLVWD 
resulting from a change in the Work will be determined by one or more of the 
following methods: (a) by an acceptable lump sum proposal from the 
Contractor, (b) by unit prices accepted by SLVWD and stated in the Contract 
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Documents or unit prices subsequently fixed by agreement between the 
parties, (c) by cost and a mutually acceptable fixed amount for overhead and 
profit, or (d) by force account when directed in writing and administered by 
SLVWD. Under the methods described in (c) and (d), the Contractor shall 
maintain an accurate written daily direct cost record pertaining to such 
ordered Work in the form and detail acceptable to SLVWD. The Contractor 
shall certify each daily record to be true and correct, and shall furnish copies 
to SLVWD as the ordered Work progresses. The direct costs so recorded 
shall include only the labor cost for workmen and foremen (payroll taxes and 
assessments, fringe benefits, employer's contributions, workers’ 
compensation coverage, withholdings required by law, and other verified 
direct labor costs included), the cost of materials and equipment delivered 
and installed in such Work as substantiated by appropriate documents, the 
cost of construction machinery and equipment based on fair rental values 
acceptable to SLVWD, and the cost of incidentals directly related to such 
Work. The direct costs shall not include any labor or office costs pertaining to 
the Contractor, his superintendents, his office staff and office facilities, or 
anyone not directly employed on such Work, nor the premium costs for bonds 
or insurance other than workers’ compensation insurance, nor the cost or 
rental of small tools as all such indirect costs form a part of the Contractor's 
overhead expense. Under the method described in (d), the maximum 
percentage which will be allowed for the Contractor's combined overhead and 
profit will be: (1) for all such Work done by his own organization, the 
Contractor may add up to ten (10) percent of his actual net increase in cost, 
and two (2) percent for all such Work done by Subcontractors, each 
Subcontractor may add up to ten (10) percent of his actual net increase in 
costs for combined overhead and profit and the Contractor may add up to five 
(5) percent of the Subcontractor's total for his combined overhead and profit. 
The amount of credit to be allowed by the Contractor to SLVWD for any such 
change which results in a net decrease in cost will be the amount of the actual 
net decrease as determined by SLVWD taking into consideration adjustments 
for overhead and profit as determined herein, plus deductions for combined 
overhead and profit as computed in (1) and (2) above. When both additions 
and credits are involved in any one change, the combined overhead and profit 
shall be figured on the basis of the net difference. 

 
16.3 Notice to Sureties. The Contractor shall notify his sureties and the carriers of 

the insurance furnished and maintained by him of any changes affecting the 
general scope of the Work or change in the Contract Price, and the amount 
of the applicable Bonds and the coverage of the insurance shall be adjusted 
accordingly. The Contractor shall furnish proof of such adjustments to 
SLVWD. 

 
16.4 Contractor’s Claims. If the Contractor wishes to make a claim for a change in 

the Contract Price or the Contract Time, the Contractor shall give SLVWD 
written notice thereof within ten (10) work days after the occurrence of the 
event giving rise to such claim. This notice shall be given by the Contractor 
before proceeding to execute the Work covered by the claim except in an 
emergency endangering life or property. No such claim shall be valid unless 
so made. Any change in the Contract Price or the Contract Time resulting 
from a claim that is approved by SLVWD will be authorized by Change Order. 

 
16.5 Adjustment of Unit Prices. If unit prices are stated in the Contract Documents 
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or subsequently agreed upon, and if the quantities originally contemplated 
are so changed (by 30% or greater quantity change) in a proposed Change 
Order such that application of the agreed unit prices to the quantities of Work 
proposed will create a hardship on SLVWD or the Contractor, the applicable 
unit prices will be equitably adjusted to prevent such hardship by negotiation 
or by force account. 

 
16.6 Minor Changes. SLVWD may issue written Field Orders or other written 

orders that authorize minor changes or alterations in the Work consistent with 
the overall intent of the Contract Documents that do not involve an adjustment 
in the Contract Price or an extension of the Contract Time. Such orders shall 
be binding on the Contractor and he shall carry out such orders promptly. If 
the Contractor believes any minor change or alteration ordered by SLVWD 
entitles him to an increase in the Contract Price or an extension of the 
Contract Time, he may make a claim therefore as provided in Paragraph 16.4. 

 
16.7 Information Revisions Caused by Change Orders. As provided in Paragraph 

12.12, whenever a Change Order or other Modification causes a change in 
the information contained in previously approved submittals, the Contractor 
shall include in the itemized breakdown required of him under Paragraph 
16.2 all costs for preparing and submitting revised information and submittals 
corresponding to the changed requirements. If the Change Order or other 
Modification causes no change in such information or submittals, the 
Contractor shall so certify in writing in his itemized breakdown. 

 
16.8 Change Order Procedure. The following procedure will be followed in issuing 

a change order. 
 

16.8.1 The Inspector identifies the need for a change in plans. 
 

16.8.2 The Inspector discusses the required change with the Engineer and 
Contractor. 

 
16.8.3 The Engineer prepares a detailed description of the Work required, including 

any additional drawings, and prepares a change order in the required format. 
 

16.8.4 The change order is provided to the Contractor for his review and negotiation 
of the price for the change. 

 
16.8.5 The Engineer and Contractor agree on the Work to be performed and price 

for doing the Work. Each signs the change order, indicating that both agree 
as to the terms of performing the required change. 

 
16.8.6 The Engineer submits the change order to the SLVWD through the 

designated SLVWD Representative. 
 

16.8.7 If the SLVWD Staff concurs with the change order, it is submitted to the 
General Manager for approval and signature if the change order involves a 
change in a price that is within the General Manager’s approval authority. If 
the change order involves a change in price that is greater than the General 
Manager’s approval authority, it will be submitted to the Board of Directors for 
approval. If the Board of Directors approves, the General Manager signs the 
change order, authorizing the change to be implemented. 
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16.9 Field Order Procedure. The following procedure will be followed in issuing a 

field order. 
 

16.9.1 Inspector identifies the need for a field order change. 
 

16.9.2 The Inspector discusses the required change with the Engineer and 
Contractor. 

 
16.9.3 The Inspector prepares a detailed written description of the minor changes or 

alterations in the work. 
 

16.9.4 The Contractor reviews field order. 
 

16.9.5 The Inspector and Contractor agree on field order work to be performed. Each 
signs the field order, indicating that both agree as to the terms of performing 
the required changes. 

 
16.9.6 General Manager signs the field order authorizing the change to be 

implemented. 
 

ARTICLE 17 – ACCES, INSPECTIONS, AND TESTS 
 

17.1 Access to the Work and Records. SLVWD, the Engineer, the Inspector, and 
the representatives of any Federal, State, or other public body or authority 
having jurisdiction of the Project shall have, at all times and for any purpose, 
immediate access to the Work and the premises used by the Contractor for 
the Work and shall have access to the places where materials or equipment 
are being fabricated, manufactured, or produced for the Work. To the extent 
requested by SLVWD, the Contractor shall furnish access to the purchase 
orders and records, invoices, bills of lading, payroll records, and other 
documents and records pertaining to the Work, or shall furnish certified true 
copies thereof at his expense. 

 
17.2 Inspection. SLVWD will furnish inspection of the Work at no cost to the 

Contractor except as provided in Paragraphs 4.3, 14.4, 17.5, 17.6, 18.1, and 
21.2, and except for inspections required to be furnished and paid for by the 
Contractor elsewhere in the Contract Documents. All Work shall be performed 
and constructed under the inspection of the Inspector unless waived in writing 
by SLVWD in each case or exempted wholly or in part from inspection 
elsewhere in the Contract Documents. Any Work requiring such inspection 
that is performed or constructed in the absence of the Inspector shall be 
considered defective and is subject to rejection. The Contractor shall give 
written notice to SLVWD at least five (5) work days in advance of the 
performance of any part of the Work requiring special inspection by someone 
other than the Inspector and shall state the probable duration of the required 
special inspection. Inspection of any material or equipment at the factory or 
shop will not constitute an acceptance. The Inspector is authorized to 
suspend any part or all of the Work, by notice to the Contractor confirmed in 
writing, when a question arises as to whether the materials or equipment 
being installed or the methods or workmanship being used comply with the 
Contract Documents until such question is decided by SLVWD. The Inspector 
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is not authorized to accept or reject any Work, to modify or change any 
requirement of the Contract Documents, to advise or instruct the Contractor 
or his employees as to the prosecution of the Work, to perform any duty or 
service for the Contractor, or relieve the Contractor of the obligation to fulfill 
any conditions and requirements of the Contract Documents. 

 
17.3 Testing. All Work, materials, and equipment to be performed and constructed 

by the Contractor are subject to testing for compliance with the Contract 
Documents and shall be tested when required by the Contract Documents. 
The Contractor shall give SLVWD timely written notice of the dates and times 
that testing is to be performed at the site or the place of manufacture or 
fabrication. All tests are subject to the observation of the Engineer and 
approval of SLVWD and shall be performed as directed by SLVWD unless 
otherwise provided in the Contract Documents. Materials or equipment 
required to be tested prior to installation shall not be installed until SLVWD 
has approved the test results and the tested material or equipment in writing. 
Under these Contract Documents, the Contractor shall employ the services 
and pay the costs of tests performed by a testing laboratory or agency for field 
slump tests, concrete strength, optimum moisture, soil compaction tests, and 
painting/crating in the field and at the shop.  The Contractor shall bear all 
other testing costs.  The Contractor shall pay SLVWD, in accordance with 
Paragraph 20.12, any cost SLVWD incurs for test where the tested material 
or equipment fails the test and for retesting caused by failure disclosed in 
previous tests. 

 
17.3.1 Contractor’s Testing Agency. If materials or equipment are required to be 

tested by a testing laboratory or agency employed by the Contractor, the 
testing laboratory or agency shall be satisfactory to and approved by SLVWD. 
The Contractor shall deliver five (5) certified copies of each test report to 
SLVWD unless otherwise specified. 

 
17.3.2 Test Samples. The Contractor, at his expense, shall furnish samples of 

materials to be tested in sufficient time before use to allow for testing and to 
cause no delay in the Work. 

 
17.3.3 Test Costs. The Contractor shall bear all testing costs unless otherwise 

provided in the Contract Documents. 
 

17.4 Operational Tests. After the Work is completed and as one of the precedents 
to final inspection, the Contractor shall perform operational tests as required 
by the Contract Documents and as required to demonstrate to SLVWD the 
correct and proper operation of the various facilities forming a part of the Work 
including but not limited to the correct sequences of operation and the 
satisfactory performance of all components. The Contractor shall repair, 
replace, adjust, or otherwise correct the improper operation of any system or 
component and all faulty or defective Work as SLVWD may require for his 
approval. Based upon the operational tests results, the Contractor shall 
prepare and submit revised or additional information and data for the 
previously approved submittals as required by SLVWD and as provided in 
Paragraph 12.12. Each operational test shall be performed continuously for 
not less than 168 hours (7 days). 

 
17.5 Uncovering the Work. Any Work that is covered by the Contractor before 

required inspections or tests are performed or approvals are given shall be 
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uncovered by the Contractor to the extent directed by SLVWD, and the 
Contractor shall bear all the expense for uncovering, exposure, inspection, 
testing, and of satisfactory reconstruction. 

 
17.6 Inspections, Tests, and Approvals Required by Others. If the laws, 

ordinances, rules, regulations, or orders of any public body or authority having 
jurisdiction require any Work to be specifically inspected, tested, or approved 
by someone other than the Contractor, SLVWD, the Engineer, or the 
Inspector, the Contractor shall give all required notices and make all required 
arrangements therefore, and shall deliver to SLVWD certificates of inspection, 
testing, or approval issued by the applicable public bodies or authorities 
having jurisdiction. The cost of all such inspections, tests, and approvals shall 
be borne by the Contractor unless otherwise provided in the Contract 
Documents. 

 
17.7 Soil Compaction Testing. The Contractor shall employ the services and pay 

the costs of tests performed by a testing laboratory for optimum moisture and 
soil compaction tests in the field. 

 
ARTICLE 18 – DEFECTIVE WORK 

 
18.1 Correction of Defective Work. All Work, material, or equipment that is 

unsatisfactory, faulty, incomplete, or does not conform to the Contract 
Documents, or does not meet the requirements of any inspection, test, or 
approval is defective. If the Work or any part thereof is found to be defective, 
whether or not manufactured, fabricated, installed, completed, or over- looked 
and accepted by SLVWD, the Contractor shall, promptly and in accordance 
with the written instructions of SLVWD and within the reason- able time limits 
stated therein, either correct such defective Work or, if it has been rejected 
by SLVWD, remove it from the site and replace it with non- defective and 
conforming Work. The Contractor shall bear all costs for the correction or 
removal and replacement of defective Work and all additional direct and 
indirect costs SLVWD may incur on account of defective Work including the 
costs of additional administrative, professional, consultant, inspection, 
testing, and other services. If such additional costs are incurred by SLVWD 
prior to the making of final payment, a Change Order will be issued to effect 
a reduction in the Contract Price in the amount of SLVWD's additional costs; 
otherwise, the Contractor shall pay the amount to SLVWD in accordance with 
Paragraph 20.12. The Contractor shall also bear all costs of making good all 
Work and the work and property of separate con- tractors, SLVWD, and 
others that is destroyed or damaged by his correction or removal and 
replacement of his defective Work. 

 
18.2 SLVWD’s Right to Correct Defective Work. If the Contractor fails to correct or 

remove and replace defective Work in accordance with the requirements of 
Paragraph 18.1, SLVWD may correct or remove and replace it without 
prejudice to any other remedy SLVWD may have, and SLVWD may store the 
removed materials or equipment at the expense of the Contractor. If the 
Contractor does not pay the cost of such removal and storage within ten (10) 
days thereafter, SLVWD may upon ten (10) additional days' written notice sell 
such removed Work at auction or private sale and shall account for the net 
proceeds or deficit thereof, after deducting all expenses SLVWD may incur 
from such removal, storage, or sale. If SLVWD corrects or removes and 
replaces defective Work prior to the making of final payment, one or more 
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Change Orders will be issued to effect appropriate reductions in the Contract 
Price for all costs and expenses incurred by SLVWD in the correction or 
removal and replacement of defective Work, adjusted to account for the net 
proceeds or deficit of said auction or sale, if any, and all additional costs 
SLVWD may incur on account of defective Work as  provided in Paragraph 
18.1; otherwise, the Contractor shall pay to SLVWD the amount of all such 
costs and expenses incurred by SLVWD adjusted to account for the net 
proceeds or deficit of said auction or sale, if any, in accordance with 
Paragraph 20.12. 

 
18.3 SLVWD’s Right to Accept Defective Work. SLVWD may accept defective 

Work instead of requiring its correction or removal and replacement. In such 
case, if acceptance occurs prior to the making of final payment, a Change 
Order will be issued incorporating the necessary revisions in the Contract 
Documents, including appropriate reduction in the Contract Price covering the 
value of such accepted defective Work and the additional costs SLVWD may 
incur on account of such defective Work as provided in Paragraph 18.1; or, if 
the acceptance occurs after the making of final payment, the amount that 
would have been the reduction in the Contract Price prior to the making of the 
final payment shall be paid by the Contractor to SLVWD in accordance with 
Paragraph 20.12. 

 
18.4 Re-Examination of Work. If SLVWD, at any time prior to the final acceptance 

of the Work, orders reexamination of Work completed, including the 
uncovering, removing, exposing, dismantling, inspecting, or testing of Work 
covered by such order, the Contractor shall promptly comply with the order. 
If the Work so re-examined is defective, the Contractor shall correct or remove 
and replace it with nondefective and conforming Work in accordance with all 
the provisions of Paragraph 18.1 and also shall bear the cost of the 
satisfactory reconstruction of the Work. If the Work so re- examined is not 
defective or if any defective or deficient condition dis- covered was caused by 
a separate Contractor employed on the Project, the Contractor shall 
satisfactorily reconstruct the Work as ordered by SLVWD and, if claim is made 
as provided in Paragraph 16.4, a Change Order will be issued to compensate 
the Contractor for his Work under such order, valuated as provided in 
Paragraph 16.2, and to effect an appropriate adjustment of the Contract Time. 

 
ARTICLE 19 – GUARANTEES AND WARRANTIES 

 
19.1 Contractor’s Guarantee. The Contractor shall warrant and guarantee the 

entire Work and all parts thereof, including that performed and constructed by 
Subcontractors, Sub-subcontractors, and others employed directly or 
indirectly on and for the Work, against faulty or defective materials, 
equipment, or workmanship for a period of one (1) year from the date of 
SLVWD's written final acceptance of the Work or such longer period of time 
as may be prescribed by law or by the terms of any special guarantee or 
warranty required by the Contract Documents. 

 
19.2 Bonds and Insurance. The performance bond and the public liability and 

property damage insurance required of the Contractor in Article 6 shall remain 
in full force and effect for the entire time of the Contractor’s guarantee. 

 
19.3 Corrections During Guarantee Period. The Contractor’s correction of 

defective Work during the guarantee period shall be in accordance with all 
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the provisions of Paragraph 18.1 or SLVWD may correct or accept it as 
provided in Paragraphs 18.2 and 18.3. 

 
19.4 Guarantee of Work on Property of Others. The Contractor’s guarantee shall 

cover and include any of the Work installed on property not owned by 
SLVWD, whether public or private, and shall include the repair of damage to 
improvements and existing conditions on such other property caused by 
settlement or otherwise resulting from the Contractor's operations unless the 
owner of such other property shall in writing release SLVWD from liability and 
responsibility for Work or damage therefrom on such other property. 

 
19.5 Manufacturer’s Warranties. As a precedent to final inspection, the Contractor 

shall deliver to SLVWD all the manufacturers’ warranties required by the 
Contract Documents, with SLVWD named as beneficiary. In addition, for all 
equipment and machinery bearing a manufacturer’s warranty that extends for 
a longer period of time than the Contractor’s guarantee, the Contractor shall 
secure and deliver the warranties to SLVWD in the same manner. 

 
ARTICLE 20 – PAYMENTS AND COMPLETION 

 
20.1 Schedule of Values. Prior to applying for the first progress payment, the 

Contractor shall submit to SLVWD for approval, in the form directed by or 
acceptable to SLVWD, a complete schedule of the values of the various 
portions of the Work, including quantities and unit prices if required by 
SLVWD, aggregating the Contract Price (except in cases and to the extent 
that accepted unit prices form the basis for payment). The schedule shall 
subdivide the Work into component parts in sufficient detail to serve as the 
basis for progress payments during construction, to coordinate with the 
progress schedule required under Paragraph 2.6, to form the basis for 
possible change orders or field orders and shall be supported by such data to 
substantiate its correctness as SLVWD may require. Each item in the 
Schedule of Values shall include its proper share of overhead and profit. An 
unbalanced breakdown providing for overpayment to the Contractor on items 
of Work performed during the initial phases of the Work, such as mobilization, 
will not be approved. The Schedule of Values, when approved by SLVWD, 
shall be used only as a basis for the Contractor's applications for payment 
and not for additions to or deductions from the Contract Price. 

 
20.2 Contractor’s Certification. All applications for payment shall contain the 

Contractor’s certification that all his labor for the period for which payment is 
claimed has been paid, including all amounts to the account of such labor 
lawfully required to be allocated, withheld, or set aside, and that he has 
assured himself and represents that all labor on the account of 
Subcontractors or Sub-subcontractors for which payment amounts are 
claimed has also been paid. 

 
20.3 Contractor’s Warranty of Title. The Contractor warrants and guarantees that 

title to all Work, materials, and equipment covered by an application for 
payment, whether incorporated in the Work or not, will have passed to 
SLVWD prior to the making of the application for payment, free and clear of 
all liens, claims, security interests or encumbrances (hereafter in these 
General Conditions referred to as "liens"); and that no Work, materials, or 
equipment covered by an application for payment will have been acquired by 
the Contractor or by any other person performing the Work at the site or 
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furnishing materials and equipment for the Work, subject to an agreement 
under which an interest therein or encumbrance thereon is retained by the 
seller or otherwise imposed by the Contractor or such other person. 

 
20.4 Progress Payments. Unless otherwise provided in the Contract Documents, 

at least four (4) work days before each progress payment application falls 
due, but not more often than once a month, the Contractor shall submit to 
SLVWD for review the itemized progress payment application in the form 
required by SLVWD, filled out and signed by the Contractor and supported by 
such data substantiating the Contractor's right to payment as SLVWD may 
require. Any progress payment application not accompanied by the revised 
progress schedule required of the Contractor in Paragraph 2.6 will be 
returned to the Contractor. Progress payments shall be made in accordance 
with the withholding requirements of Public Contract Code Section 9203. 

 
Pursuant to Section 20104.50 of the California Public Contract Code, upon 
receipt of a payment request, SLVWD shall review such request as soon as 
practicable after receipt for the purpose of determining that the payment 
request is a proper payment request. Any payment request determined not 
to be a proper payment request suitable for payment shall be returned to 
the Contractor as soon as practicable, but not later than seven (7) days 
after receipt. The returned request shall be accompanied by a document 
setting forth in writing the reasons why the payment request is not proper. If 
SLVWD fails to make any progress payment within thirty (30) days after 
receipt of an undisputed and properly submitted payment request, SLVWD 
shall pay interest to the Contractor equivalent to the legal rate set forth in 
subdivision (a) of Section 685.010 of the California Code of Civil Procedure. 
A “progress payment” includes all payments due to the Contractor, except 
that portion of the final payment designated by this Agreement as retention 
earnings. A payment request shall be considered properly executed if funds 
are available for payment of the payment request and payment is not 
delayed due to an audit inquiry by a financial officer of SLVWD. 

Pursuant to Section 10262 of the California Public Contract Code and 
section 7108.5 of the California Business and Professions Code, the 
Contractor shall pay its Subcontractors, within seven (7) days of receipt of 
each progress payment, the respective amounts allowed the Contractor 
on account of the work performed by its Subcontractors, to the extent of 
each Subcontractor's interest therein. 

 
20.4.1 Progress Payment for Materials and Equipment. If an application requests 

payment on account of imperishable materials or equipment not incorporated 
in the Work but delivered and suitably stored at the site, or at some other 
location approved by SLVWD and agreed to in writing, the application shall 
be accompanied by such bills of sale, data, and other procedures satisfactory 
to SLVWD as will establish SLVWD's title to such materials or equipment or 
otherwise protect SLVWD's interest including applicable liability and property 
insurance and transportation to the site. Payment on account of such 
materials or equipment will not include any amount for the Contractor's 
overhead or profit or relieve the Contractor of his obligation to protect and 
install such materials or equipment in accordance with the Contract 
Documents and for the restoration of damaged or defective Work. 
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20.4.2 Retention. SLVWD will retain a portion of the amount otherwise due the 
Contractor. Unless otherwise provided in the Contract Agreement or 
subsequently agreed by the parties, SLVWD will retain an amount equal to 
five percent (5%) of the estimated value of the actual Work completed and 
five percent (5%) of the value of material delivered on the ground or stored 
subject to, or under the control of, SLVWD and unused. 

 
20.4.3 Approval of Progress Payments. Upon receipt of an application for progress 

payment, the application shall be reviewed by SLVWD as soon as practicable 
after receipt for the purpose of determining that the payment application is a 
proper payment application. Any payment application determined not to be a 
proper payment application suitable for payment shall be returned to the 
Contractor as soon as practicable, but not later than seven (7) calendar days, 
after receipt. An application returned pursuant to this paragraph shall be 
accompanied by a document setting forth in writing the reasons why the 
payment application is not proper. SLVWD shall make any progress payment 
within 30 days after receipt of an undisputed and properly submitted payment 
request from the Contractor. The number of days available to SLVWD to 
make a payment without incurring interest equivalent to the legal rate set forth 
in subdivision (a) of Section 685.010 of the Code of Civil Procedure shall be 
reduced by the number of days by which SLVWD exceeds the seven (7) 
calendar day return requirement set forth in this paragraph. 

 
20.4.4 Each application for progress payment shall be accompanied by the following. 

Progress Payment Applications not accompanied by Items 1, 2, 3, and 4 
below will be returned to the Contractor. 

 
1. Progress Report – A narrative summary indicating the status of the 

Work performed and other pertinent activities including the actual 
percentage of Work completed, an estimate of the percentage of Work 
to be completed in the succeeding month, a revised CPM schedule, 
problem areas and manpower used by trade and hours. If the Work has 
fallen behind the schedule, the Contractor shall state how the time is to 
be made up to remain on schedule. 

 
2. Record Drawings and Specifications – Submit changes during previous 

month. These may be photocopies of the Specifications changed. 
 

3. Certified Payrolls – Submit copies of certified payroll including fringe 
benefit statements for each employee during the progress period. The 
Contractor and each Subcontractor must comply with Sections 1776 
and 1771.4(a)(3)(A) of the Labor Code regarding payroll records. 

 
4. Progress Photographs - A commercial photographer will not be required 

for the Work under this Contract. However, copies of any photographs 
taken during this project shall be submitted to SLVWD for the permanent 
record. The Contractor shall submit all photographs in RAW, TIFF, or 
JPG digital format on CD or DVD. 

 
a. General - Provide photographs of the site and construction 

throughout the progress of Work, acceptable to SLVWD. 
Photographs shall be taken on the cutoff date for each 
application for payment and at the beginning and completion 
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of each of the following elements of Work: 
 

1. Prior to Work 
2. Final Completion 

 
In addition, the Engineer may request up to five (5) photographs 
of various views (non-aerial) in any one (1) month of progress 
or problem areas. 

c. Photographs. Digital photographs in RAW, TIFF, or JPG format will 
be required. Provide 3 CDs or DVDs of the photographs. 

 
d. Technique. Provide factual presentation. In each photograph 

include an object of known size to determine size of object being 
photographed. Provide correct exposure and focus, high resolution 
and sharpness, maximum depth of field, and minimum distortion. 
Any photograph which is not clear and distinct, double exposed, 
over exposed, etc. shall be retaken. 

 
e. Views. Provide photographs from two (2) views at each element of 

Work. The Engineer will select the various viewpoints for 
photography. 

 
f. Submittals. Contractor shall deliver the photographs with each 

application for payment. The photographs will be dated by the 
Photographer. One (1) of each retained by the Engineer and 
Contractor and SLVWD will retain one (1) of each photograph 
which will be the permanent record. (See Paragraph 20.4.4.4) 

20.5 Withholding of Payments. 
 

20.5.1 Right to Withhold. SLVWD may refuse to approve any payment because of 
subsequently discovered evidence or the results of subsequent inspection or 
tests, nullify any such payment previously approved to such extent as may be 
necessary in the opinion of SLVWD to protect SLVWD from loss because: (a) 
the Work is defective, (b) third party claims have been filed or there is 
reasonable evidence indicating probable filing of such claims, (c) the Contract 
Price has been reduced because of Change Orders, (d) of the Contractor's 
failure to make payment properly to Subcontractors or for labor, materials, or 
equipment, (e) of damage to another contractor or to the property of others 
caused by the Contractor, (f) of reasonable doubt that the Work can be 
completed for the unpaid balance of the Contract Price, (g) of reasonable 
indication that the Work will not be completed within the Contract Time, (h) of 
the Contractor's neglect or unsatisfactory prosecution of the Work including 
failure to clean up, (i) SLVWD has been required to correct defective Work as 
provided in Paragraph 18.2 or to finish the Work as provided in Paragraph 
21.2, (j) of insurance premium costs SLVWD has incurred by the Contractor's 
failure to maintain the insurance required of him, 
(k) of reasonable doubt as to the Contractor's warranty of title required under 
Paragraph 20.3, (l) of payments due SLVWD from the Contractor, or (m) of 
provisions of law that enable or require SLVWD to withhold such payments in 
whole or in part. When the grounds for withholding payments are removed, 
payment will be made for amounts withheld because of them to the extent the 
Contractor is entitled to payment. 
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20.5.2 SLVWD’s Right to Apply Withheld Payments. SLVWD may, but is not 

obligated to the Contractor, his surety or sureties, or any third party, to apply 
the amounts withheld pursuant to subparagraph 20.5.1 to the payment of any 
and all claims which are grounds for such withholding. In so doing, SLVWD 
shall be deemed the agent of the Contractor and any payments so made by 
SLVWD shall be considered as a payment made under the Contract 
Agreement by SLVWD to the Contractor and SLVWD shall not be liable to the 
Contractor for such payment made in good faith. Such payment by SLVWD 
may be made without prior judicial determination of the claim or claims. 
SLVWD will render to the Contractor a proper accounting of such funds 
disbursed on behalf of the Contractor. 

 
20.6 Payments to Subcontractors. The Contractor shall pay each Subcontractor, 

upon receipt of payment from SLVWD, an amount equal to the percentage of 
completion allowed to the Contractor on account of such Subcontractor's 
Work, less the percentage retained from payments to the Contractor. The 
Contractor shall also require each Subcontractor to make similar payments to 
his Sub-subcontractors. If SLVWD refuses or fails to approve an application 
for payment for any cause which is the fault of the Contractor and not the fault 
of a particular Subcontractor, the Contractor shall pay that Subcontractor on 
demand, made at any time after SLVWD's approval for payment should 
otherwise have been issued, for his Work to the extent completed less the 
retained percentage.  The Contractor shall pay each Subcontractor a just 
share of any insurance moneys received by the Contractor under 
subparagraph 6.2.7, and he shall require each Subcontractor to make similar 
payment to his Sub-subcontractors. Neither SLVWD nor the Engineer shall 
have any obligation to pay or to see to the payment of any moneys to any 
Subcontractor or Sub-subcontractor except as may otherwise be required by 
law. 

 
20.7 Final Inspection and Acceptance. Upon written notice from the Contractor that 

the entire Work required by the Contract Documents is complete and that all 
submittals required of him are made, and after the Contractor has delivered 
the Bonds, certificates in inspection, proof of insurance, guarantees, 
warranties, releases, and other documents, all as required by the Contract 
Documents or by law, a post construction conference will be held to review 
the Work and resolve any unsettled matters. Present at the conference shall 
be SLVWD, the Engineer, the Inspector, the Contractor, and the 
Superintendent.  Following this conference, the Engineer will make a final 
inspection with SLVWD and the Contractor, and SLVWD will notify the 
Contractor in writing of any particulars in which this inspection reveals that 
the Work is defective, and will also notify the Contractor in writing of any 
deficiencies in the submittals and other documents required of him. The 
Contractor promptly shall make such corrections as are necessary to remedy 
all defects or deficiencies. After the Contractor has completed any such 
corrections to the satisfaction of SLVWD, SLVWD will issue a written final 
acceptance of the Work and file any notice of completion required by law or 
otherwise. 

 
20.8 Application for Final Payment. After issuance of SLVWD’s final written 

acceptance, the Contractor may make application for final payment following 
the procedure for progress payments. Neither the final payment nor the 
remaining retained percentage shall become due unless the application for 
final payment is accompanied by such supporting data as SLVWD may 
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require, together with complete and legally effective releases or waivers, 
satisfactory to SLVWD, of all liens arising out of the Contract Documents and 
the labor and services performed and the material and equipment furnished 
thereunder. In lieu thereof and as approved by SLVWD, the Contractor may 
furnish receipts or releases in full; an affidavit of the Contractor that the 
releases and receipts include all labor, services, material, and equipment for 
which a lien could be filed, and that all payrolls, material, and equipment bills, 
and other indebtedness connected with the Work for which SLVWD or his 
property might in any way be responsible, have been paid or otherwise 
satisfied; and consent of Surety, if any, to final payment. If any Subcontractor, 
Sub-subcontractor, or supplier fails or refuses to furnish a release or receipt 
in full, the Contractor may furnish a Bond satisfactory to SLVWD to indemnify 
him against any such lien. If any such lien remains unsatisfied after all 
payments are made, the Contractor or his surety shall pay to SLVWD all 
moneys SLVWD may be compelled to pay in discharging such lien, including 
all costs and reasonable attorneys' fees. 

 
A. The Contractor must obtain an unconditional waiver and release of 

claims upon final payment from all suppliers and subcontractors which 
have filed preliminary notices with SLVWD. 

 
B. The Contractor must obtain in writing releases from each owner of real 

property from which the Contractor has obtained permission to use land. 
Such release shall state that the land is returned to the property owner 
in an acceptable condition. Similar releases must be obtained from 
owners of property disturbed by the Contractor from which the 
Contractor has not obtained permission to use or enter; except that 
releases are limited to restoration of land to original lines and grades, 
restoration of vegetation, and removal of waste material. 

 
THE APPLICATION FOR FINAL PAYMENT SHALL INCLUDE FROM THE 
CONTRACTOR A SIGNED RELEASE AND CERTIFICATE OF FINAL 
PAYMENT FORM AS INCLUDED HEREIN. (See Release and Certificate of 
Final Payment, Section 00686.) 

 
20.9 Approval of Final Payment. SLVWD will, within ten (10) work days after the 

Contractor has fulfilled and satisfied all the requirements of Paragraph 20.8, 
indicate in writing his approval of payment or will return the application to the 
Contractor, indicating in writing his reasons for refusing to approve final 
payment, in which case the Contractor shall make the necessary corrections 
and resubmit the application. SLVWD, within the time period stated in the 
Supplementary Conditions, Section 00800, will pay the Contractor the amount 
so approved unless a longer period of time is prescribed by law or required 
for the lawful filing and publishing of Notices of Completion and the expiration 
of any lien periods thereof. (See Supplementary Conditions, Section 00800) 

 
20.10 Continuing Obligation of the Contractor. The Contractor’s obligation to 

perform and complete the Work in accordance with the Contract Documents 
is and shall be absolute. Neither the observation during construction and final 
inspection of the Work by SLVWD and the Engineer, nor any payment by 
SLVWD to the Contractor under the Contract Documents, nor any use or 
occupancy of the Work or any part thereof by SLVWD, nor any act of 
acceptance by SLVWD, nor any failure to do so, nor any correction of 
defective Work by SLVWD shall constitute acceptance of Work not in 
accordance with the Contract Documents. 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 
 

General Conditions 
00700-49 

 

 
20.11 Release of Claims. Contractor shall, before being entitled to final payment, 

also execute and file with SLVWD a release upon the form provided by 
SLVWD, releasing SLVWD from all claims or liability relating to undisputed 
contract amounts or work performed in relation to such amounts. However, 
any payment, final or otherwise, shall not release the Contractor or his 
sureties from any obligations under the Contract Documents or the 
performance bond or payment bond. The making of final payment by SLVWD 
shall not constitute a waiver of claims by SLVWD for unsettled liens, from 
faulty or defective Work appearing after final acceptance of the Work by 
SLVWD, from failure of the Work to comply with the requirement of the 
Contract Documents, or from the terms of any special guarantees or 
warranties required by the Contract Documents. 

 
20.12 Contractor’s Payment to SLVWD. The Contractor shall pay to SLVWD all 

moneys so required of him under the provisions of the Contract Documents. 
If any such payments are required prior to final payment, an appropriate 
Change Order will be issued and, as provided in subparagraph 20.5.1, the 
amount of such payments may be withheld from payments due the 
Contractor. If the payments then or then after due the Contractor are 
insufficient to cover any payments due SLVWD from the Contractor, or if the 
amount of such payment due SLVWD is determined after the making of final 
payment, the difference in the amounts of the payments or the amount so 
determined shall be paid by the Contractor to SLVWD. The obligation of the 
Contractor to pay the moneys due SLVWD from him shall specifically bind the 
Contractor's sureties, assigns, executors, administrators, and heirs to his 
obligation to so pay SLVWD. 

 
20.13 Interest. Any moneys not paid when due to either party under this Contract 

Agreement shall bear interest at the maximum legal rate in force at the place 
of the Project. 

 
20.14 Nonreceipt of Payment. The Contract shall notify SLVWD in writing of any 

approved progress payment not received by him within five (5) work days 
after the date the payment should properly have been paid to him. In the 
absence of such written notice in each case, the Contractor hereby agrees 
and waives his right under Paragraph 21.5 to terminate the Contract 
Agreement or stop the Work on account of nonpayment by SLVWD and 
further waives his right under Paragraph 20.13 to interest on the amount of 
any such payment not received by him. 

 
20.15 False Claim Act. The Contractor certifies that he will not make any false 

claims pursuant to Government Code Section 12650 et seq. 
 

20.16 Compliance with Law. Notwithstanding anything to the contrary in the 
foregoing provisions, this Article 20 shall be interpreted in accordance with 
Public Contract Code Section 7107. 

 
 

ARTICLE 21 – SUSPENSION AND TERMINATION 
 

21.1 Suspension of Work. SLVWD, at any time and without cause, may suspend 
the Work or any part thereof by notice in writing to the Contractor. Unless 
otherwise provided in the Contract Documents, the Contractor shall have no 
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claim for damages or compensation on account of such suspension unless 
he makes a claim therefore as provided in Paragraph 16.4, but the Contractor 
will be allowed an extension of the Contract Time to complete the Work and 
an appropriate Change Order will be issued. The Contractor shall resume the 
Work when so notified in writing by SLVWD. 

 
21.2 Suspension of Contract Agreement.  If the Contractor abandons the Work,  or 

if he is adjudged a bankrupt or insolvent, or if he makes a general assignment 
for the benefit of his creditors, or if a trustee or receiver is appointed for the 
Contractor or for any of his property, or if he files a petition to take advantage 
of any debtor's act or to reorganize under bankruptcy or similar laws, or if he 
persistently fails to supply sufficient skilled superintendence and workmen or 
suitable materials or equipment, or if he persistently fails to make prompt 
payments to Subcontractors or for labor, materials or equipment, or if he 
disregards laws, ordinances, rules, regulations, or orders of any public body 
having jurisdiction, or if he disregards the authority of SLVWD, or neglects to 
prosecute the Work in accordance with the Contract Documents including 
requirements of the progress schedule, or if he fails to promptly comply with 
the requirements of any Change Order, or if he assigns this Contract 
Agreement otherwise than herein provided, or if SLVWD at any time is of the 
opinion that the performance of the Work is unnecessarily or unreasonably 
delayed or that the Contractor is willfully violating any of the provisions of the 
Contract Documents or is executing the same in bad faith, or if the Work is 
not fully completed within the Contract Time and any authorized extensions 
thereof, or if SLVWD is of the opinion that the Work cannot be completed for 
the unpaid balance of the Contract Price or will not be completed within the 
Contract Time, or if the Contractor otherwise violates any provisions of the 
Contract Documents, then SLVWD may, without prejudice to any other right 
or remedy and by means of written notice to the Contractor and his surety, 
instruct the Contractor to discontinue all Work or any part thereof under the 
Contract Agreement or terminate the services of the Contractor. The 
Contractor, under a written instruction to discontinue, shall not resume any of 
the Work except by written notice from SLVWD. In either such case, SLVWD 
may take possession of the Work and Project and of all materials, equipment, 
plant, tools, supplies, construction machinery and equipment, and property of 
every kind thereon owned and furnished by the Contractor for the purpose of 
the Work, and finish the Work by whatever method SLVWD may deem 
expedient. The Contractor shall not be entitled to receive any further payment 
after the date of said written notice from SLVWD unless instructed in writing 
by SLVWD to resume any part of the Work, or until the Work is finished by 
SLVWD if SLVWD so elects. If the unpaid balance of the Contract Price 
exceeds the direct and indirect costs to SLVWD of finishing the Work, 
including compensation for additional administrative, consultant, 
professional, testing, and inspection services, such excess will be paid to the 
Contractor. If such costs to SLVWD exceed such unpaid balance, the 
Contractor, in accordance with Paragraph 20.12, shall pay the difference to 
SLVWD. 

21.3 Contractor’s Continuing Liability. When the Contractor’s services have been 
discontinued or terminated as provided in Paragraph 21.2, said 
discontinuance or termination shall not affect any rights of SLVWD against the 
Contractor then existing or which may then after accrue. Any retention or 
payment of moneys by SLVWD due the Contractor will not release the 
Contractor from liability. 

 
21.4 Termination of Contract Agreement. Upon seven (7) calendar days’ written 
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notice to the Contractor, SLVWD may, without cause and without prejudice 
to any other right or remedy, elect to abandon the Work and terminate the 
Contract Agreement. In such case, the total compensation to be paid to the 
Contractor shall be determined on the basis of the components stated in 
Section 8-1.14(E) of the California Department of Transportation’s Standard 
Specifications dated 2015, a copy of which is provided in Section 00700A. 

 
21.5 Stopping Work or Termination by Contractor. If, through no fault, act, or 

omission of the Contractor, Subcontractor, Sub-subcontractor, or their agents 
or employees, or any other person performing any of the Work under a 
contract with the Contractor, the Work is suspended for a period of more than 
ninety (90) calendar days by SLVWD (except as provided in Paragraph 
23.7 for Federal hindrance), or under an order of any court or other public 
authority having jurisdiction, or SLVWD fails to act on any application for 
progress payment within thirty (30) calendar days after it is submitted, or 
SLVWD fails to pay the Contractor any progress payment sum approved by 
SLVWD within forty-five (45) calendar days of its approval, or SLVWD fails to 
pay the Contractor any sum awarded by arbitrators within sixty (60) calendar 
days of its approval and presentation, then the Contractor may, upon fourteen 
(14) calendar days written notice to SLVWD, terminate the Contract 
Agreement and recover from SLVWD payment for all Work satisfactorily 
executed and for any proven loss sustained upon any materials, equipment, 
tools, and construction equipment and machinery, including reasonable profit 
and damages. In addition and in lieu of terminating the Contract Agreement, 
if SLVWD has failed to act on an application for progress payment or has 
failed to make any progress payment as aforesaid, the Contractor may, upon 
fourteen (14) calendar days written notice to SLVWD, stop the Work until he 
has been paid all amounts then correctly  due him, in which event and upon 
resumption of the Work, an appropriate Change Order will be issued for 
adjusting the Contract Price or extending the Contract Time, or both, to 
compensate for the costs and delays attributable to such storage of the Work. 

21.6 Continuing Liability of Sureties. Termination of the contract shall not relieve 
the surety or sureties from obligations for any just claims arising out of the 
Work performed. 

ARTICLE 22 – ARBITRATION 
 

22.1 Resolution of Certain Disputes. See California State Requirements, Section 
00800CA, Paragraph O. 

 
22.2 Payment of Undisputed Amounts. SLVWD shall be entitled to withhold any 

disputed unpaid contract amount, which would otherwise be due and payable 
after the filing of any claim by the Contractor pursuant to Article 22 of the 
General Conditions, pending final resolution of the claim. 

 
22.3 Waiver of Rights. Except as set forth in this Article 22, or as otherwise 
provided under state law, it is understood and agreed by the parties that all 
rights any of them may have to arbitration for settling of disputes, claims, 
and other matters arising out of or relating to this Contract Agreement, or the 
breach thereof, are hereby specifically waived by all of them. 

 
ARTICLE 23 – MISCELLANEOUS PROVISIONS 

 
23.1 Successors and Assigns. SLVWD and the Contractor each binds himself, his 
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partners, successors, assigns, and legal representatives to the other party 
hereto and to the partners, successors, assigns, and legal representatives of 
such other party in respect to all covenants, agreements, and obligations 
contained in the Contract Documents. Neither party to the Contract 
Agreement shall assign the Contract Agreement or sublet it as a whole 
without the written consent of the other, nor shall the Contractor assign any 
moneys due or to become due to him hereunder without the previous written 
consent of SLVWD. 

 
23.2 Written Notice. Written notice shall be deemed to have been duly served if 

delivered in person to the individual or member of the firm or to an officer of 
the corporation for whom it was intended on the date of delivery, or if delivered 
at or sent by registered or certified mail to the last business address known 
to him who gives the notice on the third business day after it is deposited in 
the mail, or if delivered to the Project Superintendent on the date of delivery. 
The address given in the Contractor's Bid on which the Contract Agreement 
is founded is hereby designated as the place to which all notices, letters, and 
other communications to the Contractor shall be mailed or delivered, except 
that said address may be changed by the Contractor by notifying SLVWD in 
writing. This shall not preclude the service of any notice, letter, or other 
communication upon the Contractor personally. 

 
23.3 Communications. SLVWD will issue all communications to the Contractor and 

the Contractor shall deliver all communications to SLVWD unless otherwise 
provided in the Contract Documents or directed by SLVWD. 

23.4 Deleted. 
 

23.5 Rights and Remedies. The duties and obligations imposed by the Contract 
Documents and the rights and remedies available thereunder and, in 
particular but without limitation, the warranties, guarantees, and obligations 
imposed upon the Contractor by subparagraph 6.2.4 and by Paragraphs 6.4, 
19.1, and 20.3 and the rights and remedies available to SLVWD and the 
Engineer thereunder, shall be in addition to and not a limitation of any 
otherwise imposed or available by law, by special guarantee or warranty, or 
by other provisions of the Contract Documents. 

 
23.6 Royalties and Patents. Unless otherwise specifically stipulated elsewhere in 

the Contract Documents, the Contractor shall pay and, in particular but 
without limitation, the warranties, guarantees and obligations imposed upon 
the Contractor by subparagraph 6.2.4 and by Paragraphs 6.4, 19.1, and 
20.3 and the rights and remedies available to SLVWD and the Engineer 
thereunder, shall be in addition to and not a limitation of any otherwise 
imposed or available by law, by special guarantee or warranty, or by other 
provisions of the Contract Documents. 

 
23.7 Federal Hindrance. In entering into this Contract Agreement, it is clearly 

understood by all parties hereto that conditions may subsequently arise 
resulting from, connected with, or growing out of any war in which the United 
States may be engaged, or any national emergency or condition created 
directly or indirectly by or for the national defense or national interests, and 
which are entirely beyond the control of either party, that may hinder, delay, 
or render impossible the performance of this Contract Agreement in 
accordance with its terms and conditions. It is therefore mutually understood 
and agreed, anything herein contained to the contrary notwithstanding, that 
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in the event the Contractor shall be prevented from performing the Work or 
any part thereof by reasons of the conditions above stated, the Contractor 
shall notify SLVWD in writing of his inability to perform, stating in full the 
reason therefore and the probable duration of such inability. If required, he 
shall also submit proof or evidence in support of his claim of inability to 
perform. If it shall appear to the satisfaction of SLVWD that the cause of 
inability to perform arose after the Contract Agreement was entered into and 
is beyond the control of the Contractor, SLVWD may, (a) if lawfully within its 
power, remove the cause which prevents performance; or (b) suspend this 
Contract Agreement until the cause of inability to perform is removed; or (c) 
with the consent of the Contractor, renegotiate or amend this Contract 
Agreement by extending the time of performance or by making the changes 
in the character of the Work, or in the materials or equipment required in order 
to enable performance of the Work; or (d) waive performance of that part of 
the Work which is impossible, or supply substitute materials for those 
unavailable, and where this remedy is resorted to, the payment due the 
Contractor will be reduced to the extent of the Work not required to be 
performed, based so far as is practicable upon unit prices bid, by an 
appropriate Change Order. If none of the foregoing procedures are adopted 
by SLVWD within thirty (30) calendar days after SLVWD is satisfied and so 
finds that the Contractor is unable to perform for the reasons above stated, 
then either party hereto may, without incurring any liability, elect to declare 
this Contract Agreement terminated upon the ground of impossibility of 
performance. Upon such termination, the Contractor will be paid as provided 
in Paragraph 21.4 for termination of the Contract Agreement. 

23.8 Oral Agreements. No oral order, objection, claim, or notice by any party to the 
others shall affect or modify any of the terms or obligations contained in any 
of the Contract Documents, and none of the provisions of the Contract 
Documents shall be held to be waived or modified by reason of any act 
whatsoever, other than by a definitely agreed waiver or modification thereof 
in writing, and no evidence shall be introduced in any proceeding of any other 
waiver or modification. 

 
23.9 Work in Jurisdiction of Others. Where any of the Work is adjacent to or 

crosses highways, railroads, streets, utilities, property, right-of-ways, or 
easements under the jurisdiction of Federal, State, County, City, or other 
public agency, public utility, or private entity from whom SLVWD has not 
obtained permits, the Contractor shall secure written permission from the 
proper authority and furnish bonds and insurance and pay all fees and 
charges as the proper authority may require for permission before executing 
such Work. A copy of each written permission shall be filed with SLVWD 
before such Work is begun. The Contractor shall repair or replace all existing 
construction damaged in the execution of the Work to the satisfaction of the 
proper authority, and shall furnish to SLVWD a release from the proper 
authority prior to final inspection of the Work. 

 
23.10 Cash Allowances. When included in the Contract Documents, the Contractor 

shall include in his Bid and the Contract Price the cash allowances stated 
in the Contract Documents. These stated allowances represent the net cost 
estimate of the materials and equipment delivered and unloaded at the site, 
and all applicable taxes. The Contractor's handling costs on the site, labor, 
installation costs, overhead, profit, and other expenses contemplated for the 
cash allowance material and equipment shall be included in the Contract 
Price since they are not included in the cash allowance estimates. The 
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Contractor shall purchase the cash allowance materials and equipment as 
directed by SLVWD on the basis of the lowest responsive bid of at least three 
competitive bids. If the actual cost of the materials and equipment approved 
by SLVWD delivered and unloaded at the site, and all applicable taxes, is 
more or less than the cash allowance estimates, the Contract Price will be 
adjusted accordingly by Change Order. 

 
23.11 Ownership of Documents and Models. All Specifications and copies thereof 

furnished to or obtained by the Contractor, and all models pertaining to the 
Work are and shall remain the property of SLVWD or the Engineer as they 
may agree. They shall not be used by the Contractor on any other project 
and, with the exception of one (1) contract set of Specifications to be retained 
by the Contractor, shall be returned, on request and as directed, prior to final 
acceptance of the Work. 

 
23.12 Use of Completed Portions. SLVWD shall have the right, upon written notice 

to the Contractor, to take possession or occupancy of and use any completed 
or partially completed portions of the Work, notwithstanding that the time for 
completing the entire Work or such portions may not have expired; but such 
taking possession or occupy and use shall not be deemed a waiver of any 
requirement of the Contract Documents or a waiver or acceptance of any 
Work not completed in accordance with the Contract Documents. If such prior 
possession, occupy, or use increases the cost of or delays the completion of 
uncompleted Work, or causes repair or refinishing of completed Work, the 
Contractor shall be entitled to such extra compensation or extension of time, 
or both, as agreed by SLVWD and an appropriate Change Order will be 
issued. The Contractor will not be required to perform housekeeping 
obligations in or bear utility costs for buildings or structures to the extent so 
occupied or used by SLVWD. If SLVWD takes possession of and places any 
of the machinery or equipment of the Work into continuing operation 
consonant with its intended final service or purpose and for his beneficial use, 
the period of the Contractor's guarantee, solely with respect to such 
machinery or equipment, shall begin on the first day of such beneficial use by 
SLVWD and SLVWD will bear the utility and maintenance costs for such 
beneficial use. Prior to SLVWD taking possession, occupancy, or use of any 
portion of the Work, but not as a condition or precedent to SLVWD's right 
thereto, SLVWD and the Contractor shall jointly inspect and determine the 
condition and completeness of the involved portions of the Work, shall agree 
upon appropriate procedures and other pertinent matters including the 
payment or apportioning of utility costs, and shall execute a memorandum 
recording the inspection determination and the procedures and matters 
agreed. Such possession, occupancy, or use by SLVWD under this 
paragraph shall not entitle the Contractor to claim or receive payment of any 
amounts retained or withheld by SLVWD pursuant to subparagraphs 20.4.2 
and 20.5.1 unless otherwise agreed by the parties. 

23.13 Cleaning Up. The Contractor shall at all times during the Work keep the site 
and premises, adjoining property, and public property free from 
accumulations of waste materials, rubbish, and other debris resulting from  
the Work, and at the completion of the Work shall remove all waste materials, 
rubbish, and debris from and about the site and premises as well as all tools, 
construction equipment and machinery, and surplus materials, and shall 
leave the site and premises clean and ready for occupancy by SLVWD. The 
Contractor shall restore to their original condition those portions of the site not 
designated for alteration by the Contract Documents. Paved walkways, 
parking areas, and roadways shall be swept and broomed clean. Cleaning up 
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operations shall include the removal and disposal of earth that is 
contaminated and the filling of resulting excavations with sound compacted 
earth as directed and approved by SLVWD. Contamination includes the earth 
in areas used for disposal of waste concrete, mortar, plaster, masonry, and 
like materials'; areas in which washing out concrete and plaster mixers or 
washing of tools and like cleaning operations have been performed; areas 
that have been oiled, paved, or chemically treated; and areas where waste 
oils, solvents, paints, solutions, or similar materials of a penetrating nature 
have been incorporated into the soil. SLVWD will determine the contaminated 
earth areas. No waste material shall be buried or disposed of on SLVWD's 
property unless so permitted in the Contract Documents or approved in 
writing by SLVWD. Before the Contractor applies for final inspection and 
acceptance of the Work, all items of Work shall be complete, ready to operate, 
and in a clean condition as determined by SLVWD. 

23.14 SLVWD’s Right to Clean Up. If the Contractor fails to satisfactorily clean up 
or if a dispute arises between the Contractor and any separate contractor as 
to their responsibility for cleaning up, SLVWD may clean up and charge the 
cost thereof to the Contractor for his failure, or to the several Contractors as 
SLVWD shall determine to be just. 

 
23.15 Certificates. Each certificate, required under the Contract Documents shall be 

signed by the individual, office, or agent lawfully authorized to execute the 
certificate, and such authority shall be cited in the certificate by title, 
description, or other acceptable evidence. All certificates shall be sworn and 
notarized as to the correctness and validity of the contents, and duplicate 
copies shall be notarized to be true copies. 

23.16 Excavations; Discovery of Hazardous Conditions. 

See California State Requirements, Section 00800CA, Paragraph P. 
 

23.17 California State Codes. The Contractor shall comply with all requirements of 
Section 00800CA which outlines particular State of California laws. 

 
23.17.1 Wage Rates. See California State Requirements, Section 00800CA, 

Paragraph A. 
 

a. Working Hours. See California State Requirements, Section 00800CA, 
Paragraph D. 

 
b. Apprentices. See California State Requirements, Section 00800CA, 

Paragraph C. 
 

c. Payroll   Records.  See California State Requirements, Section 
00800CA, Paragraph K. 

 
d. Ineligible Subcontractors. See California State Requirements, Section 

00800CA, Subparagraph A.3. 
 

e. Penalties. See California State Requirements, Section 00800CA, 
Paragraph A.2. 

 
23.17.2 Safety Orders. The California Construction Safety Orders in effect during the 

Work shall apply continuously until final acceptance of the Work. 
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23.17.3 Subcontractors. See California State Requirements, Section 00800CA, 

Paragraph R. 
 

23.18 Substitution of Securities for Monies Withheld to Ensure Performance of 
Contractor. See California State Requirements, Section 00800CA, Paragraph 
I. 

 
23.19 No Discrimination. Contractor shall not discriminate in the employment of 

persons upon the Contract Work because of their race, religious creed, color, 
national origin, ancestry, physical handicap, medical condition, marital status, 
sexual orientation, gender, or sex of such persons. Contractor shall cause an 
identical clause to be included in every subcontract for Contract Work. 

 
23.20 Copyrights and Patents. The Contractor shall and does hereby hold and save 

SLVWD harmless from liability of any nature and kind, including costs and 
expenses, for or on account of any copyrighted or uncopyrighted composition, 
secret process, patented or unpatented invention, article or appliance, 
manufactured, furnished or used by him in the performance of this Contract, 
including their use by SLVWD unless otherwise specifically stipulated in this 
Contract. 

 
23.21 Anti-Trust Claims. In entering into this Contract or a subcontract to supply 

goods, services, or material pursuant to this Contract, the Contractor or 
Subcontractor offers and agrees to assign to SLVWD all rights, title, and 
interest in and to and to all causes of action it may have under Section 4 of 
the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 
2 (commencing with Section 16700) of Part 2 of Division 7 of the Business 
and Professions Code), arising from the purchase of goods, services, or 
materials pursuant to the Contract or the subcontract. This assignment shall 
be made and become effective at the time SLVWD tenders final payment to 
the Contractor, without further acknowledgment by the parties. 

 
23.22 Attorneys’ Fees. In the event any legal action is commenced to enforce or 

interpret the terms and conditions of this Agreement, the prevailing party 
shall, in addition to any other costs and relief, be entitled to reasonable 
attorneys’ fees. 

 
23.23 Notice of Third Party Claims. SLVWD will timely notify Contractor in the event 

that a claim is filed by a third party which is related to the Contract. SLVWD 
will notify Contractor of such claim within ten (10) business days from the date 
on which SLVWD is made aware of the claims. SLVWD may recover 
reasonable costs incurred in providing such notification. 
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 SHOP DRAWING SUBMITTAL FORM  
 

   
 
 

 

PROJECT INFORMATION ROUTING DATE 

Owner: San Lorenzo Valley Water District 
Contractor to 

Engineer  
Project Name: Riverside Grove Booster 

Station Rehabilitation 

Project No.: 1967 
Engineer 

Contractor  Contractor: 

We are sending you:  Attached  Under Separate Cover Via                         

Other:        

    Submittals for Approval (Submit a minimum of 8 copies for approval). 

     Product Data for Information Only (Submit a minimum of 8 copies). 
 

 

Item Copies Date 
Section 
No. 

Description Review/Action 

      

      

      

      

      

 

Contractor to Certify either A or B: 
 

            A. We have verified that the material or equipment contained in this submittal meets all 
requirements, including coordination with all related work, as specified (no exceptions). 

 
            B. We have verified that the material or equipment contained in this submittal meets all 

the requirements specif ied, except for the following (or attached) deviations: 

 

Certified by:        
Contractor’s Signature Date Signed 

Submittal No.   Specifications Section: 

Submittal Description:     
 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 
 

General Conditions 
00700-58 

 

 
 
 
  

 REQUEST FOR INFORMATION  
 

 
Owner: 

 
San Lorenzo Valley Water District 

 
Project: Riverside Grove Booster Station Rehabilitation

 

Contractor:    Project No:   1967  

Date:    RFI No.    
 
 

 

RFI DATA/INFORMATION 

Originator Date Transmitted: 

Directed To: Date Received: 

Specification Section: Date Reply Transmitted: 

 Date Reply Received: 

Subject: 

Date Reply Required: 

Message: 

Originator:  Date 

Reply: 

Reply By: Firm Date: 
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AUTHORIZATION OF ENGINEERING COSTS FOR 

EVALUATION OF SUBSITUTES AND EQUALS 
 

   
 

PROJECT NAME: Riverside Grove Booster Station Rehabilitation 
 
 

We have received a submittal for     on 

 . The equipment submitted is being 

substituted as being “equal” to the equipment originally specified. Per the General Provisions or 

the Contract Documents, the Contractor shall pay for the San Lorenzo Valley Water District 

(SLVWD) effort in establishing the quality of the submitted equipment and the suitability for the 

intended purpose. The estimated time to review this submittal is hours at an hourly rate of 

$  Dollars, for a total cost o f  $  dollars. Before any work can 

be done on this review submittal, a signed copy of this authorization form must be received from 

the Contractor by SLVWD. The starting date for the submittal review shall be the date that 

SLVWD receives the signed authorization from the Contractor. 

 
 
 
 

     Rick Rogers, District Manager 
 
 

APPROVED: 
 

 
Contractor 

 

 
Date 

 
 
 

 
Distribution of Executed Document: Rick Rogers, SLVWD, District Manager 

Josh Wolff, SLVWD District Engineer 
Contractor 

  

To:   Date: 
Contractor 
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AUTHORIZATION OF ENGINEERING COSTS FOR 

REDESIGN DUE TO SUBSTITUTIONS AND EQUALS 
 

   
 

PROJECT NAME: Riverside Grove Booster Station Rehabilitation 
 

As a result of the contractor’s request to use the substitution (or equal) titled 

      , the following redesign is required to Work referred to in 

the Specifications as:           . 

The cost of the required engineering redesign work is detailed as follows: 

 

Work Description Labor Hours Hourly Rate Total Cost 

1.  $ $ 

2.  $ $ 

3.  $ $ 

4.  $ $ 

TOTAL AUTHORIZED AMOUNT ........ $ 

 

Before any work can be completed on this redesign effort, a signed copy of this authorization 
form must be received from the Contractor by SLVWD. The starting date for this redesign shall 
be the date that SLVWD receives the signed authorization from the Contractor. 

 
 

 
Rick Rogers, District Manager 

APPROVED: 
 

 
Contractor 

 

 
Date 

 

Distribution of Executed Document: Rick Rogers, SLVWD, District Manager 
Josh Wolff, SLVWD District Engineer 
Contractor 

 
END OF SECTION 00700

 
  

To:   Date: 
                        Contractor 
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SECTION 00700A 
 

REFERENCED PROVISIONS OF SECTION 8-1.14 OF CALTRANS’ STANDARD 
SPECIFICATIONS ISSUED 2015 

(as referenced in General Conditions Section 21.4) 
 
 

8-1.14 CONTRACT TERMINATION 
 
 

8-1.14E Payment Adjustment for Termination 
 

If the Department issues a termination notice, the Engineer determines payment for termination 
based on the following: 

 
1. Direct cost for the work: 

1.1. Including: 
1.1.1. Mobilization. 
1.1.2. Demobilization. 
1.1.3. Securing the job site for termination. 
1.1.4. Losses from the sale of materials. 

1.2. Not including: 
1.2.1. Cost of materials you keep. 
1.2.2. Profit realized from the sale of materials. 
1.2.3. Cost of material damaged by: 

1.2.3.1. Act of God. 
1.2.3.2. Act of a public enemy. 
1.2.3.3. Fire. 
1.2.3.4. Flood. 
1.2.3.5. Governor-declared state of emergency. 
1.2.3.6. Landslide. 
1.2.3.7. Tsunami. 

1.2.4. Other credits. 
2. Cost of remedial work, as estimated by the Engineer, is not reimbursed. 
3. Allowance for profit not to exceed 4 percent of the cost of the work. Prove a likelihood 

of having made a profit had the Contract not been terminated. 
4. Material handling costs for material returned to the vendor or disposed of as ordered. 
5. Costs in determining the payment adjustment due to the termination, excluding attorney 

fees and litigation costs. 
 

Termination of the Contract does not relieve the surety of its obligation for any just claims 
arising out of the work performed. 

 
 
 

END OF SECTION 00700A
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SECTION 00800 

SUPPLEMENTARY CONDITIONS 

 

MODIFICATION OF THE GENERAL CONDITIONS 
 

A. General. These Supplementary Conditions form a part of and modify the preceding General 
Conditions. Provisions and requirements of the General Conditions not so modified shall 
remain in full force and effect. 

 
B. District Standards. All Work conducted under this Contract shall be constructed in strict 

accordance with SLVWD’s standard plans and specifications. A copy of the standard plans 
and specifications are available to the Contractor at SLVWD, located at 13060 CA-9, 
Boulder Creek, California 95006. 

 
Failure of SLVWD to provide a copy of the standard plans and specifications with the 
Contract Documents does not relieve the Contractor of his responsibility to conduct the 
Work in accordance with the standards, or his responsibility to obtain a copy of the standard 
plans and specifications from SLVWD. The Contractor is hereby made aware of the 
existence of said standard plans and specifications, and as such, shall be bound by their 
contents and provisions. 

 
In the event of a conflict between these Specifications and SLVWD’s standard plans and 

specifications, SLVWD standards shall be followed. Conflict between the standards and 

these Specifications shall be identified by the Contractor to the Engineer prior to conduct of 

the Work, and the Work shall not proceed without written clarification of the Work by the 

Engineer. Conduct of the Work by the Contractor without written clarification shall be at the 

risk of the Contractor, and no additional compensation will be allowed, in any form, for 

correction of conflicted Work performed by the Contractor without the written clarification of 

the Engineer. 

C. Modifications. The Articles, paragraphs, and subparagraphs mentioned are those of the 
General Conditions (Section 00700). 

 
1. Paragraph 2.9 – Preconstruction Conference. Add the following: Preconstruction 

conference shall be conducted via telephone conference call. 
 

2. Paragraph 8.10.1 - Water Supply. Add the following: Contractor is responsible for 
securing and paying District for construction water supply. 

 
3. Paragraph 12.1.6 – Corrections and Resubmittals. Resubmittals shall be identified with 

number of the original submittal followed by consecutive numbers in accordance with 
Section 01300. 

 

4. Paragraph 17.3.3 – Test Costs. SLVWD shall bear all testing costs. Contractor shall bear 
all costs associated with testing of any required re-work due to deficiencies in initial work 
product. 
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5. Paragraph 20.9 – Approval of Final Payment. Add the following:  The application will be 

returned if the items in Paragraph 20.8 are not submitted with the final application for 
payment. The Contractor may make application for final payment upon obtaining 
unconditional releases of claims from each sub-contractor or supplier for each 
preliminary notice submitted to SLVWD. After the work is complete and SLVWD 
receives unconditional releases from all subcontractors and suppliers, SLVWD will file 
a Notice of Completion with the County Recorder. After thirty-five (35) calendar days 
have elapsed following recording of such notice, final payment will be made to the 
Contractor. 

 
 
 

END OF SECTION 00800
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SECTION 00800CA 

CALIFORNIA STATE REQUIREMENTS 

 

CALIFORNIA STATE REQUIREMENTS 
 

A. State Wage Determinations: 
 

1. As required by Sections 1770 et seq. of the California Labor Code, the Contractor 
shall pay not less than the prevailing rate of per diem wages as determined by the 
Director of the California Department of Industrial Relations (“DIR”). SLVWD has 
obtained from the Director of the DIR the general prevailing rate of per diem wages 
and the general prevailing rate for holiday and overtime work in the locality in which 
the Public Work is to be performed for each craft, classification or type of workman 
needed to execute this Contract. Copies of the wage determination are on file and 
may be obtained by interested parties at the office of SLVWD or may be obtained from 
the State of California, Division of Labor Statistics and Research at (415) 557- 0561. 
The Contractor shall post a copy of such determination at each job site. 

 
2. The Contractor and all Subcontractors shall comply with all applicable requirements 

and provisions of the Labor Code, including Sections 1775 and 1776. The Contractor 
shall forfeit, as a penalty to SLVWD, two-hundred dollars ($200.00), for each calendar 
day, or portion thereof, for each workman paid less than stipulated prevailing rates for 
Work done under the Contract Agreement by him, or any Subcontractor under him, in 
violation of the provisions of the California Labor Code. Copies of these wage 
determinations shall be posted and maintained at the job site by the successful bidding 
Contractor. 

 
3. The Contractor shall not perform the Work with a subcontractor who is ineligible to 

perform work on a public works project in accordance with the requirements of 
Sections 1777.1 and 1777.7 of the California Labor Code. 

 
B. Workers’ Compensation: 

 
1. In accordance with the provisions of Section 3700 of the California Labor Code, the 

Contractor shall secure the payment of compensation to his employees. 
 

2. Prior to beginning work under the Contract, the Contractor shall sign and file with 
SLVWD the following certification: 

 
“I am aware of the provisions of Section 3700 of the Labor Code which require 
every employer to be insured against liability for workers' compensation or to 
undertake self-insurance in accordance with the provisions of that code, and I will 
comply with such provisions before commencing the performance of the Work of 
this Contract." 

 

3. Notwithstanding the foregoing provisions, before the Contract is executed on behalf 
of SLVWD, a bidder to whom a Contract has been awarded shall furnish satisfactory 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 

California State Requirements 
00800CA-2 

 

evidence that it has secured in the manner required and provided by law the payment 
of workers’ compensation. 

 
C. Apprentices on Public Works Contracts: 

 
1. The Contractor shall confirm to all the requirements of Sections 1777.5 and 1777.6 of 

the California Labor Code concerning the employment of apprentices by the 
Contractor or any Subcontractor under him. The Contractor shall provide SLVWD with 
a copy of the contract award information at the time that information is submitted to 
the applicable apprenticeship program. Within sixty (60) days after concluding the 
work pursuant to this Contract, the Contractor shall submit, and require each 
Subcontractor under him to submit, to SLVWD and the apprenticeship program a 
verified statement of the journeyman and apprentice hours performed on the Contract. 

 
2. Section 1777.5 requires that every apprentice employed upon public works shall be 

paid the prevailing rate of per diem wages for apprentices in the trade to which he or 
she is registered and shall be employed only at the work of the craft or trade to which 
he or she is registered. 

 
3. Only apprentices, as defined in section 3077 of the Labor Code, who are in training 

under the apprenticeship standards that have been approved by the Chief of the 
Division of Apprenticeship Standards and who are parties to written apprentice 
agreements under Chapter 4 (commencing with Section 3070) of Division 3 are 
eligible to be employed at the apprentice wage rate on public works. The employment 
and training of each apprentice shall be in accordance with either of the following: 

 
a. The apprenticeship standards and apprentice agreements under which he or 

she is training. 

b. The rules and regulations of the California Apprenticeship Council. 
 

4. When the Contractor, or any subcontractor under him, employs workers in any 

apprenticeable craft or trade to perform Work, the Contractor and subcontractor shall 

employ apprentices in at least the ratio set forth in Labor Code section 1777.5 and 

may apply to any apprenticeship program in the craft or trade that can provide 

apprentices to the site of the public work for a certificate approving the Contractor 

under the apprenticeship standards for the employment and training of apprentices 

in the area or industry affected. 

5. Prior to commencing Work on the Contract, the Contractor and/or subcontractor 

shall submit contract award information to an applicable apprenticeship program that 

can supply apprentices to the site of the Work. The information submitted shall 

include an estimate of the journeyman hours to be performed under the Contract, 

the number of apprentices proposed to be employed, and the approximate dates the 

apprentices would be employed.  A copy of this information shall also be submitted 

to the Owner. 

6. Within 60 days after concluding Work on the Contract, the Contractor and any 

subcontractors shall submit to the Owner, and to the apprenticeship program a 

verified statement of the journeyman and apprentice hours performed on the 
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Contract. The information submitted pursuant to this section GC 7-2 shall be public. 

7. If the Contractor, in performing any of the Work under the Contract, employs 

journeymen or apprentices in any apprenticeable craft or trade, then the Contractor 

shall contribute to the California Apprenticeship Council the same amount that the 

director determines is the prevailing amount of apprenticeship training contributions 

in the area of the site of the Work. The Contractor may take as a credit for payments 

to the council any amounts paid by Contractor to an approved apprenticeship 

program that can supply apprentices to the Site of the Work. The Contractor may 

add the amount of the contributions in computing his or her Bid for the Contract. 

8. Contractor and any subcontractor under him shall comply with the requirements of 

Sections 1777.5 and 1777.6 in the employment of apprentices. The Contractor has 

the responsibility of compliance with these requirements for all apprenticeable 

occupations. 

9. Information relative to apprenticeship standards, wage schedules, and other 

requirements may be obtained from the Director of Industrial Relations, ex officio 

the Administrator of Apprenticeship, San Francisco, California, or from the Division 

of Apprenticeship Standards and its branch offices. 

 

D. Working Hours: The Contractor shall comply with all applicable provisions of Section 1810 
to 1815, inclusive, of the California Labor Code relating to working hours. The time of service 
of any laborer, workman, or mechanic employed on the Work shall be limited and restricted 
to eight (8) hours during any one (1) calendar day and forty (40) hours in any one (1) 
calendar week, except as otherwise provided in said sections. The Contractor shall forfeit 
to SLVWD as a penalty, twenty-five dollars ($25.00) for each laborer, worker, or mechanic 
employed in the execution of the Work by him or any Subcontractor under him for each 
calendar day during which such laborer, worker, or mechanic is required or permitted to 
labor more than eight (8) hours in any one calendar day and forty (40) hours in any one 
calendar week in violation of provisions of the California Labor Code, unless such worker 
receives compensation for all hours worked in excess of eight (8) hours per day, at not less 
than 1-1/2 times the basic rate of pay. 

 
E. Contractor Not Responsible For Damage Resulting From Certain Acts of God: As 

provided in Section 7105 of the California Pubic Contract Code, the Contractor shall not be 
responsible for the cost of repairing or restoring damage to the Work which damage is 
determined to have been proximately caused by an Act to God, in excess to five percent 
(5%) to the contracted amount, provided, that the Work damaged was built in accordance 
with accepted and applicable building standards and the plans and specifications of 
SLVWD. The Contractor shall obtain insurance to indemnify SLVWD for any damage to the 
Work caused by an Act of God if the insurance premium is a separate bid item in the bidding 
schedule for the Work. For purposes of this Section, the term “Acts of God” shall include 
only the following occurrences or conditions and effects: earthquakes in excess of a 
magnitude of 3.5 on the Richter Scale and tidal waves. 

 

F. Notice of Completion: In accordance with the Sections 8182 of the California Civil Code, 
within fifteen (15) days after date of acceptance of the Work and after Owner receives an 
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unconditional waiver and release form from all subcontractors and suppliers, SLVWD will 
file, in the County Recorder’s office, a Notice of Completion of the Work. 

 
G. Unpaid Claims: If at any time prior to the expiration of the period of service of a stop notice, 

there is served upon SLVWD a stop notice as provided in Section 3179 and 3210 of the 
California Civil Code, SLVWD shall, until the discharge thereof, withhold from the monies 
under its control so much of said monies due or to become due to the Contractor under this 
Contract as shall be sufficient to answer the claim stated until such stop notice and to 
provide for the reasonable cost of any litigation thereunder provided that if SLVWD shall, in 
its discretion, permit Contractor to file with SLVWD the bond referred to in Section 3196 of 
the Civil Code of the State of California, said monies shall not thereafter be withheld on 
account of such stop notice. 

 

H. Retainage from Monthly Payments: Pursuant to Section 22300 of the California Public 
Contract Code, the Contractor may substitute securities for any money withheld by SLVWD 
to insure performance under the Contract. At the request and expense of the Contractor, 
securities equivalent to the amount withheld shall be deposited with SLVWD or with a state 
or federally chartered bank in California as the escrow agent, who shall return such 
securities to the Contractor upon satisfactory completion of the Contract. Alternatively, the 
Contractor may request and SLVWD shall make payment of retentions earned directly to 
the escrow agent at the expense of the Contractor. At the expense of the Contractor, the 
Contractor may direct the investment of the payments into securities and the Contractor 
shall receive the interest earned on the investments upon the same terms provided for in 
Section 22300 for securities deposited by the Contractor. Upon satisfactory completion of 
the Contract, the Contractor shall receive from the escrow agent all securities, interest, and 
payments received by the escrow agent from SLVWD, pursuant to the terms of Section 
22300. Securities eligible for investment under Section 22300 shall include those listed in 
Section 16430 of the Government Code, bank or savings and loan certificates of deposit, 
interest-bearing demand deposit accounts, standby letters of credit, or any other security 
mutually agreed to the Contractor and SLVWD. The Contractor shall be the beneficial owner 
of any securities substituted for moneys withheld and shall receive any interest thereon. If 
the Contractor elects to receive interest on moneys withheld in retention by SLVWD, the 
Contractor shall, at the request of any Subcontractor performing more than five percent 
(5%) of the Contractor’s total bid, make that option available to the Subcontractor regarding 
any moneys withheld in retention by the Contractor from the Subcontractor. If the Contractor 
elects to receive interest on any moneys withheld in retention by SLVWD, then a 
Subcontractor performing more than five percent (5%) of the Contractor’s total bid shall 
receive the identical rate of interest received by the Contractor on any retention moneys 
withheld from the Subcontractor by the Contractor, less any actual pro rata costs associated 
with administering and calculating that interest. In the event that the interest is a fluctuating 
rate, the rate for the Subcontractor shall be determined by calculating the interest rate paid 
during the time that retentions were withheld from the Subcontractor. If the Contractor elects 
to substitute securities in lieu of retention, then, by mutual consent of the Contractor and 
the Subcontractor, the Subcontractor may substitute securities in exchange for the release 
of moneys held in retention by the Contractor. The mandatory escrow agreement is included 
in these Contract Documents at Section 00630. SLVWD will not certify that the Contract 
has been satisfactorily completed until at least 30 days after filing by SLVWD of a Notice of 
Completion. 

 
I. Public Works Contractors; Assignment to Awarding Body: In accordance with Section 
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7103.5 of the California Public Contract Code, the Contractor and Subcontractors shall 
conform to the following requirements. In entering into a public works Contract or a 
subcontract to supply goods, services, or materials pursuant to a public works Contract, the 
Contractor or subcontractor offers and agrees to assign to the awarding body all rights, title, 
and interest in and to all causes of action it may have under Section 4 of the Clayton Act 
(15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 
16700) of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, services, or materials pursuant to the public works Contract or the 
subcontract. This assignment shall be made and become effective at the time the awarding 
body tenders final payment to the Contractor, without further acknowledgment by the 
parties. 

 
J. Payroll Records; Retention; Inspection; Noncompliance Penalties; Rules and Regulations: 

 
1. In accordance with Section 1776 of the California Labor Code, the Contractor and 

each Subcontractor shall keep an accurate payroll record, showing the name, 
address, social security number, work classification, straight time and overtime hours 
worked each day and week, and the actual per diem wages paid to each, journeyman, 
apprentice, worker, or other employee employed by him or her in connection with the 
work pursuant to the Contract. The certified payroll records shall be on forms provided 
by the Division of Labor Standards Enforcement or shall contain the same information 
as the forms provided by the division. In accordance with Section 1771.4 of the 
California Labor Code, each Contractor and Subcontractor shall furnish payroll 
records directly to the Labor Commission at least monthly and in a format prescribed 
by the Labor Commissioner. The payroll records may consist of printouts of payroll 
data that are maintained as computer records, if the printouts contain the same 
information as the forms provided by the division and the printouts are verified in the 
manner specified in subdivision (a) of Section 1776 of the Labor Code. Each payroll 
record shall contain or be verified by a written declaration that is made under penalty 
of perjury, stating both of the following: (1) the information contained in the payroll 
record is true and correct and (2) the employer has complied with the requirements of 
Sections 1771, 1811, and 1815 for any work performed by his or her employees on 
the public works project. 

2. The payroll records enumerated under Paragraph K.1 shall be certified and shall be 
available for inspection at all reasonable hours at the principal office of the Contractor 
on the following basis: 

 
a. A certified copy of all employees’ payroll records shall be made available for 

inspection or furnished to the employee or his or her authorized representative on 
request, and will accompany each progress payment to Owner. 

 
b. A certified copy of all payroll records enumerated in Paragraph K.1 shall be made 

available for inspection or furnished upon request to a representative of SLVWD, 
the Division of Labor Standards Enforcement, and the Division of Apprenticeship 
Standards of the Department of Industrial Relations in compliance with Section 
1776 of the California Labor Code and other relevant state law. 

 
c. A certified copy of all payroll records enumerated in Paragraph K.1 shall be made 

available upon request by the public for inspection or copies thereof made; 
provided, however, that a request by the public shall be made through either the 
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body awarding the Contract, the Division of Apprenticeship Standards, or the 
Division of Labor Standards Enforcement. If the requested payroll records have 
not been provided pursuant to Paragraph K.1(b) the requesting party shall, prior 
to being provided the records, reimburse the costs of preparation by the 
Contractor, Subcontractors, and the entity through which the request was made. 
The public shall not be given access to the records at the principal office of the 
Contractor. 

 
3. The Contractor and Subcontractors shall file a certified copy of the records, 

enumerated in Paragraph K.1 with the entity that requested the records within ten 
(10) work days after receipt of a written request. 

 
4. Any copy of records made available for inspection as copies and furnished upon 

request to the public or any public agency by SLVWD, the Division of Apprenticeship 
Standards, or the Division of Labor Standards Enforcement shall be marked or 
obliterated in such a manner as to prevent disclosure of an individual’s name, address, 
and social security number. The name and address of the Contractor awarded the 
Contract or the Subcontractor performing the Contract shall not be marked or 
obliterated. 

 
5. The Contractor shall inform SLVWD of the location of the records enumerated under 

Paragraph K.1 including the street address, city and county, and shall, within five (5) 
working days, provide a notice of change of location and address. 

 

6. The Contractor or Subcontractor shall have ten (10) work days in which to comply 
subsequent to receipt of written notice requesting the records enumerated under 
Paragraph K.1. In the event that the Contractor or Subcontractor fails to comply within 
the 10-workday period, he or she shall, as a penalty to SLVWD, forfeit one- hundred 
dollars ($100.00) for each calendar day, or portion thereof, for each worker, until strict 
compliance is effectuated. Upon the request of the Division of Apprenticeship 
Standards or the Division of Labor Standards Enforcement, these penalties shall be 
withheld from progress payments then due. The Contractor shall not be subject to a 
penalty assessment pursuant to this Paragraph K.6 due to the failure of a 
Subcontractor to comply with this Section K. 

 
7. Contractor shall cause an identical clause to be included in every subcontract for work 

pursuant to this Contract. 
 

K. Removal, Relocation, or Protection of Existing Utilities: 
 

1. In accordance with the provisions of Section 4215 of the California Government Code, 
any Contract to which a public agency as defined in Section 4401 is a party, the public 
agency shall assume the responsibility, between the parties to the Contract, for the 
timely removal, relocation, or protection of existing main or trunk line utility facilities 
located on the site of any construction project that is a subject of the Contract, if such 
utilities are not identified by the public agency in the plans and specifications made a 
part of the invitation for bids. The agency will compensate Contractor for the costs of 
locating, repairing damage not due to the failure of the Contractor to exercise 
reasonable care, and removing or relocating such utility facilities not indicated in the 
plans and specifications with reasonable accuracy and for equipment on the project 
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necessarily idled during such work. 
 

2. The Contractor shall not be assessed liquidated damages for delay in completion of 
the project, when such delay was caused by the failure of the public agency or the 
owner of the utility to provide for removal or relocation of such utility facilities. 

 
3. Nothing herein shall be deemed to require the public agency to indicate the presence 

of existing service laterals or appurtenances when the presence of such utilities on 
the site of the construction project can be inferred from the presence of other visible 
facilities, such as buildings, meter and junction boxes, on or adjacent to the site of 
construction; provided, however, nothing herein shall relieve the public agency from 
identifying main or trunk lines in the plans and specifications. 

4. If the Contractor while performing the Contract discovers utility facilities not identified 
by the public agency in the Contract plans and specifications, it shall immediately 
notify the public agency and utility in writing. 

 
5. The public utility, where they are the owner, shall have the sole discretion to perform 

such repair or relocation work or permit the Contractor to do such repair or relocation 
work at a reasonable price. 

 
L. Contractor License Requirements: In accordance with Section 7028.15 of the California 

Business and Professions Code, a licensed Contractor shall not submit a bid to a public 
agency unless his or her Contractor’s license number and expiration date appears clearly 
on the bid. Any bid not containing this information, or a bid containing information which is 
subsequently proven false, shall be considered non-responsive and shall be rejected by the 
public agency. 

 
M. Resolution of Construction Claims: 

 
1. In accordance with Section 20104 et seq. of the California Public Contract Code. This 

paragraph O applies to all claims of $375,000 or less which arise between the 
Contractor and SLVWD under this Contract for 

 
a. A time extension; 

 
b. Payment of money or damages arising from work done by or on behalf of the 

Contractor pursuant to this Contract and payment of which is not otherwise 
expressly provided for as the Contractor is not otherwise entitled; or 

 
c. An amount the payment of which is disputed by SLVWD. 

 
2. For any claim set out in Paragraph M1. a, b. or c. above the following requirements 

apply: 
 

a. The claim shall be in writing and include the documents necessary to substantiate 
the claim. Claims must be filed on or before the date of final payment. Nothing 
herein is intended to extend the time limit or supersede notice requirements 
otherwise provide by Contract for the filing of claims. 

 
b. For claims of less than fifty thousand dollars ($50,000), SLVWD shall respond in 
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writing to any written claim within forty-five (45) calendar days of receipt of the 
claim, or may request, in writing, within thirty (30) calendar days of receipt of the 
claim, any additional documentation supporting the claim or relating to defenses 
or claims SLVWD may have against the Contractor. 

 
If additional information is thereafter required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of SLVWD and the 
Contractor. 

 
SLVWD’s written response to the claim, as further documented, shall be submitted 
to the Contractor within fifteen (15) calendar days after receipt of further 
documentation or within a period of time no greater than that taken by the 
Contractor in producing the additional information, whichever is greater. 

 

c. For claims over fifty thousand dollars ($50,000) and less than or equal to three 
hundred seventy-five thousand dollars ($375,000), SLVWD shall respond in 
writing to all written claims within sixty (60) calendar days of receipt of the claim or 
may request, in writing, within thirty (30) calendar days of receipt of the claim, any 
additional documentation supporting the claim or relating to defenses or claims 
SLVWD may have against the Contractor. 

 
If additional information is therefore required, it shall be requested and provided 
pursuant to this subdivision, upon mutual agreement of SLVWD and the 
Contractor. 

 
SLVWD’s written response to the claim, as further documented, shall be submitted 
to Contractor within thirty (30) calendar days after receipt of the further 
documentation, or within a period of time no greater than that taken by the 
Contractor in producing the additional information or requested documentation, 
whichever is greater. 

 
d. If the Contractor disputes SLVWD’s written response, or SLVWD fails to respond 

within the time prescribed, the Contractor may notify SLVWD, in writing, either 
within fifteen (15) calendar days of receipt of SLVWD’s response or within fifteen 
(15) calendar days of SLVWD’s failure to respond within the time prescribed, 
respectively, and demand an informal conference to meet and confer for 
settlement of the issues in dispute. Upon a demand, SLVWD shall schedule a 
meet and confer conference within thirty (30) calendar days for settlement of the 
dispute. 

 
e. If the following meet and confer the claim or any portion remains in dispute, the 

Contractor may file a claim pursuant to Chapter 1 (commencing with Section 900) 
and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 
of the Government Code. For purposes of those provisions, the running of the 
period of time within which a claim must be filed shall be tolled from the time 
Contractor submits its written claim pursuant to subdivision (a) until the time the 
claim is denied, including any period of time utilized by the meet and confer 
conference. 

 
3. The following procedures are established for all civil actions filed to resolve claims 
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subject to this article: 
 

a. Within sixty (60) calendar days, but no earlier than thirty (30) calendar days, 
following the filing or responsive pleadings, the court shall submit the matter to 
nonbinding mediation unless waived by mutual stipulation of both parties. The 
mediation process shall provide for the selection within fifteen (15) calendar days 
by both parties of a disinterested third person as mediator, shall be commenced 
within thirty (30) calendar days of the submittal, and shall be concluded within 
fifteen (15) calendar days from the commencement of the mediation unless a time 
requirement is extended upon a good cause showing to the court. If the parties fail 
to select a mediator within the fifteen (15) calendar day period, any party may 
petition the court to appoint the mediator. 

b. If the matter remains in dispute, the case shall be submitted to judicial arbitration 
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of 
the Code of Civil Procedure, notwithstanding Section 1141.11 of that code. The 
Civil Discovery Act (Title 4 (commencing with Section 2016.101) or Part 4 of the 
Code of Civil Procedure) shall apply to any proceeding brought under this 
subdivision consistent with the rules pertaining to judicial arbitration. 

 
Upon stipulation of the parties, arbitrators appointed for purposes of this 
Paragraph O.3 shall be experienced in construction law, and, upon stipulation of 
the parties, mediators and arbitrators shall be paid necessary and reasonable 
hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in case of arbitration where 
the arbitrator, for good cause, determines a different division. In no event shall 
these fees or expenses be paid by state or county funds. 

 
In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 
of the Code of Civil Procedure, any party who after receiving an arbitration award 
requests a trial de novo but does not obtain a more favorable judgment shall, in 
addition to payment of costs and fees under that chapter, pay the attorney’s fees 
of the other party arising out of the trial de novo. 

 
4. SLVWD shall not fail to pay money to any portion of a claim which is undisputed except 

as otherwise provided in this Contract. 
 

5. In any suit filed under Section 20104.4 of the California Public Contract Code SLVWD 
shall pay interest at the legal rate on any arbitration award or judgment. The interest 
shall begin to accrue on the date the suit is filed in a court of law. 

 
N. Retention Proceeds; Withholding; Disbursement. In accordance with Section 7107 of 

the Public Contracts Code with respect to all Contracts entered into on or after January 1, 
1993 relating to the construction of any public work of improvement the following shall apply: 

 
1. The retention proceeds withheld from any payment by SLVWD from the original 

Contractor, or by the original Contractor from any subcontractor, shall be subject to 
this paragraph N. 

 
2. The retention will be paid 60 calendar days “after” the date when Notice of Completion 

was filed with the County Recorder’s Office. In the event of a dispute between SLVWD 
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and the original Contractor, SLVWD may withhold from the final payment an amount 
not to exceed one hundred and fifty percent (150%) of the disputed amount. For the 
purposes of this paragraph, “completion” means any of the following: 

 
a. The occupation, beneficial use, and enjoyment of a work of improvement, 

excluding any operation only for testing, startup, or commissioning, by SLVWD, 
accompanied by cessation of labor on the work of improvements. 

 
b. The acceptance by SLVWD of the work of improvement. 

 
c. After the commencement of a work of improvement, a cessation of labor on the 

work of improvement for a continuous period of 100 calendar days or more, due 
to factors beyond the control of the Contractor. 

 
d. After the commencement of a work of improvement, a cessation of labor on the 

work of improvement for a continuous period of 30 calendar days or more, if 
SLVWD files for record a notice of cessation or a notice of completion. 

 

3. Subject to subparagraph 4, within seven (7) days from the time that all or any portion 
of the retention proceeds are received by the original Contractor, the original 
Contractor shall pay each of its subcontractors from whom retention has been 
withheld, each Subcontractor’s share of the retention received. However, if a retention 
payment received by the original Contractor is specifically designated for a particular 
Subcontractor, payment of the retention shall be made to the designated 
Subcontractor, if the payment is consistent with the terms of the subcontract. 

 
4. The original Contractor may withhold from a Subcontractor its portion of the retention 

proceeds if a bona fide dispute exists between the Subcontractor and the original 
Contractor. The amount withheld from the retention payment shall not exceed one 
hundred and fifty percent (150%) of the estimated value of the disputed amount. 

 
5. In the event that retention payments are not made within the time periods required by 

this paragraph N, SLVWD or original Contractor shall be subject to a charge of two 
percent (2%) per month on the improperly withheld amount, in lieu of any interest 
otherwise due. Additionally, in any action for the collection of funds wrongfully 
withheld, the prevailing party shall be entitled to attorney’s fees and costs. 

 
6. Any attempted waiver of the provisions of this section shall be void as against the 

public policy of this state. 
 

O. Subcontractors. 
 

1. In compliance with the California Public Contract Code Section 4100 et seq., each 
bidder shall state in his bid the name and business address of each subcontractor 
who will perform work or a labor or render services to the Contractor in or about the 
construction of the Work in an amount in excess of one-half of one percent (0.5%) of 
the total bid amount, and the portion of the Work which will be done by each 
subcontractor. 

 
2. Each portion of the Work shall be performed by an organization equipped and 
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experienced to do the Work in the particular field, and no portion of the Work shall be 
reserved by the bidder or Contractor to himself unless he is so equipped and 
experienced. 

 
3. Not more than one (1) subcontractor shall be listed for the same portion of the Work. 

 
4. If a particular portion of the Work would be modified by an alternative bid or work in a 

bid item required by the bid, the bidder shall separately identify such portions of the 
Work, and list the subcontractors appropriately where they differ from those listed for 
the basic Work. 

 
5. The substitution of Subcontractors shall comply with California Public Contract Code 

Sections 4107 and 4107.5. Prior to SLVWD approving Contractor’s request for 
substitution, SLVWD shall give written notice to the listed Subcontractor of the 
Contractor’s request and the reasons for the request. The listed Subcontractor will 
have five (5) days to submit written objections. Failure of the listed Subcontractor to 
submit written objections constitutes the listed Subcontractor’s consent to the 
substitution. Requirements of General Conditions, Paragraph 2.11 and 10.2 shall also 
govern except where differing, in which instances the requirement of this Paragraph 
shall govern. 

P. Notification of Third-Party Claim. 
 

1. SLVWD shall notify the Contractor of the receipt of any third-party claim relating to 
the Contract within ten (10) work days of SLVWD’s receipt of such claim. 

 
2. SLVWD shall be entitled to recover its reasonable costs in providing the notification 

pursuant to this Paragraph P. 
 

Q. State Audit. The Contract shall be subject to the examination and audit of the State 
Auditor, at the request of SLVWD or as part of any audit of SLVWD, for a period of 
three 
(3) years after final payment under the Contract. The contracting parties shall be subject 
to that examination and audit. 

 
R. Information Pursuant to California Labor Code Section 2810. 

1. The name, address, and telephone number of SLVWD 

is: San Lorenzo Valley Water District 
13060 CA-9 
Boulder Creek, California 
95006 (831) 338-2153 

 
2. The name, address, and telephone number of the Contractor is: 
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3. A description of the labor or services to be provided is stated in the Contract 
Documents, including but not limited to Section 01010, Summary of the Work. 

 
4. The Contract Time is stated in the Contract Documents, including but not limited to 

Section 00500, Contract Agreement. 
 

5. The Contractor’s employer identification number for state tax purposes is 
  . 

 

6. The workers’ compensation insurance policy and the name, address, and telephone 
number of the insurance carrier of the Contractor is: 

 

   

 

  
 

Insurance Carrier Telephone Number:    

7. The vehicle identification (“VIN”) for any vehicle that is owned by the Contractor and 
used for transportation in connection with any service provided pursuant to this 
Contract, the number of the vehicle liability insurance policy that covers the vehicle, 
and the name, address, and telephone number of the insurance carrier are as follows: 

 
VIN:    

Vehicle Liability Insurance Policy Number:   

Insurance Carrier Name:   

Insurance Carrier Address:    

Insurance Carrier Telephone Number:   

 
VIN:    

Vehicle Liability Insurance Policy Number:   

Insurance Carrier Name:   

Insurance Carrier Address:    

Insurance Carrier Telephone Number:   

VIN:    

Vehicle Liability Insurance Policy Number:   

Insurance Carrier Name:   

Workers’ Compensation Insurance Policy Number: 

Insurance Carrier Name:   

Insurance Carrier Address:   
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Insurance Carrier Address:    

Insurance Carrier Telephone Number:   

 
VIN:   

Vehicle Liability Insurance Policy Number:    

Insurance Carrier Name:   

Insurance Carrier Address:   

Insurance Carrier Telephone Number:   

 

8. The address of any real property to be used by the Contractor to house workers in 
connection with the Contract is: 
. 

 
9. The total number of workers to be employed by the Contractor to perform labor or 

services under this Contract is 
. 

 
a. If the information pursuant to paragraph 9, above, is unknown, the 

Contractor shall provide the best estimate available at the time. 
 

b. If a best estimate is provided, the Contractor shall have a continuing duty to 
ascertain the actual figures and provide SLVWD with written notice of those 
actual figures once that information becomes known. 

 
10. The total amount of all wages to be paid, and the date or dates when those 

wages are to be paid are: 

 

 

 

 
 

a. If the information pursuant to paragraph 10, above, is unknown, the 
Contractor shall provide the best estimate available at the time. 

 
b. If a best estimate is provided, the Contractor shall have a continuing duty to 

ascertain the actual figures and provide SLVWD with written notice of those 
actual figures once that information becomes known. 

 
11. The total compensation for all services which the Contractor is obligated to perform 

under the terms and conditions of this Contract is    
  . 
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12. The total number of persons who will be utilized by the Contractor under this 

Contract as independent contractors, along with a list of any current local, state, and 
federal contractor license identification numbers that the independent contractors 
are required to have under local, state, or federal laws or regulations. 

 

   
 
 

   
 
 

Name of Independent Contractor:    
 

Contractor’s License Number(s):     
 

Total Number of Persons Utilized as Independent Contractors:  . 
 

a. If the information pursuant to paragraph 12, above, is unknown, the Contractor 
shall provide the best estimate available at the time. 

 
b. If a best estimate is provided, the Contractor shall have a continuing duty to 

ascertain the actual figures and provide SLVWD with written notice of those actual 
figures once that information becomes known. 

 
13. Any material change to the terms and conditions of the Contract shall be in writing, in 

a single document, and contain all of the provisions listed in this paragraph U that are 
affected by the change. 

 
S.  Public Works Contractor Registration Program:  

In compliance with Section 1725.5 of the California Labor Code, Contractor must be, and 
must require all Subcontractors be, registered with the DIR prior to execution of the Contract 
Agreement. Contractor and all Subcontractors who bid or work on, and/or who are awarded 
the Contract Agreement, must be registered with and pay an annual fee to the DIR. Neither 
Contractor nor any Subcontractors may be listed on the Bid Proposal unless registered with 
the DIR pursuant to Section 1725.5 of the Labor Code. Neither Contractor nor any 
Subcontractors may be awarded the Contract Agreement unless registered with the DIR 
pursuant to Section 1725.5 of the Labor Code. The project is subject to compliance 
monitoring and enforcement by the DIR. Contractor shall submit proof of current DIR 
registration, and shall require all Subcontractors to submit proof of current DIR registration, 
to SLVWD prior to commencing work on the project. 

END OF SECTION 00800CA

  

Name of Independent Contractor: 

Contractor’s License Number(s):    

Name of Independent Contractor: 

Contractor’s License Number(s):    
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SECTION 01010 

SUMMARY OF THE WORK 

PART 1 - GENERAL 
 

1.01 DESCRIPTION OF THE WORK 
 

A. San Lorenzo Valley Water District is a water supplier established in 1941 and 

serves several communities within the 136 square-mile San Lorenzo River 

watershed. The District owns, operates, and maintains two permitted water 

systems. Each service area provides supplies from separate water sources. 

The North/South Service Area includes the unincorporated communities of 

Boulder Creek, Brookdale, Ben Lomond, Manana Woods, Scotts Valley and 

Lompico. The Felton Service Area was acquired by the District from 

California American Water in September 2008 and includes the town of 

Felton and adjacent unincorporated areas.   

 

The District’s legal boundaries encompass approximately 62 square miles. 

Land uses include timber, State and regional parks, water supply 

watersheds, rural residential, low-density urban residential, commercial, 

quarries, agriculture, and other open space. Within these boundaries, the 

District’s two service areas have a combined area of approximately 29 

square miles, made up of the North Service Area (26.7 square miles) and the 

Felton Service Area (2.2 square miles).   

 

The District relies on both surface water and groundwater resources, 

including nine currently active stream diversions, one groundwater spring, 

and eight active groundwater wells. These sources are derived solely from 

rainfall within the San Lorenzo River watershed. 

 

The scale and complexity of SLVWD’s water distribution system reflect the 

San Lorenzo Valley’s rugged topography, dispersed pattern of development, 

and widely distributed raw water sources. The District’s three systems have 

limited above-ground storage capacity equal to a few days’ average use and 

rely on groundwater for seasonal and year-to-year storage. The District 

produces and treats water based on relatively immediate water demand. 

 

Riverside Grove Booster Station is located at 479 Redwood Drive Boulder 

Creek, CA 95006. Damage suffered by the pump station during the CZU 

wildfire in August of 2020 revealed the vulnerability of the non-fire-resistant 

roof installed on the existing structure. In addition, the building suffered 

smoke damage during the wildfire.  
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. 

 

The District is soliciting bids to replace the existing roof structure and 

covering with fire-resistant materials; and to clean and paint the building 

exterior. 

 

B. The official title for this project is RIVERSIDE GROVE BOOSTER STATION 

REHABILITATION. 

 

1.02 SCOPE OF SERVICES 
 

A. The following information addresses the basic details of the District’s facility 

that requires rehabilitation. Methods and procedures for the rehabilitation can 

be found in subsequent sections of this RFP. The information included below 

is believed to be accurate based on the information the District has available. 

No change orders will be provided based on an inconsistency in the 

information provided. 

 
Riverside Grove Booster Station 

• Dimensions: Approximately 14-feet x 14-feet x 8-feet high 

• Design: Concrete Masonry Unit Walls and Cast in Place Slab Floor  

• Current Roof Covering – Asphalt Shingle 

• Ancillary Structure – CMU pipe stand, 32-inches x 16-inches x 72-inches high 

 

1. It is the intent of the District to solicit a Vendor possessing the capabilities to remove the 
existing peaked roof covering, demo the peaked roof structure, provide and install new 
gable roof structure and covering, and paint the building exterior. The District’s operational 
requirements are of paramount importance and will always take priority when conflicts with 
scheduling arise. 

2. It is assumed that all qualified Vendors are fully acquainted with the District’s requirements 
to ensure absolute compliance with District procedures. Each qualified Vendor shall have 
a duty to request any information from the District as it deems necessary to prepare this 
price proposal. No change orders will be granted, or additional compensation permitted 
once this RFP is submitted to the District and accepted by the District. 

 

B. The Work to be performed under this Contract shall consist of furnishing all 

tools, equipment, materials, supplies, manufactured articles, labor, 

transportation and services, fuel, power, water, essential communications, 

and performing all Work or other operations required for the fulfillment of the 

Contract in strict accordance with the Contract Documents. The Work shall 

be complete, and all Work, materials, and services not expressly indicated or 

called for in the Contract Documents which may be necessary for the 

complete and proper construction of the Work in good faith shall be provided 

by the Contractor as though originally so indicated, at no increase in cost to 
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the Owner, San Lorenzo Valley Water District (SLVWD). 

 

C. The Work includes the provision of all labor, material, and equipment to 

furnish and install the Work as described in the Contract Documents. 

 

D. Bids will be evaluated on the total Work as described in the Contract 

Documents. 

 
1.03 WORK UNDER THIS CONTRACT 

 
A. The Work shall be completed within 15 calendar days from the date 

SLVWD issues Notice to Proceed. 

B. Upon the completion and acceptance of the Work and the Operational Interim 
Period a Notice of Completion will be recorded. The final retention payment will be 
made 35 calendar days after the recording of the Notice of Completion in 
accordance with the contractual provisions defined herein. 

C. Except when overtime is specified or in cases of emergency acknowledged by 
SLVWD, Work or operations under the Contract shall not be scheduled to be 
performed between the hours of 5 p.m. and 8 a.m. nor at any time on Saturdays, 
Sundays, nor on any of the following holidays: 

 
1. New Year’s Day 
2. Presidents Day 
3. Memorial Day 
4. Independence Day 
5. Labor Day 
6. Thanksgiving 
7. Christmas Day 

 
Holidays on Saturday shall be observed on the preceding Friday. Holidays on 
Sunday shall be observed on following Monday. SLVWD may permit Contractor 
to perform Work on Saturdays provided Contractor agrees to pay all additional 
SLVWD costs incurred for additional inspection services and construction 
management. 

D. SLVWD will not make extra payment for overtime Work performed by the 
Contractor. Overtime work shall be performed by the Contractor as part of its 
obligation under the Contract, and the cost of overtime shall be included in the 
prices entered on the Bid Schedules. 

 
1.04 LAND FOR CONSTRUCTION PURPOSES 

 
The Contractor shall coordinate the identification of construction storage and staging 

areas immediately adjacent to the Work area. If additional construction storage and 

staging area(s) are required, the Contractor shall coordinate and supply, as necessary. 

The Contractor shall use all storage and staging areas at his own risk and shall not be 

entitled to extensions of time or additional compensation caused by loss of materials 
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stored or maintained at these sites. Additionally, the Contractor shall not interfere in the 

normal operation of any ancillary or other facilities, either SLVWD owned or not, during 

the completion of the Work. The Contractor shall maintain full access at all times to all 

homes, businesses, equipment, or other facilities for the conduct of normal or emergency 

operations. 

 

1.05 NOTICES TO OWNERS AND AUTHORITIES 
 

A. The Contractor shall, as provided in the General Conditions, notify owners of 

adjacent property and utilities 5 work days prior to prosecution of the Work which 

may affect the adjacent property owners. 

B. When it is necessary to temporarily deny access to property, or when any utility 
service connection must be interrupted, the Contractor shall give notices 10 work 
days in advance to enable the affected person(s) to provide for their needs. Written 
notices will conform to any applicable local ordinance and will include appropriate 
information concerning the interruption and instructions on how to limit their 
inconvenience. All interruptions caused by the Contractor or the Work shall be 
coordinated and pre-approved by SLVWD, without exception. Failure to acquire 
prior SLVWD approval shall result in the Contractor being liable for all costs 
associated with the interruption of services. 

 
1.06 UNFAVORABLE CONSTRUCTION CONDITIONS 

 
During unfavorable weather, wet ground, or other unsuitable construction conditions, the 

Contractor shall confine his operations to Work which will not be affected adversely by 

such conditions. No portion of the Work shall be constructed under conditions which would 

adversely affect the quality or efficiency thereof, unless special means or precautions are 

taken by the Contractor to perform the Work in a proper and satisfactory manner. 

 

1.07 PRE-CONSTRUCTION CONFERENCE 
 

Prior to the commencement of Work, a pre-construction conference will be held at a 

mutually agreed time and place which shall be attended by the Contractor’s Project 

Manager, superintendent, and subcontractors, as appropriate. Other attendees will be the 

District Engineer and SLVWD representatives. The purpose of the conference is to 

designate responsible personnel and establish a working relationship. Matters requiring 

coordination will be discussed and procedures for handling such matters established. The 

complete agenda will be furnished by SLVWD to the Contractor prior to the meeting date. 

The District Engineer, or designee, will preside at the pre-construction conference and will 

arrange for keeping and distributing the minutes to all persons in attendance. 

 

1.08 SUMMARY OF CONSTRUCTION PROCEDURES 
 

The Contractor shall provide SLVWD and the District Engineer at the pre- construction 

meeting a schedule denoting the sequence of construction to be followed during the 

Project. The Contractor shall revise their construction sequence based on this review at 
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no additional cost to SLVWD to avoid potential coordination impacts. This review is for 

the benefit of the Contractor and shall in no way relieve the Contractor of their 

responsibilities discussed in the Contract Documents. 

 

1.09 CLEAN UP 
 

A. The Contractor shall keep the premises free at all times from accumulation of 

waste materials and rubbish. The Contractor shall provide adequate trash 

receptacles about the site and shall promptly empty the containers when filled. 

B. Volatile and hazardous wastes shall be properly stored in covered metal 

containers and removed daily in accordance with all applicable disposal 

regulations. 

C. Wastes shall not be buried or burned on the site or disposed of into storm drains, 

sanitary sewers, streams, or waterways. All wastes shall be removed from the site 

and disposed of in a manner complying with applicable local ordinances and anti-

pollution laws. 

D. Adequate on-going cleanup will be a condition for approval of progress 

payment applications. 

 
1.10 TRAFFIC CONTROL 

 
The Contractor shall coordinate with the District Engineer or other agencies having 
jurisdiction while working in streets, roads, or other traveled ways. If required by SLVWD, 
County, or other agency, a traffic control plan shall be developed by the Contractor and 
submitted for approval by the District Engineer, SLVWD, County, and any other agency 
having jurisdiction over the Work, at no additional cost to the SLVWD. 

 
1.11 COOPERATION AND COLLATERAL WORK 

 
A. The Contractor shall be responsible for ascertaining the nature and extent of any 

simultaneous, collateral, and essential work by others. SLVWD, its workers and 
contractors, and others shall have the right to operate within or adjacent to the site 
during the Contractor’s performance of such Work. SLVWD and the Contractor, 
and each of such workers, contractors, and others, shall coordinate their 
operations and cooperate to minimize interference. 

B. The Contractor shall include in their Bid all costs involved as a result of 

coordinating their Work with others. The Contractor shall not be entitled to 

additional compensation from the SLVWD for damages resulting from such 

simultaneous, collateral, and essential Work. If necessary to avoid or minimize 

such damage or delay, the Contractor shall re-deploy its work force to other parts 

of the Work. Should the Contractor be delayed by SLVWD, and such delay could 

not have been reasonably foreseen or prevented by the Contractor, the District 

Engineer will determine the extent of the delay, the effect on the project, and any 

extension of time. The decision of the District Engineer shall be final. 

 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 

Summary of the Work 
01010-6 

 

1.12 MAINTENANCE OF SYSTEM OPERATIONS 
 

The Contractor shall maintain all SLVWD facilities in operation during the progress of the 
Work. All costs incurred as a result of the Contractor’s disabling of system operations prior 
to the approval of SLVWD and the District Engineer shall be the sole responsibility of the 
Contractor, including any fines or other mitigating costs resulting from the Contractor’s 
actions. 

 
PART 2 – PRODUCTS 

2.1  ROOF COVERING 
 

A. Roof covering shall consist of galvanized or galvalume steel panels in 
conformance with AISI S100;  
 

B. Panel Minimum Thickness to be not less than 0.023 inches (24 Gauge). 
 

C. Roof panel base material shall be one of the following: 
1. Galvanized steel sheet, G90, conforming to ASTM A653 
2. Galvalume® steel sheet, AZ50, conforming to ASTM A792 for painted and 

unpainted panels. 
3. Galvalume® steel sheet, AZ55, conforming to ASTM A792 for unpainted panels 

 
D. Deflection requirements shall be in accordance with the applicable building code, 

or as a minimum, L/180 for roof snow load (but not less than 20 psf). 
 

E. Accessories and their fasteners shall be capable of wind uplift forces and shall 
allow for thermal movement of the roof panel system; 
 

F. Fastening hardware shall be zinc coated steel, grade 5 or superior; 
 

G. No flammable materials may be used. 
 

H. Provide Owens-Corning Sonobatts insulation or equal complying with ASTM C 
665 Type I 
 

2.2  ROOF STRUCTURE 
 

A. Roof structure shall consist of steel joists, girders, and beams; 
 

B. Reinforcing plates and/or joining plates shall be galvanized or stainless steel; 
 

C. Fastening hardware shall provide not less than 750lbs Ultimate Shear Strength 
and tensile strength; 
 

D. No flammable materials may be used. 
 

2.3     EXTERIOR PAINT 
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A. Cleaning agent used for exterior surfaces shall be Devoe Dev-prep #88 or Great 
Lakes Extra Muscle Detergent or equal; 
 

B. Exterior paint shall be Behr Premium Elastomeric Paint or equal. 
 

PART 3 – EXECUTION 
 

C.01 ROOFING SCOPE 
 

A. The Contractor shall demo (remove) and dispose of the existing roof and 
associated materials down to the top of the CMU walls;  
 

B. The wall top shall be cleaned and repaired as necessary in conformance with ACI 
530.1; 
 

C. Install new gabled steel roof structure and covering in accordance with 
manufacturer’s instructions and approved roof manufacturer’s installation 
drawings. Roof pitch to be not less than 3:12 or more than 6:12. 
 

D. Install the roof structure and covering so that it is weather tight and allows for 
thermal movements. 
 

E. Locate and space all exposed fasteners in accordance with the roof structure and 
covering manufacturer’s recommendations. Use torque settings to obtain 
controlled uniform compression for a positive seal without rupturing the neoprene 
washer. 
 

F. Avoid placing pipe penetrations through the panel seams. 
 
G. Do not allow panels or trim to come into contact with dissimilar materials (i.e. 

copper, lead, graphite, treated lumber, mortar, etc.). Water run-off from these 
materials is also prohibited. 

 
H. Comply with roof structure and covering manufacturer’s approved installation 

drawings, instructions and recommendations for installation of roof curbs. Refer 
to the roof structure and covering Manufacturer’s standard installation details. 
Anchor curbs securely in place with provisions for thermal and structural 
movement. 

 
C.02 EXTERIOR PAINTING WORK SCOPE: 

 
A. Exterior of existing structure shall be pressure washed and cleaned using 

specified cleaning solutions; 
 

B. Contractor shall ensure that the structure is completely dry and clean prior to 
application of paint; 

 
C. Application shall be accomplished by brush, roller or spray application. 

Overspray targets shall be utilized to verify that overspray damage does not 
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occur. All damage that does occur shall be immediately repaired to the 
satisfaction of the District. The Contractor shall be solely responsible for all 
overspray claims. 

 
D. A minimum of (1) base coat, (1) second coat), and (1) top coat) of paint shall be 

applied to the exterior walls. 
 

C.03 EXTERIOR CONDITIONS   
 

A. The potential presences of lead-based coatings present within the existing 
coatings requires strict compliance with regulatory standards. The 29 CFR 
1926.62 requirements for worker protection are mandatory. The 40 CFR’s related 
to environmental protection must also be strictly complied with as they relate to 
the generation, handling, onsite storage, manifesting, transportation and eventual 
disposal of the hazardous wastes that will be generated on this project. The 
Contractor’s disposal of this waste material shall be approved and verified by the 
District. 
 

B. The Contractor should be responsible for testing and disposal of all waste 
generated by the Contractor’s operations. 
 

C.04 QUALITY ASSURANCE 
 

A. General: Quality assurance procedures and practices shall be used to monitor all 
phases of surface preparation, application, and inspection throughout the duration 
of the project. Procedures and practices not specifically defined herein may be 
used provided they meet recognized and acceptable professional standards and 
are approved by the Engineer and/or Inspector. 
 

B. All materials furnished and all work accomplished under the Contract shall be 
subject to inspection by the Engineer or his designated representative. The 
Vendor shall be held strictly to the true intent of the specifications in regard to 
quality of materials, workmanship, and diligent execution of the Contract. 
 

C. The Vendor is responsible for verification of specification compliance through the 
employment of NACE and Lead Competent Inspectors. Inspection reports shall 
be compiled daily and reviewed by these inspectors and provided to the Engineer. 

 
D. The Vendor is responsible for minimizing any disruption to the local residents. 

Equipment placement shall be designed to minimize noise and all non-hazardous 
debris (including water mist) must be contained within the perimeter of the site. 
Equipment placement and containment efficiency must be pre-approved by the 
Engineer prior to full scale production. 

 
E. Surface Preparation: Surface preparation will be based upon comparison with: 

“Standard Practice for Surface Cleaning Concrete Masonry Units for Coating”, 
ASTM D4261-05(2018). 
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F. Application: No coating or paint shall be applied: when the surrounding air 
temperature or the temperature of the surface to be coated or painted is outside 
of the published material manufacturers recommendations to wet or damp 
surfaces or in rain, snow, fog or mist; when the temperature is less than 5 degrees 
F above the dew point; when it is expected the air temperature will drop below 
manufacturers recommendations, or less than 5 degrees F above the dew point 
within eight hours after application of coating or paint. Dew point shall be 
measured by use of an instrument such as a Sling Psychrometer in conjunction 
with U.S. Department of Commerce Weather Bureau Psychrometric Tables or 
equivalents. 

 
G. If above conditions are prevalent, coating or paint application shall be delayed or 

postponed until conditions are favorable. The day’s coating or paint application 
shall be completed in time to permit the film sufficient drying time prior to damage 
by atmospheric conditions. 

 
H. Owner approval of Vendor’s damage prevention procedures and the Engineer’s 

(or his designees) presence on-site does not free the Vendor from responsibility 
for over spray damage or any other damage associated with the completion of the 
specified work scope. 

 
I. For each application a sample shall be sprayed onto plastic and marked with the 

date and time of application including the batch number. This sample shall 
retained be given to the project Engineer. 

 
J. All paints & coatings shall be thoroughly mixed, using an approved slow-speed 

power mixer until all components are thoroughly combined and are of a smooth 
consistency. Paints & coatings shall not be applied beyond pot-life limits or recoat 
cycles specified by manufacturer. 

 
K. Application shall be as directed by the manufacturer and approved by the 

Engineer. Drying time between coats shall be strictly observed as stated in 
manufacturer’s printed instructions. Interior epoxy coats shall be color 
differentiated. 

 
L. Care should be exercised during exterior operations to achieve an irregularity free 

and aesthetically pleasing paint system. Runs, sags and drips will be required to 
be smoothed and over-coated. 

 
M. All fugitive dust, debris, water mist, roller spatter, dry spray and overspray 

generated during the exterior surface preparation and coating application 
operations shall be confined within the containment structure. 

 

C.05 COATING WORK GENERAL 
 

A. All surface preparation, coating, and paint application shall conform to applicable 
standards of the Society of Protective Coatings, NACE International, American 
Water Works Association, AQMD and the manufacturer’s printed instructions. 
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B. All work shall be accomplished by skilled craftsmen qualified to accomplish the 

required work in a manner comparable with the best standards of practice. 
Continuity of personnel shall be maintained, and transfers of key personnel shall 
be coordinated with and must be approved by the Engineer. 

 
C. The Vendor shall maintain the same previously approved foreman/supervisor to 

be at the work site during all cleaning, application and disinfection operations. The 
supervisor shall have the authority to coordinate work and make other decisions 
pertaining to the fulfillment of their contract. 

 
D. Vendor shall provide approved sanitary facilities for all Vendor personnel as no 

existing facilities will be available to the Vendor. Facilities shall be maintained 
during the project to complete standards established by Owner and shall be 
removed prior to Vendor’s departure from the site at completion of the project. 

 
E. Adherent dust, dirt, oil, grease or any foreign matter which will affect the adhesion 

or durability of the finished surface must be removed by washing with clean rags 
dipped in a VOC approved commercial cleaning solvent, rinsed with clean water 
and wiped dry with clean rags. 

 
F. The Vendor’s coating and painting equipment shall be designed for application of 

materials specified and shall be maintained in first class working condition. 
Compressors shall have suitable traps and filters to remove water and oils from 
the air. Vendor’s equipment shall be subject to approval by the Engineer. 

 
G. Cleanliness of compressed air supply shall be verified daily, and as deemed 

necessary by Engineer, by directing a stream of air, without abrasive, from the 
blast nozzle onto a white blotter or cloth for twenty seconds. If oil or water appears 
on the blotter or cloth, all traps and separators shall be blown down until 
subsequent twenty-second tests show no further oil or water. 

 
H. Application of the first coat shall follow immediately after completion of final 

surface preparation and dust removal operations. 
 

I. Because of the presence of moisture and possible contaminants in the 
atmosphere, care shall be taken to ensure previously coated or painted surfaces 
are protected or re-cleaned prior to application of subsequent coat(s). Methods of 
protection and re-cleaning shall be approved by the Engineer. 

 
J. Project is subject to intermittent shutdown if, in the opinion of the Engineer, any 

operations are creating a condition detrimental to the site personnel or adjacent 
property. In the event of emergency shutdown by the Engineer, Vendor shall 
immediately correct deficiencies. All additional costs created by shutdown shall be 
borne by Vendor. 

 
K. The Vendor shall provide, at his own expense, all necessary power for his 

operations under the contract. 
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C.06 SURFACE PREPARATION, GENERAL 

 
A. The latest revision of the following surface preparation specifications of the Society 

of Protective Coatings shall form a part of this specification. 

1. Solvent Cleaning (SSPC-SP1): Removal of oil, grease, soil and other 
contaminants by use of solvents, emulsions, cleaning compounds, steam 
cleaning or similar materials and methods, which involve a solvent or 
cleaning action. 

2. Power Tool Cleaning (SSPC-SP3): Removal of loose rust, loose mill scale 
and other detrimental foreign matter present to degree specified by power 
wire brushing, power impact tools or power sanders. 

3. Commercial Blast Cleaning (SSPC-SP6): Blast cleaning until at least two-
thirds of each element of surface area is free of all visible residue. 

4. Brush-off Blast Cleaning (SSPC-SP7): Blast cleaning to remove loose paint 
or other detrimental foreign matter present to the degree specified. 

 

A. Abrasive used in blast cleaning operations shall be new, washed, graded and free 
of contaminants which would interfere with adhesion of coatings and paints and 
shall not be reused unless specifically approved by the Engineer. No sand should 
be allowed. The Contractor should only use grit type ARB approved abrasives 
that will provide a sharp angular anchor profile. 
 

B. Blast cleaning from scaffolds shall only be accomplished within confines of interior 
perimeter of scaffold. Reaching beyond limits of perimeter will be allowed only if 
blast nozzle is maintained in a position which will produce a profile acceptable to 
the Engineer. 

 
C. The Vendor shall keep the area of his work in a clean condition and shall not 

permit blasting materials to accumulate as to constitute a nuisance or hazard to 
the workers or the existing facilities. Spent abrasives and other debris shall be 
removed at the Vendor’s expense, as directed by the Engineer. 

 
D. Blast cleaned and coated/painted interior surfaces shall be cleaned prior to 

application of specified coatings or paints via a combination of blowing with clean 
dry air, brushing/brooming and/or vacuuming as necessary to achieve a clean 
surface condition. Air hose for blowing shall be at least 1/2” in diameter and shall 
be equipped with a shut-off device. 

 
 

C.07 APPLICATION, GENERAL 
 

A. Coating and paint application shall conform to the requirements of the SSPC Paint 
Application Specification SSPC–PA1, latest revision, for “Shop, Field and 
Maintenance Painting”, AQMD and the manufacturer of the coating and paint 
materials printed literature and as specified herein. 
 

B. Thinning shall only be permitted as recommended by the manufacturer, in 
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compliance with the NSF/61 requirements, and approved by the District 
representative and shall not exceed limits set by applicable regulatory agencies. 

1. If Vendor applied any coatings which have been modified or thinned to such a 
degree as to cause them to exceed established VOC levels, Vendor shall be 
responsible for any fines, costs, remedies, or legal action and cost which may 
result. 

 
C. Each application of coating and paint shall be applied evenly, free of brush marks, 

sags, runs and no evidence of poor workmanship. Care should be exercised to 
avoid lapping on glass or hardware. Coating and paint shall be sharply cut to lines. 
Finished surfaces shall be free from defects or blemishes. The end product shall 
be even in color and appearance. 

 
D. Protective coverings or drop cloths shall be used to protect surfaces not intended 

to be coated/painted.   
 

E. All material shall be applied as specified herein. 
 

F. The Vendor shall provide the Engineer submittals detailing the type of equipment 
to be used and the method of use. These submittals must include noise abatement 
procedures as required to completely eliminate any disturbance to surrounding 
residents. All costs associated with these procedures shall be borne by the Vendor 
and included in the base bid. Absolutely no extra charges for climate control will 
be approved by the Engineer. 
 

G. At the conclusion of each day’s blast cleaning and coating operations, a 6” wide 
strip of blast cleaned wall shall remain uncoated to facilitate locating point of origin 
for successive day’s blast cleaning operations. If dehumidification is employed or 
ambient conditions permit, this 6” strip shall remain at any point of material 
application. 
 

 
C.08 SAFETY AND HEALTH REQUIREMENTS 

 

The vendor is responsible for the safety of their employees and equipment. In addition, the vendor is 
responsible for understanding and knowing the regulations and laws that need to be followed to keep 
their employees and equipment safe. Below is not a comprehensive list of safety and sanitary 
requirements. 

A. Should the presence of heavy metals in the existing exterior coating system and 
the inevitable disturbance of these coatings will require the Vendor’s strict 
compliance with OSHA 29CFR 1926.62 worker protection regulations. 

B. The potential health concerns will require 100% containment of all generated 
debris in accordance with SSPC Guide 6. The disturbance of existing coatings as 
a result of exterior spot repair can be performed using power tools. These power 
tools must be designed to accomplish full containment and shall employ HEPA 
filtered vacuum attachments. On-site handling and temporary storage of 
hazardous debris shall be performed in accordance with SSPC Guide 7 and 
approved by the Engineer. 
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C. Access Facilities: All ladders, scaffolding and rigging shall be designed for their 

intended uses. Ladders and scaffolding shall be erected where requested by the 
Engineer to facilitate inspection and be moved by the Vendor to locations 
requested by the Engineer. 
 

D. Head and Face Protection and Respiratory Devices: Equipment shall include 
protective helmets which shall be worn by all persons while in the vicinity of the 
work. During abrasive blasting operations, nozzlemen shall wear U.S. Bureau of 
Mines approved air-supplied helmets and all other persons who are exposed to 
blasting dust shall wear approved filter-type respiratory and safety goggles. 
Barrier creams shall be used on any exposed areas of skin. 

 
E. Grounding: Blasting, spray and air hoses shall be grounded to prevent 

accumulation of charges of static electricity. 
 
F. Illumination: Spark-proof artificial lighting shall be provided for all work in confined 

spaces. Light bulbs shall be guarded to prevent breakage. Lighting fixtures and 
flexible cords shall comply with the requirements of NFPA 70 “National Electric 
Code” for the atmosphere in which they will be used. Whenever required by the 
Engineer, the Vendor shall provide additional illumination and necessary supports 
to cover all areas to be inspected. The level of illumination for inspection purposes 
shall be determined by the Engineer. 

 
G. Protective Clothing: Coating and paint materials may be irritating to the skin and 

eyes. When handling and mixing coatings and paints, workmen shall wear gloves, 
eye shields and any other protective equipment deemed necessary. 

 
H. Fire: During mixing and application of coatings and paints, all flames, welding and 

smoking shall be prohibited in the vicinity. Appropriate type fire extinguishers shall 
be provided by the Vendor and kept at the jobsite during all operations. 

 
I. Sound Levels: Whenever the occupational noise exposure exceeds the maximum 

allowable sound levels, the Vendor shall provide and require the use of approved 
ear protective devices. 

 
J. General sound levels for project shall be those which will not affect routine facility 

or neighborhood activities. Whenever levels are objectionable, they shall be 
adjusted as directed by the Engineer. 

 

END OF SECTION 01010
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SECTION 01015  

GENERAL REQUIREMENTS 

 
PART 1 - GENERAL 

 
1.01 SUMMARY 

 
A. This Section covers general provisions and requirements for the Work and is 

supplementary to the Conditions of the Contract. Requirements stated in this 
Section are general and may be further detailed in subsequent Specification 
Sections. 

 
1.02 REFERENCE STANDARDS 

 
A. Whenever references are made in the Specifications to published standards or 

specifications, the latest standards or specifications of the respective issuing 
agencies that have been published as of the date that the Work is advertised for 
bids shall apply, except as otherwise specified herein and except to the extent that 
the standards or specifications may be in conflict with applicable laws, regulations, 
ordinances, or governing codes. No requirement set forth in these Specifications 
shall be waived because of any provision thereof, or omission from, the standards 
or specifications. All Work shall comply with applicable laws and regulations. 

 
B. The Contractor shall obtain copies of necessary reference standards directly from 

the publications' sources. SLVWD shall not be responsible for providing reference 
standards to the Contractor. 

 
C. This article summarizes, without limitation, the laws and codes by which the Work 

has been designed and to which the Contractor shall conform in the prosecution 
of the Work. The Contractor shall make available for use at the site such copies 
of laws, regulations, or codes applicable to the Work as the District Engineer may 
request of him. 

 
D. Laws and Regulations. As specified in the General Provisions. 

 
E. Codes. 

 
1. California Building Code. 

 
2. Title 8, Industrial Relations, California Administrative Code, Chapter 4, 

Division of Industrial Safety, Safety Orders. 
 

3. Title 19, Public Safety, California Administrative Code, State Fire Marshal. 
 

4. Title 22, Environmental Health, California Administrative Code, Chapter 3, 
Division 4, Water Reclamation Criteria. 

 
5. Title 24, California Administrative Code, Electrical Safety Orders. 



Riverside Grove Booster Station Rehabilitation 
San Lorenzo Valley Water District 

General Requirements 
01015-2 

 

 
6. Local Plumbing Code. 

 
7. National and Local Electrical Codes. 

 
8. National Fire Protection Association. 

 
9. Applicable State and Local Public Health Codes. 

 
F. Hazardous Materials 

1. Without limiting the general acceptance criterion of this specification, work and 
equipment shall conform to applicable requirements of municipal, state and 
federal codes, laws and an ordinance governing the work, San Lorenzo Valley 
Water District requirements, Society of Protective Coating requirements, 
American Water Works Association recommendations, and Coating 
Manufacturer’s printed instructions, subject to the District Engineer’s approval. 

2. The District Engineer’s decision shall be final as to interpretation and/or conflict 
between any of the referenced code, laws, ordinances, specifications and 
standards contained herein. 

3. Exterior coatings are known to contain Heavy Metals in the dried film; the 
following regulatory requirements shall be applicable at a minimum: 

 

a. 29 CFR 1910 “OSHA General Industry Standards” 
b. 29 CFR 1910.134, “Respiratory Protection” 
c. 29 CFR 1910.1000, “Air Contaminants - Permissible Exposure 

Limits” 
d. 4. 29 CFR 1910.1020, “Employee Access to Exposure and Medical 

Records” 

e. 20 CFR 1926, OSHA Construction Industry Standards” 
f. 29 CFR 1926.59, “Hazard Communication” 
g. 29 CFR 1926.62, “Lead Exposure in Construction; Interim Final Rule” 
h. 40 CFR 261, “Identification and Listing of Hazardous Waste 
i. 40 CFR 262, “Standards Applicable to Generators of Hazardous 

Waste” 
j. 40 CFR 263, “Standards Applicable to Transporters of Hazardous 

Waste” 

k. 40 CFR 264, “Standards for Owners and Operators of Hazardous 
Waste Treatment, Storage, & Disposal Facilities” 

 
The unknown quantities of lead and possibly other Heavy Metals are present on the 
structure. On this basis, the successful Vendor must employ regulatory compliant 
procedures throughout this project and these procedures must be incorporated into 
the Vendor's base bid. The exact determination of the concentrations of Heavy 
Metals is the sole responsibility of the Vendor. 
 
In accordance with the state law a Vendor possessing an “A” General Engineering 
License shall be the prime Vendor for this project. All work pertaining to the 
installation of protective coatings shall be performed by a Vendor possessing a C-
33 License. 
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4. All onsite Vendor personnel shall possess and be prepared to exhibit proof of 
current certification in the following areas of safety training: 

a. OSHA Fall Prevention 

b. First Aid / CPR 

5. The C-33 Vendor shall have a California based production center responsible 
for all field operations. 

6. The A or C-33 Vendor shall possess full time staff employees possessing the 
following qualifications and available for direct project involvement. 

a. NACE III 

b. Lead Competent Person Training 

c. Society for Protective Coatings QP1 and QP2 Certification 
 

G. Specifications. 
 

1. These Project Specifications. 
 

2. San Lorenzo Valley Water District Standard Specifications. 
 

3. Standard Specifications for Public Works Construction (“Greenbook”). 
 

1.03 ABBREVIATIONS 
 

A. Abbreviations used in the Contract Documents shall be interpreted according to 
their recognized and well-known technical or trade meanings. Such abbreviations 
include, but are not limited to, the following: 

 
AASTHO American Association of State Highway and Transportation 

Officials 

ACI American Concrete Institute 
 

AGA American Gas Association 
 

AISC American Institute of Steel Construction 

 AISI American Iron and Steel Institute 

ANSI American National Standards Institute  

APWA American Public Works Association  

ASA American Standards Association  

ASCE American Society of Civil Engineers 

ASME American Society of Mechanical Engineers  

ASTM American Society for Testing and Materials  
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AWS American Welding Society 

AWWA American Water Works Association 
 

CLFMI Chain Link Fencing Manufacturers Institute 
 

CS Commercial Standard, US Department of Commerce  

FedSpec Federal Specification 

HI  Hydraulics Institute 
 

IBC International Building Code 
 

IEEE Institute of Electrical and Electronic Engineers  

IFC International Fire Code 

IPCEA Insulated Power Cable Engineers Association  

MIL- Military Specification (leading symbol) 

NEC National Electrical Code 
 

NEMA National Electrical Manufacturers Association  

NFPA National Fire Protection Association 

NIST National Institute of Standards and Technology 
 
OSHA Occupational Safety and Health Administration, US 

Department of Labor, as defined in the General Conditions 
 

PCA Portland Cement Association 
 
PS Product Standard, US Department Commerce UBC Uniform 

Building Code 
 

SSPWC Standard Specifications for Public Works Construction  

UBC Uniform Building Code 

UL  Underwriter's Laboratories 
 

1.04 TEMPORARY FACILITIES AND CONTROLS 
 

A. Storage and Parking Areas. The Contractor shall coordinate and arrange for their 
own storage and parking areas necessary to complete the Work. 

 
B. Construction Utilities. The Contractor shall furnish temporary piping, wiring, and 

other services necessary to distribute utilities to the places where Work is 
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performed. The Contractor shall install construction lighting where Work is 
performed at night or under deficient daylight conditions to ensure correct 
performance and to provide for inspection and safe working conditions. 

 

C. Construction Aids. The Contractor shall comply with all OSHA requirements and 
applicable laws, ordinances, rules, regulations, and orders pertaining to 
construction machinery and equipment, hoists, cranes, scaffolding, shoring, 
temporary supports, staging, materials handling facilities, tools, appliances and 
other construction aids. Where OSHA requirements are in conflict with other 
applicable regulations, OSHA requirements shall govern, where mandatory; 
otherwise the Contractor shall comply with the most stringent applicable 
requirements. 

 
D. Transportation Facilities. The Contractor shall investigate the availability of 

transportation facilities and make necessary arrangements for delivery of 
materials to the site. All transportation shall be the sole responsibility of the 
Contractor. 

 
E. Noise Control. The Contractor shall comply with all OSHA requirements 

concerning allowable noise levels throughout construction. All internal combustion 
engines in vehicles and construction equipment shall be equipped with effective 
mufflers to produce a maximum sound level of 70 dB at 50 feet from the source. 
Noise disturbance to adjoining property owners shall be minimized in accordance 
with all applicable federal, state, and local regulations. 

 
F. Dust Control. The Contractor shall provide dust control during construction 

operations, and shall be responsible for all damage resulting from dust produced 
by construction operations. 

 
G. Water Control. The Contractor shall perform grading and other operations to 

maintain site drainage. Surface water shall not be allowed to accumulate in 
excavations or under structures. Surface water shall be controlled by means of 
ditches, dams, temporary pumps and piping, and other necessary methods. The 
Contractor shall legally dispose of surface and subsurface water. Mud, silt, or 
debris shall not be allowed to flow on or into adjoining or public property. 

 
H. Air Pollution Control. The Contractor shall comply with all applicable federal, 

state and local laws, ordinances, rules, regulations, and orders pertaining to air 
pollution. 

 
I. Sanitary Facilities 

 

Toilet and Washing Facilities. The Contractor shall provide temporary 
chemical toilets for the use of all workers at the site as necessary for 
completion of the Work. 

 
Drinking Water. The Contractor shall maintain a supply of cool, pure 
drinking water at the site, readily available to workers, with individual 
disposal drinking cups or a sanitary bubbler fountain as necessary for the 
duration of the Work. 
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J. Preservation of Property. The Contractor shall exercise care to avoid injury to 
existing improvements, adjacent property, and trees and shrubbery. Trees and 
shrubbery that are not to be moved, poles, fences, signs, property corners, all 
underground pipe and conduit, and other improvements within or near the Work 
shall be protected from injury or damage. If such objects, or improvements, are 
injured or damaged by reason of the Contractor's operations, they shall be 
replaced or restored, at the Contractor's expense, to a condition equal to or better 
than the condition prior to construction operations. 

 
K. Survey Monuments. The Contractor shall not disturb any monuments or survey 

markers without permission from the District Engineer, and shall bear the expense 
of resetting any monuments or survey markers which may be disturbed without 
permission in accordance with applicable federal, state, and local requirements. 

 
L. Historical and Archaeological Resources. Should any items having historical or 

archaeological significance be discovered in the course of any construction 
activities, Work shall be halted, and the District Engineer shall be notified 
immediately. Under direction of the District Engineer, an archaeologist shall make 
an on-site inspection. The on-site inspection shall be used to make 
recommendations to SLVWD and other agencies having jurisdiction for 
determination of mitigation actions to be taken. 

 
M. Utilities. The Contractor shall furnish and pay for utility service at the site and 

elsewhere as required for performing the Work. 
 

1.05 UTILITIES 
 

A. The location and existence of substructures were determined from a search of 
records maintained by their respective owners. No guarantee is made or implied 
that the information is complete or accurate. It shall be the Contractor's 
responsibility to determine the exact location of substructures and to protect them 
from damage. 

 
B. It shall also be the Contractor's responsibility to locate and protect service laterals, 

conduits, and appurtenances of any underground facility, the presence of which 
can be inferred from the presence of visible facilities such as buildings, meters, 
and junction boxes, prior to doing any Work that may damage any such facilities, 
or interfere with their service. 

 
 
 

END OF SECTION 01015
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SECTION 01025  

MEASUREMENT AND PAYMENT 

 
PART 1 – GENERAL 

 
1.01 SUMMARY 

 
A. This Section defines the Lump Sum Prices, Unit Prices and Allowances listed in 

the Bid Schedules in Section 00300, and the manner in which they will be used to 
determine measurement and payment for all items included in the Bid Schedules. 

 
B. Prices stated for Work shall remain fixed for a 2-year duration following the 

acceptance of Work. 
 

C. Upon Contract award, the accepted Bid Schedules will become the Payment 
Schedule. 

 
1.02 BID PROPOSAL 

 
A. Measurement and payment will be made for each Payment Schedule item 

independently and in accordance with the provisions as follows: 
 

1. Lump Sum Prices: The Contractor shall provide Lump Sum Prices in the 
Payment Schedule for all Work in the Contract Documents, except items 
of Work listed in the Payment Schedule as Unit Price Items. For Lump Sum 
items, only the total amount shall be provided. 

 
2. Unit Price Items: Unit Price Items are provided for additive or deductive 

Work not presently quantified in the Contract Documents. Each unit price 
shall contain all costs and charges, including, without limitation, materials, 
labor, fabrication, delivery, installation or application, supervision, tools, 
equipment, incidentals, subcontractors, indirect costs, bonds, insurance, 
overhead, profit, and taxes. Unit Prices shall be the exact amount per unit 
to be applied to the units of Work actually provided or not provided for the 
purpose of modifying the Contract Price or establishing the payment due 
the Contractor, as applicable. 

 
a. Unit Prices provided shall be held good and in effect until the Work 

is completed and accepted by SLVWD. Contractor-proposed Unit 
Prices which are so unbalanced as to be detrimental to the 
SLVWD’s interest may be rejected or cause rejection of the 
Bidder’s entire bid at the discretion of the SLVWD. 

 

b. All Unit Price Items are included in the scope of the Contract 
without specific locations for the Work provided. SLVWD reserves 
the right to direct that these items of Work be performed when they 
are encountered, and the Contractor is obligated to accommodate 
this work within the original contract duration. The Contractor will 
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not be entitled to additional time regardless of where Work is 
encountered. 

 
c. Allowance Quantities are provided by SLVWD as an estimate. 

SLVWD reserves the right to vary the total individual item total cost 
by +/- 25% by varying the Allowance Quantities. 

 
d. When SLVWD’s use of a Unit Price item exceeds 200% of the 

Payment Item Allowance Quantity, the Contractor or SLVWD may 
demand that the Unit Price Item be renegotiated for quantities in 
excess of 200%, whether the price is stipulated or bid. This 
provision is to prevail over any conflicting general condition 
provision. 

 
3. Retention: Payment for all bid items is subject to the retention provisions. 

 
1.03 SCHEDULE OF VALUES 

 
A. The Contractor shall submit a schedule of values to the District Engineer for review 

and approval. The schedule of values shall be submitted within 10 work days after 
receipt of the Notice to Proceed. 

 
B. The schedule of values shall include a detailed and itemized breakdown of 

subtasks, material, labor, equipment, etc. for each individual line item of the bid 
schedule. The schedule of values shall be complimentary to and serve as a basis 
to substantiate the bid schedule. 

 
C. The schedule of values shall serve as the basis for progress payments. 

 
1.04 MEASUREMENT AND PAYMENT 

 
A. This article defines the manner and method to develop the Lump Sum, Unit Price, 

and Allowance bid amounts of all items identified in the Payment Schedule. Bid 
amounts will include all plant, equipment, tools, materials, labor, service, and all 
other items required to complete the Work included in the Contract unless 
specifically excluded by this Section. 

 
B. Payment for all items of the Payment Schedule, whether lump sum or unit price, 

shall include all compensation to be received by the Contractor for furnishing all 
labor, materials, tools, equipment, supplies, transportation, subcontract work, 
incidentals, indirect costs, overhead, consulting services, manufactured articles, 
plant establishment and operations, taxes, insurance, bonds, profit, permits, and 
costs of compliance with public agency regulations having jurisdiction over the 
Work. 

 
C. No separate payment will be made for any item that is not specifically set forth in 

the Payment Schedule. All costs shall be included in the individual bid items 
identified in the Payment Schedule for the various items of Work. 

 

D. Work required for which no separate bid item is identified will be considered as a 
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subsidiary obligation of the Contractor, and the cost therefore shall be included in 
the most applicable bid item. 

 
E. Compensation for completion of the Work will be determined by the updated 

construction schedule. Payment amounts for each item will be the basis for 
development of budget values for activities included in the updated construction 
schedule. 

 
F. All quantities shall be measured in accordance with industry standard practices, 

and as specified herein. The Contractor shall compute all quantities of Work 
performed for payment purposes. The District Engineer will verify measurements. 
Except for time, all quantities shall be measured to the nearest rounded off whole 
number. Time shall be measured to the nearest tenth of an hour. 

 
G. The following quantities shall not be included for payment: 

 
1. Quantities of material wasted or disposed of in a manner not called for 

under the Contract or a consequence of the construction method used to 
perform the Work. 

 
2. Rejected loads of material, including material rejected after it has been 

placed, by reasons of the failure of the Contractor to comply with the 
Contract provisions. 

 
3. Materials placed outside the Contractor’s storage and staging or lines 

established by the District Engineer. 
 

4. Materials not incorporated into the final Work. 
 

5. Materials remaining after the completion of Work. 
 

H. No payment will be made for loading, hauling, and disposing of rejected 
materials. 

 
I. Final payment for Work covered by Unit Price Items will be made on the basis of 

the actual measured quantities accepted by the District Engineer multiplied by the 
Unit Price in the Payment Schedule. 

 
 

PART 2 - PRODUCTS 
 

2.01 PROGRESS PAYMENT REQUIREMENTS 
 

A. Monthly progress payment requests are due on a certain day of each month (to 
be determined by SLVWD). Payment requests will be accepted prior to the 
submittal date; however, payment request processing will not begin until this date 
for purposes of meeting SLVWD’s pay request processing obligations under the 
California Public Contract Code. Failure of the Contractor to submit pay requests 
by the submittal date may be cause for rejection of the payment request. If 
rejected, the Contractor may have to resubmit his payment request the next 
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month. Should the submittal date fall on a holiday or weekend day during the 
month then the Contractor shall consider the next work day as the due date. 

 
B. Partial payment for Work performed shall be in accordance with the updated 

construction schedule. The District Engineer will verify measurements and 
quantities. Each activity necessary to manage and complete the Work is identified 
on the construction schedule. Each activity will be assigned its respective value, a 
portion of the contract price. 

 
Payment for all Lump Sum item costs and services incurred on this Contract 
shall be based on the earned value of Work accomplished during the reporting 
period. Earned value is determined by the completion percentage of each activity 
applied to the total value of the activity. No construction activity shall be deemed 
100% complete until the Contractor has completed the Work and the Work has 
been inspected and approved by the District Engineer. 

 
D. Unit Price items will be paid based on quantities installed. 

 
E. Earned value is derived from the current status of the updated construction 

schedule as determined by the monthly schedule status submittal. Each schedule 
status submittal is reviewed and approved by the District Engineer prior to the 
Contractor obtaining approval for the Summary of Earned Values or quantities 
installed and the Payment Application. 

 
F. The Contractor shall not take advantage of any apparent error or omission in the 

Specifications, and the District Engineer shall be permitted to make corrections 
and interpretations as may be deemed necessary for fulfillment of the intent of the 
Contract Documents at no additional cost to the SLVWD. 

 
2.02 PAYMENT APPLICATION 

 
A. The Payment Application shall be submitted according to the format and 

instructions provided by SLVWD and is based on Work completed through the last 
day of the previous month or through the date established by the District Engineer. 

 
B. One copy of the Payment Application shall be submitted. 

 
C. Payment Application shall be submitted monthly. 

 
D. The Payment Application shall contain all necessary references and attachments 

that substantiate the invoice for progress payment, (e.g., certified payrolls, labor 
reports, updated construction progress schedule, and Summary of Earned 
Values). 

 
E. Payment Application shall be submitted with updated construction schedule and 

project status report. 
 

PART 3 - EXECUTION 
 

3.01 MONTHLY REVIEW OF PAYMENT APPLICATION 
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A. Monthly review meetings between the Contractor and the District Engineer will be 

held within 7 work days prior to the payment application date designated by the 
District Engineer. 

 
B. Prior to the monthly review meeting, the Contractor shall submit an updated 

construction schedule and a Payment Application showing a Summary of Earned 
Values for the reporting and payment period. The District Engineer will compare 
Contractor submitted earned values to available data. 

 
C. The Contractor shall make any adjustments to the updated construction schedule 

and payment application, as deemed necessary based on the District Engineer’s 
review. Upon the Contractor’s completion of the adjustments, the District Engineer 
will forward the Payment Request to SLVWD. The District Engineer will determine 
payment amounts if agreement with Contractor is not reached. 

 
3.02 PAYMENT FOR PRODUCTS STORED ON SITE 

 
A. The Contractor may request payment for products (material and/or equipment) 

which will be incorporated in the Work and which will be delivered and stored on- 
site. 

 
B. Payments for products stored at the site shall be based upon the cost of all 

acceptable materials and equipment not incorporated in the Work but delivered 
and suitably stored at the site; provided each such individual item has a value of 
more than $5,000 and will become a permanent part of the Work. 

 
C. The Payment Application shall contain a bill of sale, invoice, or other 

documentation warranting that the Contractor has received the materials and 
equipment free and clear of all liens, charges, secured interests, and 
encumbrances and evidence that the materials and equipment are covered by 
appropriate property insurance as specified in the insurance provisions and other 
arrangements to protect the SLVWD’s interest. 

 
 

END OF SECTION 01025
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SECTION 01040  

PROJECT COORDINATION 

 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions related to overall project coordination. Additional 
provisions are included within individual Specification sections. 

 
1.02 SUBMITTALS 

 
A. The Contractor shall submit a statement of qualifications of its proposed 

superintendent to the District Engineer for review. The statement of qualifications 
shall include the superintendent's name, the name of each project that is the basis 
of the qualifications, each project site location, a brief description of each project, 
and the name and mailing address for each project owner. 

 
1.03 SUPERINTENDENT 

 
A. The Contractor shall assign a duly authorized and competent person continually 

on the site during the Work. The superintendent shall have not less than 4 years’ 
experience as a contractor's general superintendent on similar projects with 
complexity and configuration comparable to the Work described in the Contract 
Documents. 

 
B. If the superintendent is not deemed qualified or if the superintendent's 

performance on the Project is determined to be unsatisfactory by the District 
Engineer, the superintendent shall be immediately removed from the Project 
pursuant to the Specifications Division 0, General Conditions. 

 
C. The Contractor shall furnish to the District Engineer a written statement of the 

qualifications of the proposed substitute superintendent if a substitute 
superintendent is required. 

 
D. A substitute superintendent shall meet the same requirements and shall be 

subject to approval by the District Engineer. 
 

1.04 CONCURRENT CONSTRUCTION AND OPERATIONS 
 

A. SLVWD facilities in and around the site of the Work are operating facilities that are 
necessary to continue SLVWD’s function of delivering water to SLVWD’s service 
area. It is necessary that these facilities be kept operational at all times except as 
may be scheduled for tie-ins or other work. Concurrent with work performed under 
this Contract, SLVWD will perform routine operation and maintenance activities in 
and around the site. The Contractor shall maintain the work area to provide full 
access to all facilities so as not to compromise the ability of SLVWD 
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to operate the facilities and so that the operators and maintenance personnel 
may perform their duties. 

 
B. The Contractor shall cooperate with other contractors and SLVWD forces 

performing work at the site, shall conduct its operations in a manner to prevent 
unnecessary delay or hindrance to their work, and shall coordinate its work with 
theirs to permit proper and timely completion of all projects in the area. 

 
1.05 RESTRICTED AREAS 

 
A. The Contractor's personnel, agents, and subcontractors shall be restricted from 

entry to existing buildings and structures except as may be required by the Work. 
 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01040 
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SECTION 01050 
 

CONSTRUCTION SURVEYING 
 
 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provision required by the Contractor for construction 

surveying as specified herein for the construction of the Work. 

B. Contractor shall be responsible for any monumentation and/or benchmarks which 
will be disturbed or destroyed by construction. Such points shall be referenced and 
replaced with appropriate monumentation by a Licensed Surveyor or Registered 
Civil Engineer authorized to practice Land surveying in the State of California. A 
Corner Record or Record of Survey, as appropriate, shall be filed by the Licensed 
Land Surveyor or Registered Civil Engineer as required by the Land Surveyor’s 
Act. 

C. Contractor shall provide all surveying necessary for completion of Work as 

defined by the Contract Documents. 

1.02 DEFINITIONS 
 

A. Surveyor: The Surveyor will be an approved licensed Land Surveyor or 

Registered Civil Engineer authorized to practice Land Surveying in the State of 

California. 

1.03 CONTROL 
 

A. When a change is made in the finished elevation of the pavement of any roadway 
in which a permanent survey monument is located, the Contractor shall adjust the 
monument cover to the new grade at the Contractor's expense unless otherwise 
specified in the Contract Documents. 

1.04 QUALITY CONTROL 
 

A. All surveying work will be performed under the direction and supervision of an 

approved licensed Land Surveyor or Registered Civil Engineer authorized to 

practice Land Surveying in the State of California employed or retained by the 

Contractor. 

1.05 SUBMITTALS 
 

A. Submittals shall be made in accordance with Specifications Section 01300, 
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Submittals, and the following special provisions herein. Prior to beginning any 

phase of the survey work, the Contractor shall submit to the District Engineer for 

approval, the Contractor's projected requirements for construction surveying of the 

Project, including timetable for required survey data. 

B. All survey data will be recorded in accordance with standard methods approved 
by the District Engineer. All original field notes, computations, and other records 
for the purposes of layout will be recorded in field books, or other methods 
acceptable to the District Engineer. All “Cut Sheets” will be forwarded to the District 
Engineer prior to staking and/or excavation. Any changes to the cut sheets shall 
be recorded as changes and a complete set of “Record Cut Sheets” shall be 
submitted to the District Engineer. 

C. The Surveyor shall submit to District Engineer, full descriptions and surveying, 

location, and elevation information for all monuments established as a part of this 

Project. 

 
 

PART 2 - MATERIALS – (Not Used) 
 

PART 3 - EXECUTION 
 

3.01 LINE AND GRADE 
 

A. Three consecutive points set on the same slope shall be used together so that any 
variation from a straight grade can be detected. Any such variation shall be 
reported to the District Engineer. In the absence of such report, the Contractor 
shall be responsible for any error in the grade of the finished Work. 

B. Grades for underground conduits will be set at the surface of the ground. The 

Contractor shall transfer them to the bottom of the trench. 

 
 

END OF SECTION 01050 
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SECTION 01060 
 

SAFETY, ENVIRONMENTAL, AND REGULATORY REQUIREMENTS 
 
 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. The Contractor shall submit a site-specific Injury and Illness Prevention Program 
(IIPP) covering all work and Contractor and subcontractor employees at the site. 

 
B. Permits: The Contractor shall submit copies of permits required by regulatory 

authorities and shall retain copies of the permits at the site. 
 

1.02 REGULATORY REQUIREMENTS 
 

A. The citation or listing of specific laws, ordinances, or regulations in this and other 
sections of the specifications is not a complete inventory of the laws, ordinances, 
or regulations that apply to those engaged or employed on the work, materials 
used in the work, the conduct of the Work, or the safety and protection of persons, 
property, and the environment. These citations shall not limit or diminish the 
Contractor's responsibility to keep fully informed of and observe and comply with 
laws, regulations, ordinances, codes, orders, rules, standards, or decrees of public 
bodies having jurisdiction. 

 
B. In the event a law, regulation, ordinance, code, order, rule, standard, or decree 

conflicts with a requirement of the Contract, the Contractor shall make a written 
request for direction from the District Engineer. 

 
1.03 PUBLIC SAFETY 

 
A. Whenever the Contractor's operations create a condition hazardous to the public, 

flagmen and guards shall be furnished as necessary to give adequate warning to 
the public of the hazard. The Contractor shall furnish, erect, and maintain fences, 
bridges, railings, barriers, lights, signs, and other devices as necessary to prevent 
accidents and avoid damage or injury to the public. 

 
1.04 AIR QUALITY 

 
A. The Contractor shall perform the work in accordance with the requirements of all 

federal, state, and local regulatory agencies including: 
 

Monterey Bay Air Resources District 

California Air Resources Board 

(CARB) 
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1.05 SAFETY, HEALTH, AND PROTECTION 
 

A. The Contractor shall comply with safety standards established within the 
Cal/OSHA CCR Construction Safety Orders (CSO) and General Industry Safety 
Orders (GISO) that are applicable to the work. The Contractor shall have a 
complete copy of the CSO at the work site. 

 
B. A copy of the Contractor's IIPP and Code of Safe Practices, prepared in 

accordance with CCR Title 8 shall be kept at the site. Upon request, such 
documents shall be made available to the District Engineer for review. 

 
1. The Contractor shall identify in writing to the District Engineer the 

Contractor's "competent person" responsible for performing inspections of 
excavations and protection at excavations required by CCR Title 8. 

 
2. The Contractor shall revise the IIPP and Code of Safe Practices during the 

work as often as necessary to fit the operations and possible hazards. 
 

C. The Contractor shall ensure the safety of SLVWD employees. SLVWD's 
employees will not be permitted to enter unsafe places for the purpose of making 
inspections except where an inspection is required to determine if previously 
detected unsafe conditions have been corrected. Where work is required to be 
inspected by the District Engineer and the inspection is not performed due to the 
existence of an unsafe condition, the work shall be subject to rejection, or the work 
may be suspended in accordance with Section 13(a) of Document 00700, 
"General Conditions." 

 
D. The Contractor shall be responsible for preventing health hazards arising from 

work-related activities of employees. 
 

E. When possible, the Contractor shall notify the District Engineer in advance of 
safety inspections by OSHA or other governmental safety agencies. The District 
Engineer will attend safety inspections when notice is given sufficiently in advance 
for the District Engineer to be present. When the District Engineer is not present 
during a safety inspection, the Contractor shall immediately report to the District 
Engineer that a safety inspection has taken place and shall advise the District 
Engineer of violations, citations, or salient events arising from the inspection and 
of the Contractor's abatement actions. 

 
F. The Contractor shall ensure the availability of emergency medical services to 

workers on the site. 
 

1. Appropriately Trained Personnel: The Contractor shall ensure that a 
suitable number of appropriately trained personnel are available to render 
first aid. The names of these persons shall be made available to the District 
Engineer upon request. 
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2. First Aid Kit: The Contractor shall provide and maintain adequate first aid 

kits for the use of all persons employed on the work. The first aid supplies 
shall be in accordance with CCR Title 8 as a minimum. 

 

G. Material Safety Data Sheets (MSDSs) shall be in accordance with Federal 
Standard 313C. 

 
H. Head Protection: All persons shall be required to wear ANSI-standard hard-hats 

while at the worksite; no bump caps will be permitted. 
 

1.06 ACCIDENT REPORTING 
 

A. The Contractor shall report in writing to the District Engineer on or before the 
10th of each month stating: 

 
1. The number and character of all accidents during the previous month that 

resulted in loss of work time 
 

2. The total workforce employed on the Contract during the previous 
calendar month 

 
3. Other information that may be required by the District Engineer relating to 

project injuries or accidents 
 

B. Accidents or incidents that cause property damage or personal injury shall be 
reported to the District Engineer in writing as soon as possible, but in every case 
less than 24 hours after the incident. 

 
1.07 ENVIRONMENTAL PROTECTION 

 
A. Hazardous Materials Storage: Hazardous materials shall be stored in covered, 

leak-proof containers when not in use, away from storm drains and heavy traffic 
areas, and shall be protected from rainfall infiltration. Hazardous materials shall 
be stored separate from non-hazardous materials, on a surface that prevents spills 
from permeating the ground surface, and in an area secure from unauthorized 
entry at all times. Incompatible materials shall be stored separately from each 
other. 

 

1.08 PERMITS 
 

A. The Contractor shall obtain all other permits and pay permit fees required by 
agencies and authorities having jurisdiction. The costs for the permits inspections 
shall be included in the price entered in the Bidding Sheet. 

 
B. When the terms of permits obtained by either the Contractor or SLVWD require 

inspections by agencies or authorities other than SLVWD, the Contractor shall 
schedule the inspections and notify the District Engineer a minimum of 24 hours 
prior to the inspection being performed. 
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PART 2 - PRODUCTS (Not Used) 

 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01060 
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SECTION 01200  

PROJECT MEETINGS 

 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for project meetings to be regularly conducted 
during construction. 

 
1.02 PRE-CONSTRUCTION MEETING 

 
A. After notification of award and prior to the start of any Work, a pre-construction 

meeting will be held at a time and place selected by SLVWD to discuss the Work, 
construction schedule, mobilization for the start of Work, and details of 
administrative procedures to be used during the progress of the Work. 

 
B. Attending the meeting will be SLVWD representatives, the Contractor's site 

superintendent, Contractor’s QA/QC Manager, and any other key members of the 
Contractor's staff, subcontractors and any other parties that may be deemed 
necessary by SLVWD. In addition to the attendees named herein, the meeting 
may be attended by representatives of regulatory agencies having jurisdiction of 
the Project, if required, and such other persons the District Engineer may 
designate. The District Engineer shall be the person who coordinates with the 
representatives of the regulatory agencies. 

 
C. At the pre-construction meeting, the District Engineer will discuss details of 

procedures for site access, operational necessities at the facilities, procedures for 
payment applications, safety, schedule of project meetings, and other subjects as 
determined by SLVWD or requested by the Contractor. 

 
D. The Contractor shall submit to the District Engineer emergency telephone 

numbers listing where the Contractor can be reached day or night, including 
weekends and holidays. 

 
E. At the pre-construction meeting the Contractor shall submit a copy of the "Notice 

to Proceed" as issued by SLVWD and show proof that all permits incidental to the 
Work or made necessary by his operations have been successfully secured. 

 
F. Agenda matters to be discussed or resolved and the instructions and information 

to be furnished or given by the Contractor at the pre-construction conference 
include, but are not limited to, the following: 

 
1. Project meeting schedule. 

 
2. Construction plans, progress schedule, and payment schedule of values. 
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3. Communication procedures between the parties. 
 

4. The names and titles of all persons authorized by the Contractor to 
represent and execute documents on behalf of the Contractor. 

 
5. The names, addresses, and telephone numbers of all those authorized by 

the Contractor to act on the Contractor’s behalf in emergencies. 
 

6. Construction permit requirements and procedures. 
 

7. Access and rights-of-way to be furnished by SLVWD. 
 

8. Forms and procedures for the Contractor's submittals. 
 

9. Change Order forms and procedures. 
 

10. Payment procedures. 
 

11. First-aid and medical facilities to be furnished by the Contractor. 
 

12. Construction equipment and methods proposed by the Contractor. 
 

13. Other administrative and general matters, as necessary. 
 

1.03 PROJECT MEETINGS 
 

A. To enable orderly review of progress during the performance of the Work and to 
provide for systematic discussion of problems, SLVWD will conduct regularly 
scheduled project meetings throughout the performance of the Work. Project 
meetings will be held at a minimum once a week at the jobsite in accordance with 
a mutually acceptable schedule. More frequent meetings may be called after due 
notice is given to the Contractor. 

 
B. The purpose of the project meetings is to analyze and resolve problems that might 

arise relative to execution of the Work, to discuss potential impact the Contractor's 
operations may have on facility operations, and to review the Contractor’s look-
ahead schedule. The Contractor shall advise the District Engineer at least 24 
hours in advance of the project meeting regarding items the Contractor would like 
added to the agenda. 

 
C. Attendees. Unless otherwise required by SLVWD, meetings shall be attended by 

the District Engineer, the Contractor, the Contractor’s Construction Manager, and 
the Contractor’s Superintendent. Subcontractors may attend when involved in the 
matters to be discussed or resolved, but only when requested by the District 
Engineer or Contractor. Persons designated by the Contractor to attend and 
participate in project meetings shall have the authority to commit the Contractor to 
the resolution of problems as agreed upon in the project meetings. 

 
D. Subcontractors, materials suppliers, and others may be invited to attend project 

meetings when their aspects of the Work are involved, but the Contractor shall 
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remain wholly responsible for its obligations under the Contract. 
 

E. The meeting agenda will include a review, evaluation, and discussion of each 
construction schedule item and Contractor submittals. 

 
F. The Contractor shall designate persons to attend these schedule meetings who 

are familiar with the construction schedule, current construction problems and 
activities, and with the logic of the Work sequences used in preparing the 
construction schedule and updates. 

 
G. Project Meeting Records. The District Engineer will prepare meeting minutes of 

each meeting and will furnish copies to the Contractor within 5 work days 
thereafter. If the Contractor does not submit written objection and proposed 
corrections to the contents of such meeting minutes within 5 work days after 
distribution, it shall be understood and agreed that the Contractor accepts the 
meeting minutes as a true and complete record of the meeting. 

 
1.04 REGULATORY AGENCIES 

 
A. When requested, the Contractor shall attend meetings held or required by 

governmental or regulatory agencies having jurisdiction over the Work. 
 

1.05 OTHER MEETINGS 
 

A. Occasionally, as dictated by the Work progress and concerns, the District 
Engineer may call separate meetings to discuss specific topics. The Contractor's 
authorized representative is required to attend these meeting as requested by the 
District Engineer. 

 
1.06 POST-CONSTRUCTION CONFERENCE 

 
A. A post-construction conference shall be held prior to final inspection of the Work 

to discuss and resolve all unsettled matters. Bonds and insurance are to remain 
in force, and other documents required to be submitted by the Contractor will be 
reviewed and any deficiencies determined. Schedules and procedures for the final 
inspection process and for the correction of defects and deficiencies shall be 
discussed and agreed upon. 

 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01200 
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SECTION 01300 

SUBMITTALS 

 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for Contractor submittals. Additional provisions 
may be included in specific Specifications Sections. 

 
B. This Section contains general information pertaining to the processing of 

submittals. Additional detailed submittal requirements are contained within the 
individual technical Specification Sections. 

 
C. All Contractor submittals shall be submitted to SLVWD electronically via email. 

Electronic submittals shall be in PDF format and transmitted to SLVWD as email 
attachments. Electronic submittals shall be returned to the Contractor via email 
with submittals as attachments. 

 
D. For those submittals which cannot be prepared electronically and submitted by 

emailed (material samples), hard copies shall be submitted in accordance with 
the following: 

 
1. Contractor shall furnish minimum of (8) copies of submittal unless specified 

otherwise. SLVWD will return (3) copies of submittal to the Contractor with 
comments noted thereon. 

2. Submittals shall be mailed to: 

San Lorenzo Valley Water District 
13060 CA-9 
Boulder Creek, CA 95006 
Attn: District Engineer 

 
1.02 REQUIREMENTS FOR SUBMITTALS 

 
A. Submittals will be required for all fabricated articles and/or coatings/paints/solvents. 

 
B. SLVWD's approval of submittals shall not relieve the Contractor of the entire 

responsibility for the correctness of the work covered by the submittal. The 
Contractor shall assume all responsibility for misfits and deficient work due to 
errors in the submittals. 

 
C. Submittals required by the Specification Sections shall be in accordance with this 

Section unless otherwise specified. Submittals not in accordance with this Section 
and with the technical Sections requiring the submittals will be returned to the 
Contractor as unsatisfactory. 
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Prior to the Contractor’s submittal transmission to SLVWD, the Contractor shall carefully 
review each submittal to confirm that it is complete and to verify whether or not the 
proposed items or Work conform to Contract requirements. Each submittal shall be dated, 
signed, and certified by the Contractor as being correct and in conformance with the 
Specifications. SLVWD will not review any items which have not been certified by the 
Contractor. All non-certified submittals will be returned to the Contractor without action 
taken by SLVWD, and any delays caused thereby shall be the responsibility of the 
Contractor. 

 
E. Items that are not in accordance with the Contract requirements shall be 

conspicuously noted as such. The Contractor shall identify each proposed 
deviation on the corresponding transmittal letter and include a written explanation 
of the necessity for each deviation with the transmittal letter. Deviations that are 
not conspicuously marked on both the transmittal letter and the corresponding 
submittal drawing or data will be deemed to have been disapproved by SLVWD or 
not reviewed by SLVWD. 

 
F. Transmittal Format 

 
1. A separate transmittal letter, in a form acceptable to SLVWD, shall be used 

to transmit submittals for each specific item or class of material or 
equipment. Submittal of multiple items using a single letter of transmittal 
will be permitted, except only when the items taken together constitute a 
manufacturer's package or are so functionally related that expediency 
indicates review of the group or package as a whole. 

 
2. Each submittal shall show the transmittal number, date of transmittal, 

project title, contract number, and Specification Section(s) to which the 
submittal pertains, brief description of the material or equipment submitted, 
and the company name or the originator of the submittal. Each transmittal 
letter shall be clearly marked to indicate the cases when the material is 
being submitted as a variation. 

 
3. The transmittal number shall be indicated on every page of each copy of 

each submittal, and shall correspond to the number given in the transmittal 
letter. Only the first sheet of a bound set of originally published or printed 
brochures or catalogs shall be numbered. 

 
a. Submittals shall be consecutively numbered beginning with the 

number 1. 
 

b. Multiple-page submittals shall be collated into sets and each set 
shall be stapled or bound. 

 
c. For submittals that are resubmitted for any reason, a new 

transmittal letter shall have the original submittal number followed 
by a hyphen and a number corresponding to the number of 
resubmittal. An example is 50-2, where 50 is the submittal number 
and 2 is the number of times submittal 50 has been resubmitted. 
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The transmittal letter shall indicate that it is a resubmittal. 
 

1.03 ACTIONS BY SLVWD AND SUBSEQUENT CONTRACTOR ACTIONS AND 
RESPONSIBILITIES 

 
A. SLVWD will reject incomplete submittals as not complying with the Contract 

requirements. 
 

B. After receipt of a complete submittal and within the time limits described below, 
the District Engineer will transmit the submittal back to the Contractor marked with 
one of the following review status: 

 
1. “Reviewed, No Exceptions Taken” 

 
2. “Make Corrections Noted, Do Not Resubmit” 

 
3. “Revised and Resubmit” 

 
4. “Rejected” 

 
C. For items marked “Make Corrections Noted, Do Not Resubmit,” the revisions will 

be marked on the submittal or will be described as comments in the response 
letter. The submittal will be considered approved without formal revision. The 
Contractor shall, within 5 work days, submit (2) corrected record copies to the 
District Engineer for record purposes. 

 
D. If the submittal is returned to the Contractor marked “Revised and Resubmit,” the 

submittal will be transmitted to the Contractor with a statement of the deficiencies. 
The Contractor shall promptly revise the submittal and resubmit to the District 
Engineer. 

 
E. If the submittal is returned to the Contractor marked “Rejected,” the Contractor 

shall revise said submittal and shall resubmit to the District Engineer. 
 

F. Revisions indicated on submittals shall be considered as changes necessary to 
meet the requirements of the Contract Documents or Specifications. Submittal 
revisions shall not be taken as the basis of claims for extra work. The Contractor 
shall have no claim for damages or extension of time due to any delay resulting 
from making required revisions to the submittals. The review of submittals by 
SLVWD shall in no way relieve the Contractor of responsibility for errors or 
omissions contained therein nor will such review operate to waive or modify any 
provisions or requirements contained in the Contract Documents or Specifications. 

 
G. After approval of submittals, the Contractor shall not deviate from the approved 

submittal without the prior written consent from the District Engineer. 
Commencement of production Work performed in advance of the receipt of 
approved submittals shall be entirely at the Contractor’s risk. 

 
1.04 REVIEW SCHEDULE 
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A. The sequencing and scheduling of submittals shall be in accordance with the 
priority established in the approved construction schedule. Submittals that affect 

the critical path and near-critical path work items and large equipment submittals 
shall be scheduled to provide the greatest amount of float possible. 

 
1. Submittals shall be made far enough in advance of scheduled dates of 

installation to provide the time for reviews, for securing necessary 
approvals, for possible revision and resubmittal, and for placing orders and 
securing delivery. 

 
2. When delays are caused by the need for resubmission of submittals, the 

Contractor will not be entitled to damages or extension of time on account 
of the delay. 

 
B. Submittal Review and Return Duration Requirements 

 
1. The Contractor shall allow (10) work days for SLVWD's review of each 

submittal, and shall allow (10) work days for SLVWD’s review of each 
resubmittal. 

 
1.05 SUBMITTAL LOG 

 
A. The Contractor shall prepare and maintain an accurate submittal log for the 

duration of the Project. The submittal log shall contain a listing of submittals and 
shall include the following information for each listed item: 

 
1. Specification Section number reference 

 
2. Projected submittal submission date 

 
3. Actual submittal submission date to SLVWD 

 
4. Projected need approval date 

 
5. Actual return date from SLVWD 

 
1.06 SUBMITTAL FORMAT REQUIREMENTS 

 
A. Product Data: Product data shall be annotated or highlighted to show the 

particular item(s) and option(s) that are proposed for use in the Work. 
 

B. Drawings 
 

1. Drawings shall be submitted in complete sets together with required data 
so that sufficient information will be available for a thorough evaluation. 

 
2. Each Contractor submittal drawing shall include as minimum identification 

for checking: 
 

a. Contractor name 
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b. Project name 

 

c. Applicable subcontractor name, if any 
 

d. Preparer name 
 

e. Submittal number 
 

f. Drawing number and date 
 

g. Drawing title and appropriate subtitles 
 

h. Contract number and specification number 
 
 

3. Submittal drawings shall have sufficient blank spaces for making 
corrections and for SLVWD's review stamp. The minimum blank space for 
stamping shall be a 3 inch square located at the lower right corner above 
the title block. Submittal drawings submitted without sufficient information 
or sufficient spaces for making corrections and stamping will be returned 
without review or approval. 

 
4. Printed material such as catalog sheets, brochures, or other printed sheets 

may be submitted in place of submittal drawings, provided that the printed 
material fully describes the manufactured articles to be installed. If in the 
opinion of the District Engineer the printed material does not adequately 
describe the item, the printed material will be rejected and a submittal 
drawing shall be submitted. 

 
5. Substitution of tabular computer printouts for layout drawings will not be 

acceptable; however, the Contractor may submit computer printouts along 
with the mandatory submittal drawings. CAD drawings are acceptable for 
submittal. 

 
C. Samples 

 
1. Samples of fabricated items shall conform to the specified requirements 

for tolerance and finish for the work they represent. 
 

2. Samples of fabricated items shall be full-size, physically identical 
prototypes of the fabricated item proposed for incorporation in the Work. 

 
3. Samples of materials shall be physically identical to the size, type, color, 

pattern, and texture of the materials proposed for incorporation in the 
Work. 

 
4. When selection from a range of choices is specified, samples for selection 

of color, pattern, texture, or other characteristic shall include a full set of 
the standard range of choices for the material or product. 
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1.07 SUBSTITUTIONS 

 
A. Whenever materials or equipment are specified or described in the Specifications 

by using a name of a proprietary item or the name of a particular manufacturer, 
fabricator, supplier, or distributor, the name of the item is intended to establish the 
type, function, and quality required. Unless the name is followed by words 
indicating that no substitution is permitted, materials, or equipment of other 
manufacturers, fabricators, suppliers, or distributors may be accepted by the 
District Engineer if sufficient information is submitted by the Contractor to allow 
the District Engineer to determine that the material or equipment proposed is 
equivalent to that named. No substitute shall be ordered or installed by the 
Contractor without the District Engineer’s prior written acceptance 

 
B. Submittals of substitutions, changes, and deviations shall be in accordance with 

this Section and may be permitted subject to the following requirements: 
 

1. If the Contractor wishes to furnish or use a substitute item, material, or 
equipment, the Contractor shall make written application to the District 
Engineer for acceptance. The Contractor shall submit a request for such 
substitution and pertinent data substantiating the request to the District 
Engineer no later than 20 work days prior to the required material order 
date to maintain the project on schedule 

 
2. Contractor shall review Section 00700, General Conditions, Article 9.4, 

Substitutions and Equals, for administrative procedures and requirements 
prior to proceeding with substitutions. The Authorization of Engineering 
Costs for Evaluation for Substitutes and Equals form shall be submitted 
and approved prior to SLVWD proceeding with the evaluation of any 
substitution. 

 
3. Request for review of substitute items, materials, or equipment will not be 

accepted by the District Engineer from any party other than the 
Contractor. 

 
4. The proposed substitution, change, or deviation is conspicuously marked 

on the submittal drawings and/or data. 
 

5. The corresponding line item on the transmittal letter is conspicuously 
marked as a substitution or variation. 

 
6. The Contractor shall provide proof of the comparative quality and suitability 

of alternative items, materials, or equipment for proposed substitutions. 
Description, information, performance data, and other information as may 
be required by the District Engineer shall be submitted showing the 
equality of the items, materials, or equipment offered to those originally 
specified. The Contractor shall certify that the proposed substitute will 
perform adequately and the functions called for by the general design shall 
be similar and of equal substances to that specified, and the proposed 
substitute shall be suited to the same use and capable of performing the 
same use and function as that specified. 
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7. The application will state whether or not acceptance of the substitute or 
use of it in the Work will require a change in the Specifications to adapt the 
design to the substitute and whether or not incorporation or use of the 
substituting connection to the Work is subject to payment of any license, 
fee or royalty. 

 
8. All variations of the proposed substitute from that specified shall be 

identified in the application and available maintenance, repair, and 
replacement services will be indicated. The application will also contain an 
itemized estimate of all costs that will result directly or indirectly from 
acceptance of such substitute, including costs of redesign and claims of 
other Contractors affected by the resulting change, all which will be 
considered by the District Engineer in evaluating the proposed substitute. 

 
9. The burden of proving the proposed substitute is "an equal" is solely the 

Contractor’s responsibility and such proof should include sufficient factual 
and comparative data to establish that the request for the substitution is 
equal in: quality, utility, structural strength, mechanical, and technical 
performance, finish, arrangement of plan, repair and maintenance, 
compatibility with other existing and specified items, and any other relevant 
data. 

 
10. A written explanation of the necessity for the proposed change or 

deviation shall be indicated in the Contractor’s submittal transmittal letter. 
 

11. The specified Contract completion time shall not be affected by any 
circumstance developing from the provisions of this Section. 

 
12. The Contractor shall have the proposed substitution tested as required by 

the District Engineer to determine that the quality, strength, physical, 
chemical, or other characteristics, including durability, finish, efficiency, 
dimensions, service, and suitability are such that the item, material, or 
equipment will fulfill the specific intended function. Test methods shall be 
subject to the approval of the District Engineer. Test results shall be 
reported promptly to the District Engineer, who will evaluate the results and 
determine if the substitute item is equivalent. Installation and use of a 
proposed substitute item shall not be made until approved by the District 
Engineer. 

 
13. SLVWD may require the Contractor to furnish at the Contractor's expense 

a special performance guarantee or other surety with respect to the 
proposed substitute. 

 
14. The District Engineer will be the sole judge as to the comparative quality 

and suitability of alternative items, materials, or equipment. The District 
Engineer’s decision will be final. If a proposed substitution item, material, 
or equipment offered by the Contractor is not found to be equal to the 
originally specified item, material, or equipment, the Contractor shall 
furnish and install the originally specified item, material, or equipment. 
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PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 
 

END OF SECTION 01300 
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SECTION 01312 
 

CONSTRUCTION SCHEDULES 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for Contractor developed and maintained 

construction schedules. 

1.02 SUBMITTALS 
 

A. Submittals shall be made in accordance with Specifications Section 01300, 

Submittals, and the following special provisions provided herein. 

B. Construction schedule submittals shall consist of electronic pdf copies formatted 

to 8.5-inch x 11-inch or 11-inch x 17-inch, and an electronic copy in a file format 

readable by Microsoft Project. 

C. Baseline Construction Schedule 
 

1. The Contractor shall submit the baseline construction schedule within 10 

work days after receipt of the Notice to Proceed. 

2. The District Engineer will meet with the Contractor to review and discuss 
the proposed construction schedule within 10 work days after receipt of the 
submittal. At this meeting, the District Engineer will inform the Contractor 
if the construction schedule is acceptable or if it must be revised and 
resubmitted. 

3. In the event that correction of the baseline construction schedule is 
required, the Contractor shall resubmit the revised construction schedule 
within 10 work days of the meeting. The District Engineer will meet with the 
Contractor to review and discuss the construction schedule within 10 work 
days after receipt of the resubmittal. At this meeting, the District Engineer 
will inform the Contractor if the construction schedule is acceptable or if it 
must be revised and resubmitted. 

D. Construction Schedule Updates 
 

1. The updated construction schedule shall be submitted to the District 

Engineer at the end of each month, with the Contractor’s progress 

payment application. 

E. Narrative Progress Report 
 

1. A written narrative progress report shall be submitted to the District 

Engineer at the end of each month, with the Contractor’s progress 
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payment application. 

F. Failure to submit each package by the required date may result in a reduction in 

progress payment by SLVWD for the corresponding month. 

 
G. Look-Ahead Schedule: Look Ahead Schedule shall be submitted weekly and a 

regular agenda item in the project coordination meetings. The Contractor shall 
submit the Look Ahead Schedule at least 24 hours prior to the project coordination 
meeting. The number of copies submitted and the layout and format of the look-
ahead schedule shall be acceptable to the District Engineer. 

1.03 CONSTRUCTION SCHEDULE 
 

A. The Contractor shall provide a computer-generated construction schedule using, 

Microsoft Project, or equal software that has the capability of producing a Gantt 

chart and identify critical path. 

B. The construction schedule shall show in detail the Contractor's plan for 

construction of the Work. The degree of detail shall be to the satisfaction of the 

District Engineer and shall include, as a minimum: 

1. The means, methods, and sequences for performing the Work. 
 

2. Mobilization of equipment. 
 

3. Submission and approval of critical submittals. 
 

4. Fabrication and delivery of critical equipment and materials. 
 

5. Approvals and permits required by regulatory agencies or other third 
parties. 

 
6. Access to and availability of work areas. 

 
7. Identification of interfaces and dependencies with preceding, concurrent, 

and follow-on contractors and subcontractors. 

8. Specified project phasing, milestones, and completion dates. 
 

9. Testing. 
 

10. The activities of the District Engineer that may affect progress or affect 

required dates for completion of all or part of the Work, including delivery 

of SLVWD-furnished equipment. 

11. SLVWD dewatering, startup, and testing. 
 

C. Revisions to the Baseline Construction Schedule 
 

1. The Contractor shall immediately advise the District Engineer of proposed 
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or required changes in the construction schedule logic or delays to the 

progress of the Work. 

2. The Contractor shall furnish a revised schedule within 10 work days of the 
adoption of a change. The revised schedule shall be accompanied with a 
written narrative description of the change, the necessity for the change, 
the impact of the change to the specified schedule milestones, and the cost 
to SLVWD if the revised schedule is accepted. 

 
3. The Contractor shall furnish a revised schedule within 10 work days of the 

award by the District Engineer of an adjustment in the time of completion 

of the Work. 

D. Monthly Construction Schedule Updates 
 

1. The Contractor shall update the current construction schedule monthly to 

indicate: 

a. Actual activity-start dates 
 

b. Actual activity-completion dates 
 

c. Estimated duration, in work days, to complete each activity that is 

started but not completed 

d. Actual total progress achieved to date on each activity in percent 
 

e. Non-working days granted by the District Engineer 
 

1.04 NARRATIVE PROGRESS REPORT 
 

A. As part of the monthly update process, the Contractor shall prepare a narrative 
progress report. The report shall describe the physical progress during the report 
period, the Contractor's plans for continuing the Work during the forthcoming 
report period, and actions planned to correct Work that is behind schedule. The 
report shall also provide a discussion of potential delays and problems and their 
impact on performance and the overall project completion date. 

B. If the project falls behind schedule by more than 20 work days, the report shall 

contain proposed alternatives for schedule recovery. 

 
 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 01312
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SECTION 01400  

INSPECTION OF WORK 

 
PART 1 - GENERAL 

 
1.01 SUMMARY 

 
A. This Section includes provisions for SLVWD’s inspection of the Work. 

 
1.02 SUBMITTALS 

 
A. Submittals shall be made in accordance with Specifications Section 01300, 

Submittals, and the following special provisions provided herein. 
 

B. When requested by SLVWD, the Contractor shall furnish the District Engineer 
such additional information as may reasonably be required regarding the character 
of the materials and the progress of their procurement, including copies of 
invoices, bills of lading, and shipping lists on all articles and materials for use on 
the Work. 

 
1.03 RESPONSIBILITIES 

 
A. The Contractor shall be responsible for full compliance with every requirement of 

the Contract Documents and Specifications and shall ensure that the Work is in 
full accordance with the Contract Documents and Specifications. At all times, the 
Contractor's Work will be subject to rigid inspection by the District Engineer. 
Whether discovered by the Contractor or the District Engineer, nonconforming 
Work shall be corrected or replaced by the Contractor. 

 
B. For convenience, materials or equipment to be incorporated in the Work may be 

designated in the Specifications by a trade name or the name of a manufacturer 
and the manufacturer's catalog item number information. Materials, articles, or 
equipment, even if supplied by a manufacturer designated in the Specifications, 
shall be accepted only if the items meet all other Specification requirements. 

 
C. The Contractor shall furnish all tools, equipment, materials, supplies, and 

manufactured articles necessary or required for the performance and completion 
of the Work included in the Contract Documents, except for materials and 
equipment specified to be furnished by SLVWD. The materials, articles, and 
equipment provided for permanent installation in the Work shall be new and shall 
be in accordance with the Specifications. 

 
D. The Contractor shall perform quality control on suppliers, manufacturers, products, 

services, site conditions, and workmanship to ensure that Work conforms to the 
Contract Documents. The Contractor shall document its quality control activities. 

 

E. The Contractor shall require and ensure conformance with specified standards as 
a minimum quality for the Work. When more stringent tolerances, codes, or 
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specified requirements are required by a particular manufacturer or a particular 
Work item, the higher standards or more precise workmanship shall be provided. 

 
F. The District Engineer’s inspections and tests are for the sole benefit of SLVWD 

and shall not: 
 

1. Relieve the Contractor of responsibility for providing adequate quality 
control measures. 

 
2. Relieve the Contractor of responsibility for damage to or loss of the 

material before acceptance. 
 

3. Relieve the Contractor of the responsibility for proper execution of the 
Work in accordance with the Contract Documents and Specifications. 

 
4. Constitute or imply acceptance. 

 
5. Affect the continuing rights of SLVWD after acceptance of completed 

Work. 
 

G. The Contractor shall be responsible for adjustments, corrections, or repairs found 
necessary after the delivery or installation of materials and articles. 

 
H. Unidentified materials shall not be used in the Work, including work at fabrication 

plants. 
 

I. The District Engineer will be responsible for performing all inspections on a timely 
basis to not impede the Contractor’s Work. 

 
1.04 SEQUENCING AND SCHEDULING OF INSPECTIONS AND TESTS 

 
A. The Contractor shall fully advise the District Engineer regarding progress of the 

Work in its various parts. 
 

B. The Contractor shall furnish and prepare the required samples and test 
specimens ready for testing in time for the necessary tests and analysis. 

 
C. The District Engineer shall be given timely notice of the Contractor's readiness for 

inspection and testing. The length of advance notice shall be appropriate for the 
complexity of the inspection or test, the availability of the District Engineer, and 
the location of the inspection or testing, but in no case shall less than 24 hours’ 
advance notice be given. 

 
1.05 TESTING 

 
A. Materials and articles that are to be included in the Work shall be subject to 

testing for conformance with the Specifications. 

B. The Contractor shall be responsible for conducting and coordination of all testing 
stated in the Specifications, unless specifically stated otherwise. 
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C. When not otherwise specified, sampling and testing shall be in accordance with 
the methods prescribed in the current standards of ASTM applicable to the class 
and nature of the articles or materials considered. However, the District Engineer 
will have the right to use any generally accepted method of testing that will ensure 
that the quality of materials, articles, or Work is in full accord with the 
Specifications. 

 
D. The District Engineer will have the right to select, test, and analyze, at the expense 

of SLVWD, additional test specimens of the materials to be used. Results of these 
tests and analyses will be considered with the results of other tests or analyses, 
whether performed by SLVWD or the Contractor, to determine compliance with 
the applicable specifications or standards for the materials. 

 
1.06 INSPECTION BY THE DISTRICT ENGINEER 

 
A. Materials and articles that are to be included in the Work shall be subject to rigid 

inspection by the District Engineer for conformance with the Specifications. The 
Contractor shall plan for the inspections to be continuous, repetitive, and detailed. 

 
B. Any Work or testing done in the absence of the District Engineer may be subject 

to rejection. 
 

C. Orders for materials, articles, and equipment shall note that the articles, materials, 
and equipment are subject to inspection and acceptance by the District Engineer, 
both during manufacture or fabrication and after delivery to the site. 

 
D. When practicable and convenient for the District Engineer, inspections will be 

made during the manufacture of the articles and equipment. 
 

E. The location, alignment, grade, plumb, and other physical characteristics of 
formwork for concrete, items to be embedded in concrete and permanent 
improvements shall be subject to rigid survey verification. 

 
F. Materials or articles shall not be incorporated in the Work until they have been 

inspected and approved by the District Engineer. 
 

G. The Contractor shall not proceed with any subsequent phase of Work until the 
previous phase has been inspected by the District Engineer. 

 
H. After testing, Work shall be covered or backfilled only with the approval of the 

District Engineer. 
 

I. Inspection of the Work as well as other required services will be provided by the 
District Engineer between the hours of 8:00 a.m. and 5:00 p.m., Monday through 
Friday only. Any inspections or other services provided by SLVWD requested by 
or made necessary as a result of the actions of the Contractor beyond the hours 
stated above shall be paid for by the Contractor at the prevailing rate of 1½ times 
the regular hourly rate plus any applicable equipment or incidental costs. 
Additional SLVWD inspection services shall be designated on monthly payment 
applications as credits to SLVWD. 
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J. Inspections or other services by SLVWD requested by or made necessary as a 

result of the actions of the Contractor on Sundays or Holidays must be scheduled 
and approved by the District Engineer. 

 
K. The need for overtime inspection or other services by SLVWD shall be 

determined by the District Engineer, and whose decision shall be final. 
 

1.07 FACILITIES FOR INSPECTION AND TESTING 
 

A. The Contractor shall furnish the facilities, utilities, and assistance necessary for 
the safe and convenient performance of inspections and tests required by the 
Specifications or by SLVWD. 

 
B. The Contractor shall provide adequate lighting, access, and ventilation for a safe 

working environment for inspections and tests. 
 

C. The Contractor shall cooperate with SLVWD personnel in the performance of their 
respective duties and the Contractor shall provide qualified personnel to assist 
with the performance of tests and inspections by SLVWD. 

 
D. The Contractor shall provide qualified personnel to perform such tests or 

inspections. 
 

1.08 REJECTION OF WORK 
 

A. The District Engineer will have the right, at all times and in all places, to reject 
articles or materials to be furnished for the Work that fail to meet the requirements 
of the Contract Documents, or Specifications. This shall be regardless of whether 
the defects in these articles or materials are detected at the point of manufacture 
or after completion of the Work at the site. 

 
B. The District Engineer will be the sole judge as to the acceptable quality of 

materials, articles, and Work. Compliance with the requirements of the Contract 
Documents and Specifications is distinctly a duty of the Contractor and said duty 
shall not be avoided by any act or omission on the part of the District Engineer. 
Where the District Engineer, through an oversight or otherwise, accepts material, 
articles, or Work that is defective or that is contrary to the Specifications, the 
material, article, or Work, no matter in what stage or condition of manufacture, 
delivery, or erection, may be rejected by the District Engineer. 

 
C. Promptly after notification of rejection by the District Engineer, the Contractor shall 

remove rejected portions or items of materials, articles, or Work to a satisfactory 
distance from the vicinity of accepted items and shall replace them. 

 
D. All costs of removal and replacement of rejected articles or materials as specified 

herein shall be borne by the Contractor. 
 

1.10 FINAL INSPECTIONS AND ACCEPTANCE 
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A. Final inspections for acceptance of materials, articles, equipment, and Work will 
be made at the completion of all Work. 

 
B. A minimum of 10 work days prior to the estimated completion of Work, the 

Contractor shall notify the District Engineer in writing of the pending completion 
of Work. The Contractor shall include with the “Application for Acceptance of 
Work” a complete list of Work items remaining to be completed. 

 
C. On or about the Contractor's estimated completion date, the District Engineer will 

make a thorough inspection of all Work. Defects or deficiencies noted during this 
inspection will be reported to the Contractor in writing. 

 
D. The Contractor shall notify the District Engineer in writing when all items on the 

defect and deficiency list are corrected. The District Engineer will make a thorough 
final inspection of Work. 

 
E. If the District Engineer determines the Work to be complete, it will be accepted. If 

defects or deficiencies are noted during this inspection, they will be reported in 
writing to the Contractor. When the Contractor notifies the District Engineer of the 
correction of these items, another final inspection will be scheduled. 

 
F. If, in the District Engineer’s judgment, all Work has been completed and is ready 

for acceptance the District Engineer will generate a Notice of Completion for 
recording the date the Work was completed. This will be the date when the 
Contractor is relieved from responsibility to protect the Work. 

 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 01400 
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SECTION 01500 
 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for the construction facilities and temporary 
controls to be provided and maintained by the Contractor. 

 
1.02 SUBMITTALS 

 
A. Submittals shall be made in accordance with Specifications Section 01300, 

Submittals, and the following special provisions provided herein. 
 

B. The Contractor shall submit drawings showing the methods of temporary support 
and protection, along with calculations for any of support structures of pipelines, 
utilities, temporary shoring, and structures to remain in place or whose initial or 
subsequent alignment will be temporarily changed during construction. 

 
1.03 CONTRACTOR'S WORK AND STORAGE YARD AREA 

 
A. The Contractor shall provide, at their own expense, a storage area, approved by 

the District Engineer, at the booster station site for storage and staging all 
materials and equipment. 

 
B. The Contractor shall locate offices, employee parking, storehouses, and storage 

areas for materials and equipment in the work and storage area. 
 

C. The Contractor shall be responsible for the care of materials and equipment 
stored in the work and storage yard areas, and for the proper maintenance of 
fencing and structures. 

 
D. Construction equipment shall not be stored at the work and storage area before 

its actual use on the Work nor for more than 5 work days after it is no longer 
needed. Time necessary for repair or assembly of equipment may be authorized 
by the District Engineer. 

 
E. Construction materials shall not be stored in streets, roads, or highways. 

 
F. Construction materials and equipment shall be stored in currently developed or 

disturbed areas outside of sensitive vegetation communities. Sensitive vegetation 
communities to avoid include annual grassland, chamise chaparral, coastal sage 
scrub, open water, southern mixed chaparral, and southern willow scrub. 

 

G. If the Contractor requires work and storage area, the Contractor shall propose 
location(s) to the District Engineer for approval. Consideration shall be based on 
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SLVWD’s operational activities and avoidance of sensitive vegetation. 
 

1.04 SURFACE AND STORM WATER CONTROL 
 

A. The Contractor shall conform to the applicable requirements of the Santa Cruz 
County Code, Chapter 16, Environmental and Resource Protection. 

 
B. The Contractor shall divert or otherwise control surface water and waters flowing 

from existing projects or structures from coming onto its work areas. The method 
of diversions or control shall be adequate to ensure the safety of stored materials 
and of personnel using these areas. Following completion of Work under the 
Contract, ditches, dikes, or other ground alterations made by the Contractor shall 
be removed and the ground surfaces shall be returned to their former condition, 
or as near as practicable, in SLVWD's opinion. 

 
C. Surface and storm water that enters the Contractor's work area shall be controlled, 

treated, and disposed in a lawful manner. 
 

D. The Contractor shall conform to the applicable requirements of the California 
Regional Water Quality Control Board for Discharges of Hydrostatic Test Water 
and Potable Water to Surface Waters and Storm Drains or Other Conveyance 
Systems. 

 
E. Water drained from pipelines and water used for flushing during cleaning 

operations shall be piped or conveyed into local drainage inlet catch basins, or 
storm drains where practical. Water will be allowed to flow in the street only in 
areas where drainage facilities do not exist and only under approved energy 
dissipation measures. The Contractor shall obtain a discharge permit from the 
Regional Water Quality Control Board (RWQCB), Central Coast Region, for 
discharge of water. Water shall be dechlorinated in accordance with RWQCB 
permit requirements. 

 
1.05 FIRE PROTECTION AND PREVENTION 

 
A. All parts of the Work shall be adequately protected against damage by fire. Hose 

connections and hose, water casks, chemical equipment, and other equipment 
required by local jurisdictions shall be provided for fighting fires. 

 
B. The exhaust pipes of internal combustion engines used in the Work shall be 

equipped with approved spark arresters. 
 

1.06 DUST CONTROL 
 

A. The Contractor shall provide effective measures to prevent operations from 
producing dust in amounts damaging to personnel, property, SLVWD operations, 
plants, or animals, and to prevent causing a nuisance to persons living or 
occupying buildings in the vicinity. 

 

B. Areas used by the Contractor for construction roads or other purposes in 
connection with the Work shall be given an approved dust inhibiting surface 
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treatment to avoid production of dust. This surface condition shall be continuously 
maintained during the entire construction period. The Contractor's construction 
facilities shall be operated in a manner ensuring minimum dust production. 

 
C. Trucks transporting soil, or cement, or debris shall be covered to suppress the 

dispersion of dust. 
 

D. During construction operations the Contractor shall take each of the following 
actions to reduce fugitive dust emissions: 

 
1. Replace ground cover in disturbed areas as quickly as possible. 

 
2. Enclose, cover, water daily or apply non-toxic soil binders according to 

manufacturers’ specifications, to exposed piles (i.e., gravel, sand, dirt) with 
five percent or greater silt content. 

 
3. Water active sites at least twice daily. 

 
4. All trucks hauling dirt, sand, soil, or other loose material are to be covered 

or should maintain at least two feet of freeboard (i.e., minimum vertical 
distance between top of the lop and the top of the trailer) in accordance 
with requirements of CVC Section 23114. 

 
5. Apply water three times daily along unpaved roads or apply non-toxic soil 

stabilizers according to manufacturers’ specifications to all unpaved 
staging areas and unpaved road surfaces. 

 
6. Traffic speeds on all unpaved roads to be reduced to 15 miles per hour or 

less. 
 
 

1.08 AIR POLLUTION CONTROL 
 

A. The Contractor shall not discharge smoke, dust, or other air contaminants into the 
atmosphere in a quantity as will violate the regulations of any legally constituted 
authority. 

 
B. The Contractor shall maintain equipment in proper mechanical adjustment to 

minimize the volume of exhaust emissions. 
 

1.09 WATER POLLUTION CONTROL 
 

A. The Contractor shall exercise every reasonable precaution to protect channels, 
storm drains, and bodies of water from pollution and shall conduct and schedule 
his operations so as to minimize or avoid muddying and silting of said channels, 
drains, and waters. Water pollution control work shall consist of constructing 
those facilities which may be required to provide prevention, control, and 
abatement of water pollution. 

 

1.10 NOISE CONTROL 
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A. The Contractor shall conduct operations to abate noise wherever possible and to 

minimize noise where complete abatement is not possible. The Work shall be 
carried on as quietly as possible to prevent possible annoyance to adjacent 
residential property. Unnecessary noise shall be avoided at all times. 

 
B. The Contractor shall maintain all construction vehicles and equipment in proper 

working order for the duration of the construction activities. 
 

C. All equipment shall have effective muffling/silencing devices in good working 
order. 

 
D. The Contractor shall restrict work hours to the requirements of SLVWD and 

permits for each jurisdiction, whichever is more stringent. 
 

E. The Contractor shall comply with the noise requirements of any jurisdictional 
agencies. Particular consideration shall be given to allowable working hours. 

 
1.11 ENVIRONMENTAL NOISE CONTROL 

 
A. Portions of the project may be in or adjacent to coastal sage scrub, which is habitat 

for the federally listed threatened California gnatcatcher; and eucalyptus 
woodland, which is habitat for a variety of raptors and nesting songbirds. 

 
B. The Contractor shall provide noise control provisions during the breeding seasons 

and in accordance with the provisions below. SLVWD will conduct nesting surveys 
and monitor noise levels. 

 
 

1.12 PROTECTION OF NEW AND EXISTING IMPROVEMENTS 
 
 

A. The Contractor shall be responsible for the safeguarding of all utilities. At least 2 
work days before beginning work, the Contractor shall call the Underground 
Service Alert (USA) in order to determine the location of substructures. The 
Contractor shall immediately notify the District Engineer and the utility owner if the 
Contractor disturbs, disconnects, or damages any utility or substructure. 

 
C. Where existing piping, utilities, and structures are to remain in place, these 

facilities shall be temporarily supported and protected until the Work has been 
completed, and compacted backfill has been placed to fully support said 
improvements. Facilities adjacent to the Work shall be protected in place when 
excavating in their vicinity. The support system shall prevent movement, 
dislocation, and deflection of the piping, utilities, and structures at all times. 
Supports and protection shall be designed, stamped, and signed by a civil 
engineer currently registered in the State of California and shall be acceptable to 
the owner of the improvement. 

D. The Contractor shall pothole to determine depth and location of existing pipelines 
and utilities underground. The Contractor shall determine clearance for 
aboveground utilities. The Contractor shall be responsible for coordinating the 
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potholing with SLVWD. No extension of time or additional compensation will be 
made for delays caused by the failure of the Contractor to complete the potholing 
in a timely manner. 

 
E. The Contractor shall provide a typed pothole report. The report shall include a 

separate line item for each potholed utility identifying the utility, the utility size, the 
utility depth and the exact station of the potholed utility based on the stationing of 
the surveyed pipeline alignment. 

 
F. All costs incurred in exposing and locating the existing utilities including all labor, 

tools, equipment for excavation, backfill, and restoring existing surface 
improvements, shall be included in the bid price. The Contractor shall bear the 
cost of repairing or replacing any existing utility damaged by potholing work. 

 
G. Except as otherwise specified, the pipelines and utilities whose initial or 

subsequent alignment will be temporarily changed during construction shall be 
supported and maintained in operation throughout the Work period. 

 
H. The Contractor shall cover and protect finished surfaces of new or existing 

improvements with plywood, falsework, or other protective temporary works, as 
necessary. 

 
1.13 RESTORATION OF IMPROVEMENTS 

 
A. The Contractor shall broom clean paved surfaces; rake clean other surfaces or 

grounds. 
 

1.14 SECURITY 
 

A. The Contractor shall prevent unauthorized personnel or vehicular entry into the 
Project site. 

 
B. The Contractor shall be responsible for providing security within the Work site as 

the Contractor deems necessary for the protection of its own equipment, materials, 
or Work from vandalism or theft. SLVWD will not be responsible for theft or 
damage to the Contractor's equipment, materials, or Work. 

 
1.15 CLEAN UP 

 

A. During all phases of construction, including suspensions of Work, and until final 
acceptance of Work, the Contractor shall keep the site clean and free from rubbish 
and debris and shall promptly remove from any portion of the site, or from property 
adjacent to the site, all unused materials, surplus earth and debris. The Contractor 
shall provide for the disposal of all surplus materials, waste products, debris, etc., 
and shall make necessary arrangements for such disposal. The Contractor shall 
obtain written permission from the District Engineer prior to disposing of any 
surplus materials, waste products, debris, etc. on private property, and shall obtain 
the approval of the District Engineer prior to such disposal. 

 
B. After completion of all Work, and before making application for acceptance of the 
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Work, the Contractor shall clean the site of their operations, including all areas 
under the control of the District Engineer that have been used by the Contractor 
in connection with the Work, and shall remove all debris, surplus material, and 
equipment, and all temporary construction or facilities of whatever nature, unless 
otherwise approved by the District Engineer. Final acceptance of the Work by 
SLVWD will be withheld until the Contractor has satisfactorily complied with the 
foregoing as well as the following requirements for final cleanup of the project area. 

 
C. If the Contractor fails to maintain the premises in a neat and clean condition or 

fails to remove and dispose of rubbish or materials at the completion of the Project, 
the areas may be cleaned and materials, equipment, and rubbish may be removed 
and disposed of by the District Engineer at the Contractor's expense. 

 
D. Surplus and all material removed which is not suitable for reuse in this Project 

shall be disposed of by the Contractor in a manner and at a location meeting the 
regulations of any legally constituted authorities. 

 
E. The Contractor will not be permitted to use SLVWD trash bins for disposal of trash 

or rubbish. The Contractor shall provide containers for collection and disposal of 
waste materials, debris and rubbish. 

 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01500 
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SECTION 01505  

MOBILIZATION AND DEMOBILIZATION 

 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for the Contractor’s mobilization and 
demobilization. 

 
1.02 MOBILIZATION 

 
A. Mobilization shall include moving onto the site; payment for bonds, ordering major 

equipment; furnishing construction equipment; and furnishing and erecting plants, 
temporary buildings, and other construction facilities for the performance and 
completion of the Work. 

 
B. Mobilization shall include the acquisition of all permits; moving onto the site of all 

equipment, and other construction facilities, all as required for the proper 
performance and completion of the Work. Mobilization shall include, but not be 
limited to, the following principal items: 

 
1. Installing temporary construction power, wiring, and lighting facilities. 

 
2. Developing construction water supply, as required. 

 
3. Providing all on-site communication facilities, including telephones and 

radios for Contractor personnel. 
 

4. Providing on-site sanitary facilities and potable water facilities for 
Contractor personnel. 

 
5. Arranging for erection of Contractor’s storage yard, as required. 

 
6. Obtaining all required permits. 

 
7. Payment of bonds. 

 
8. Obtaining all OSHA required notices and establishment of safety 

programs. 
 

9. Ordering major equipment. 
 

10. Submitting initial submittals. 
 

11. Other construction facilities for the performance and completion of the 
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Work. 
 

Prior to commencement of any on-site Work, the Contractor shall submit a 
Construction Facilities Plan to the District Engineer for approval. Construction 
Facilities Plan shall show the layout, equipment, materials, and procedures that 
Contractor proposes for construction of temporary electrical, telephone, 
lighting, water, sanitation, field offices, sheds, and other similar site facilities. 

 
D. The Contractor’s construction facilities shall be of a temporary nature.  The Contractor 

at all times, shall be wholly responsible for the security of storage and staging 
area(s), lay down area(s), and for all materials, equipment, and tools. 

 
1.03 DEMOBILIZATION 

 
A. Demobilization shall include moving off the site; disassembling and removing 

construction plant, equipment, temporary buildings, and other construction 
facilities; and cleanup of the site. 

 
1.04 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION. 

 
A. As soon as practicable after receipt of the Notice to Proceed, the Contractor shall 

submit a breakdown showing the relative value of each major component of 
mobilization and demobilization, including furnishing bonds, where the total of all 
these values is equal to the amounts stated on the Bid Schedule. This breakdown, 
when approved by the District Engineer, shall be the basis for determination of 
percentage completion and progress payments for mobilization and 
demobilization. 

 
B. Progress payments for mobilization and demobilization will be made on a 

percentage completion basis of the amounts stated on the Bid Schedule. 
 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01505
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SECTION 01510 

TEMPORARY UTILITIES AND SERVICES 

 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for temporary utilities and services to be 
provided by the Contractor. 

 
1.02 SUBMITTALS 

 
A. Submittals shall be made in accordance with Specification Section 01300, 

Submittals, and the following special provisions provided herein. 
 

B. The Contractor shall prepare a plot plan drawing showing temporary utility layouts 
and a single line diagram of the temporary construction power system. Temporary 
utility layouts and services shall be submitted to the District Engineer for review 
and approval. 

 
C. The Contractor shall obtain and pay for all permits for temporary utilities and shall 

submit one copy of each permit to the District Engineer. 
 

1.03 WATER 
 

A. The Contractor shall arrange for all necessary water required for construction of 
the Work. The Contractor shall not make connection to, or draw water from any 
on-site or off-site fire hydrant without first obtaining permission from the District 
Engineer. 

 
B. SLVWD will furnish reasonable quantities of water for use in construction to the 

Contractor at locations designated by the District Engineer and under the following 
terms and conditions: 

 
1. The Contractor shall conserve water supplies and shall install SLVWD 

provided water meters to provide the District Engineer with records of the 
volume of water used. Undue waste of water will be reason for the District 
Engineer to close these sources to further use by the Contractor. 

 
2. The method of pumping and the capacity and condition of pumps used by 

the Contractor shall be subject to the District Engineer approval. 
 

3. The water source(s) to be designated by SLVWD. 
 

C. The Contractor shall be solely responsible for the adequate functioning of water 
supply systems and shall be solely liable for claims or damage resulting from its 
use. 
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D. The Contractor shall provide and operate pumping plants, pipelines, valves, 
hydrants, storage tanks, and other equipment necessary to store and convey an 
adequate supply of water from the source to each work area. The design of the 
storage and conveyance system shall include consideration of the Contractor's 
plan for fire protection. A reduced- pressure-principle backflow prevention device 
shall be installed by the Contractor at each connection point of the Contractor's 
water supply system to the source. The backflow prevention device shall be 
tested by a certified backflow prevention device assembly tester, and a copy of 
the report shall be provided to the District Engineer. 

 
E. Treated and untreated water supply outlets shall be labeled in accordance with 

applicable laws and regulations. 
 

1.04 ELECTRICITY 
 

A. The Contractor shall provide the power required for their operations. The 
Contractor shall provide and maintain, in good order, power equipment and 
installations to perform the Work. 

 
B. When Work is permitted to be conducted at night or under conditions of deficient 

light, the work area shall be suitably lighted to afford adequate illumination for 
performance and inspection of the Work. Lighting for construction activities shall 
be directed away from residential areas, public highways, and roads. The 
Contractor shall be responsible for all construction lighting. 

 
C. Construction electrical wiring and equipment shall be in accordance with CCR Title 

8 and NEC. All temporary connections for electricity shall be subject to the 
approval of the District Engineer and PG&E representative, and shall be removed 
in the like manner at the Contractor's expense prior to final acceptance of the 
Work. 

 

1.05 TELEPHONE 
 

A. The Contractor shall provide and maintain the telephone equipment and service 
required for its operations. At all times during the progress of the Work, not less 
than one telephone shall be maintained in good order. If the Contractor elects to 
provide wireless telephone service, the area code of the wireless service shall be 
the same as the area code where the project is located. 

 
B. The Contractor shall provide and maintain the telephone and Internet equipment 

in SLVWD’s field office as specified in Section 01590, Field Offices. 
 

1.06 SANITATION 
 

A. The Contractor shall provide and maintain sanitary conveniences for the use of all 
persons employed on the Project. Sanitation facilities shall be in sufficient number 
and at such places as ordered or approved by the District Engineer and shall be 
in accordance with CCR Title 8. 

 
1. Enclosed fixed or portable chemical toilets shall be provided wherever 
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needed for the use of employees. 
 

2. Washing facilities shall be provided wherever needed for the use of 
employees. 

 
B. Sanitary fixtures, receptacles, toilet rooms, washrooms, and lavatories shall be 

kept clean and shall be frequently disinfected. The cleaning and disinfection of 
sanitary conveniences shall not be less than twice a week. 

 
C. The Contractor shall provide for their employees an adequate supply of clean, 

potable drinking water, which shall be dispensed through approved sanitary 
facilities. 

 
D. The Contractor shall obey and enforce such sanitary regulations as may be 

prescribed by the State Department of Health or other authorities having 
jurisdiction. 

 
E. The District Engineer may from time to time prescribe rules and regulations for 

maintaining sanitary conditions at the site and the Contractor shall enforce 
observance of the same by his employees and the employees of the 
subcontractors, and if the Contractor fails to enforce these rules and regulations, 
the District Engineer shall have the authority to enforce them. 

 
F. Wastewater shall not be interrupted. Should the Contractor disrupt existing sewer 

facilities, sewage shall be conveyed in closed conduits and disposed of in a 
sanitary sewer system. Sewage shall not be permitted to flow in trenches or be 
covered by backfill. 

 
1.07 OTHER UTILITIES 

 
A. The Contractor shall provide and maintain all other utilities required for its 

operations under the Contract. 
 

1.08 REMOVAL OF TEMPORARY UTILITIES 
 

A. Before final acceptance of the Work on the Project, all temporary connections and 
piping installed by the Contractor shall be entirely removed, and all affected 
improvements shall be restored to their original condition, or better, to the 
satisfaction of the District Engineer. 

 
B. The Contractor shall remove the Contractor's field office promptly upon written 

direction from the District Engineer. Utility services shall be disconnected and 
capped. The area shall be restored, clean and free of any evidence of scarred 
landscape or damage to the surrounding vegetation. 

 
PART 2 - PRODUCTS (Not Used) 

 
PART 3 - EXECUTION (Not Used) 

 

END OF SECTION 01510 
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SECTION 01530 

SECURITY 

PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes provisions for the Contractor’s security provisions. 

1.02 GENERAL 

A. The Contractor shall safeguard all Work, materials, equipment and property from 
loss, theft, damage, and vandalism. Contractors’ duty to safely guard property 
shall include SLVWD’s property and other private property from injury or loss in 
connection with the performance of the Work. 

B. The Contractor shall employ watchmen, as needed, to provide the required 
security and prevent unauthorized entry. 

C. The Contractor shall make no claim against SLVWD for damage resulting from 
trespassing, vandalism, or theft. 

D. The Contractor shall be responsible for security and shall be liable for damage to 
SLVWD property and damage to other parties, arising from failure to provide 
adequate security. 

E. If existing fencing or barriers are breached or removed for purposes of 
construction, the Contractor shall provide and maintain temporary security fencing 
equal to the existing in a manner satisfactory to the District Engineer. 

F. Security measures taken by the Contractor shall be at least equal to those 
usually provided by SLVWD to protect the existing facilities during normal 
operation. 

G. A security program shall be maintained throughout construction until final 
acceptance of the Work. 

1.03 CONTRACTOR’S ACCESS TO THE SITE 

A. Access to the site for Contractor’s employees, material, tools, and equipment 
shall be as directed by the District Engineer. 

B. The Contractor shall ensure that each of its employees, representatives, material 
suppliers and others acting for the Contractor shall be subject to the following: 

1. Contractor employees shall park personal vehicles only in the Contractor 
designated parking area(s) identified by the District Engineer. The 
Contractor shall prepare and maintain this area as required. 

 
PART 2 PRODUCTS (Not Used) 

 
PART 3 EXECUTION (Not Used) 

END OF SECTION 01530 
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SECTION 01540  

LOAD RESTRICTIONS 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for load restrictions during construction 
activities. 

1.02 REFERENCES 
 

A. The publications and standards referenced herein form a part of this 
Specification. 

 
B. When a date is given for reference standards, that edition shall be used. Where 

no date is given, the latest edition shall be used. 
 

1.03 SUBMITTALS 
 

A. Submittals shall be made in accordance with Specification Section 01300, 
Submittals, and the following special provisions provided herein. 

 
B. Specifications for equipment to be used at existing or newly constructed pipelines, 

utilities, and structures shall be submitted to and approved by the District Engineer 
before use. 

 
C. If the Contractor desires to exceed the specified load restrictions, the Contractor 

shall submit the request to the District Engineer for approval. The Contractor shall 
provide supporting technical data and engineering calculations prepared, 
stamped, and signed by a civil engineer currently registered in the State of 
California. 

 
D. The Contractor shall provide design of all temporary supports in accordance with 

Section 01500, Construction Facilities and Temporary Controls. The Contractor 
shall not exceed the specified load restrictions until the District Engineer has 
reviewed and approved the request. 

 
1.05 DAMAGE 

 
A. The Contractor shall be liable for all damage caused by excessive loads and 

shall repair or restore damaged facilities at no additional cost to SLVWD. 
 
 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01540 
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SECTION 01550 
 

ACCESS, PARKING, AND TRAFFIC 
 
 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for the Contractor’s site access, parking and 
traffic controls. 

 
1.02 REFERENCES 

 
A. The publications and standards referenced herein form a part of this 

Specification. 
 

B. When a date is given for reference standards, that edition shall be used. Where 
no date is given, the latest edition shall be used. 

 
1.03 SUBMITTALS 

 
A. Submittals shall be made in accordance with Specifications Section 01300, 

Submittals, and the following special provisions provided herein. 
 

B. The Contractor shall submit a copy of haul route permit. 
 

1.04 ACCESS TO THE WORK SITE 
 

A. Primary access to the site shall be via Redwood Drive. No cross-country 
access is allowed. 

 
B. The Contractor shall coordinate with the District Engineer to determine 

appropriate routing of vehicles and personnel to and from the Project. 
 

C. In case of need to enter the site after normal working hours, access shall be 
arranged in advance with the District Engineer. 

 
D. The Contractor shall confine its activities and operations within the work area 

described in the Specifications except as otherwise permitted by the District 
Engineer. 

 
E. Site access and material delivery traffic shall consider school bus routes and 

pick-up /drop-off time of day to minimize impacts. 
 

F. All truck staging areas shall be on site and coordinated by the Contractor. No 
truck staging will be permitted on public streets. 
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1.05 TRAFFIC CONTROL 
 

A. The Contractor shall be responsible for the safe movement of vehicular traffic to 
and from the site, including traffic control measures required to ensure safe 
passage of vehicles and equipment and delivery of materials. 

 
B. Traffic control shall be in accordance with CCR Title 8. 

 
1. At least (1) flagman shall be provided at each intersection during periods 

when the Contractor's vehicular activity may conflict with other traffic 
along roads. 

 
2. The flagman shall ensure that the right-of-way is granted to loaded 

vehicles and shall provide for safety of all users of the road. 
 

C. Traffic control and signage shall be in accordance with Manual of Traffic Controls 
for Construction and Maintenance Work Zones. 

 
1.06 HAUL ROUTES 

 
A. If a permit is required by local authorities for off-site hauling of materials or material 

deliveries, the Contractor shall prepare the truck-routing plan, obtain the permit, 
and submit a copy of the permit to the District Engineer before construction begins. 

 
B. The plan shall include provisions for cleaning debris and sediment from the truck 

route. 
 

C. Consideration shall be given to weight restrictions on all roads. 
 

D. The Contractor shall obtain approval of the local authority for construction 
signage along the haul route to notify the public of the potential for delays. 

 
E. The Contractor shall inform the District Engineer and local authorities when 

hauling operations are to begin and end. 
 

1.07 ACCESS ROADS 
 

A. Throughout the entire Contract period, the Contractor shall share access roads, 
both those constructed by the Contractor or otherwise provided for Contractor's 
use, with SLVWD and other contractors whose work is adjacent to the Contractor's 
Work. 

 
1. Coordination with other contractors shall be the responsibility of the 

Contractor. In case of conflicts or disputes, the District Engineer's 
decision will be final. 

 
2. The Contractor shall be responsible for the maintenance and upkeep of 

access roads. 
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3. The Contractor shall provide dust control on access roads used in the 
Contractor’s operations and on those roads subject to dust because of 
conditions created by the Work. 

 
a. Roads shall be sprayed by water truck at least daily or more 

frequently during actual haul operations. 
 

b. Once per week, or more frequently if necessary, the Contractor 
shall provide a sweeper to maintain existing SLVWD roads. 

 
4. If on-site paved access roads become damaged during the Work, the 

Contractor shall promptly repair them with equivalent surfacing. 
 

1.08 PUBLIC & PRIVATE ROADS 
 

A. The Contractor shall be responsible for repairs to all damaged induced to public 
or private roads as a result of performing the Work and at no additional cost to 
SLVWD. 

 
B. Repairs to damaged public or private roads shall be performed in accordance with 

local jurisdictional public works standards. 
 

C. Prior to the start of Work, the Contractor shall document the conditions of all public 
and private roads to be used for site access. Documentation shall include videos 
and/or photos. 

 
1.09 PARKING 

 
A. On-site parking areas for Contractor personnel shall be limited to the Contractor’s 

storage and staging area. 
 

1. Parking areas required in excess of those areas shown shall be 
developed by the Contractor, off-site, at the Contractor's expense. 

 
2. The Contractor shall provide transportation for personnel from parking 

areas to the Work areas. 
 

3. At the Contractor's option, the Contractor's personnel may park in the 
area designated for Contractor storage. 

 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 

END OF SECTION 01550 
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SECTION 01560 

TEMPORARY ENVIRONMENTAL CONTROLS 
 
PART 1 - GENERAL 

 
1.01 SUBMITTALS 

A. Submittals shall be made in accordance with Specifications Section 01300, 
Submittals, and the following special provisions provided herein. 

 
1.02 EXPLOSIVES AND BLASTING 

 
A. The use of explosives on the work will not be permitted. 

 
1.03 AIR QUALITY 

 
A. General: The Contractor shall not create significant direct air quality impacts 

during the performance of the Work. The Contractor shall take corrective 
measures, as required by the District Engineer, to prevent significant air quality 
impacts during the work period. 

 
B. Dust Control: The Contractor shall furnish all labor, equipment, and means 

required and shall carry out effective measures wherever and as often as 
necessary to prevent its operation from producing dust in amounts damaging to 
property, cultivated vegetation, or domestic animals, or causing a nuisance to 
persons living in or occupying buildings in the vicinity. The Contractor shall be 
responsible for damage resulting from any dust originating from its operations. 
The Contractor shall provide adequate watering or other dust control measures to 
control dust on the work site. Dust control shall prevent fugitive dust from leaving 
the work area. Dust control or ground cover on graded areas left exposed for more 
than 90 days shall be provided by the Contractor. If necessary, the Contractor 
shall wash or sweep the adjacent access roads on the construction site to keep 
adjoining public roads clean. 

 
1.04 RUBBISH CONTROL 

 
A. During the progress of the work, the Contractor shall keep the site of the work and 

other areas used by it in a neat and clean condition, and free from any 
accumulation of rubbish. The Contractor shall provide sufficient dumpsters and 
trash containers for collection of rubbish. The Contractor shall dispose of all 
rubbish and waste materials of any nature occurring at the work site, and shall 
establish regular intervals, at least weekly, for collection and disposal of such 
materials and waste. The Contractor shall also keep all roads free from dirt, 
rubbish, and unnecessary obstructions resulting from its operations. Disposal of 
all rubbish and surplus materials shall be off the site of construction in accordance 
with local codes and ordinances governing locations and methods of disposal, and 
in conformance with all applicable safety laws, and to the particular requirements 
of Part 1926 of the OSHA Safety and Health Standards for Construction. The 
Contractor shall not dispose of rubbish or debris into storm drains or stream 
channels. 
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1.05 SANITATION 
 

A. Toilet Facilities: Fixed or portable chemical toilets shall be provided wherever 
needed for the use of employees. Toilets at construction job sites shall conform to 
the requirements of Part 1926 of the OSHA Standards for Construction. 

 
B. Sanitary and Other Organic Wastes: The Contractor shall establish regular 

collection of all sanitary and organic wastes. All wastes and refuse from sanitary 
facilities provided by the Contractor or organic material wastes from any other 
source related to the Contractor's operations shall be disposed of away from the 
site in a manner satisfactory to the District Engineer and in accordance with all 
laws and regulations pertaining thereto. 

 
1.06 CHEMICALS 

 
A. All chemicals used during project construction or furnished for project operation, 

whether defoliant, soil sterilant, herbicide, pesticide, disinfectant, polymer, 
reactant or of other classification, shall be stored in accordance with the 
manufacturer's instructions. The Contractor shall maintain copies of Material 
Safety Data Sheets for all chemicals used or furnished by the Contractor. Use of 
all such chemicals and disposal of residues shall be in strict accordance with the 
printed instructions of the manufacturer. 

 
B. All chemicals used during the project construction or furnished for project 

operation, whether defoliant, soil sterilant, herbicide, pesticide, fertilizer, 
disinfectants, polymers, reactants, fuel, oil, hydraulic fluid, detergent, paint, 
solvent, glue, or any other classification, shall be stored within a containment area 
that minimizes contact of the chemicals and the storage containers with 
precipitation and surface water flows due to precipitation or flows from adjacent 
areas. If precipitation or surface water flows contact the chemicals or the storage 
containers, the Contractor shall notify the District Engineer to determine if the 
surface water has been contaminated or may be allowed to be discharged to the 
storm drains or stream channels. If the surface water flows have become 
contaminated due to contact with the chemicals or the storage containers, the 
Contractor shall provide for removal and/or treatment of the surface water flows at 
no additional costs to SLVWD. If spills occur in the containment area, the 
Contractor shall immediately notify the District Engineer and shall contain and 
clean up the spill to prevent spilled material from entering storm drains, stream 
channels, or groundwater or from being absorbed by the underlying pavement or 
soil. 

 
C. All chemicals shall be stored, handled, and used in compliance with the 

appropriate regulatory agency requirements. 
 

1.07 HAZARDOUS MATERIALS 
 

A. The Contractor shall collect waste oil, used oil filters, other waste petroleum 
materials, and any other Contractor generated hazardous materials. Remove and 
legally dispose of all waste petroleum products and any other Contractor 
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generated hazardous materials at suitable disposal facilities off of the job site at 
the Contractor's expense. 

 

B. On site temporary fuel storage facilities shall be constructed to comply with current 
regulations. Such facilities shall be diked to contain any fuel spills. Fuel tanks shall 
be properly grounded. 

 
C. The Contractor shall park construction vehicles in locations designated by the 

District Engineer. 
 

1.08 EROSION AND SEDIMENT CONTROL 
 

A. The Contractor shall implement effective wind erosion control and provide 
effective soil cover for inactive areas and all finished slopes, open space, utility 
backfill, and completed areas. Inactive areas of construction are areas of 
construction activity that have been disturbed and are not scheduled to be re- 
disturbed for at least 14 days. 

 
B. The Contractor shall limit the use of plastic materials when more sustainable, 

environmentally friendly alternatives exist. Where plastic materials are deemed 
necessary, the Contractor shall consider the use of plastic materials resistant to 
solar degradation. 

 
C. The Contractor shall establish and maintain effective perimeter controls and 

stabilize all construction entrances and exits to sufficiently control erosion and 
sediment discharges from the site. 

 
D. The Contractor shall effectively manage all run-on, all runoff within the site and all 

runoff that discharges off the site. Run-on from offsite shall be directed away from 
all disturbed areas. 

 

1.09 CULTURAL RESOURCES 
 

A. The Contractor's attention is directed to the National Historic Preservation Act of 
1966 (16 U.S.C. 470) and 36 CFR 800 which provides for the preservation of 
potential historical architectural, archaeological, or cultural resources (hereinafter 
called "cultural resources"). 

 
B. The Contractor shall conform to the applicable requirements of the National 

Historic Preservation Act of 1966 as it relates to the preservation of cultural 
resources. 

 
E. In the event potential cultural resources are discovered during subsurface 

excavations at the site of construction, the following procedures shall be instituted: 
 

1. The Construction Manager will issue a Stop Work Order directing the 
Contractor to cease all construction operations at the location of such 
potential cultural resources find. 
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2. Such Stop Work Order shall be effective until such time as a qualified 
archaeologist can be called to assess the value of these potential cultural 
resources. 

 
1.10 TRAFFIC CONTROL 

 
A. Work Hours: Normal work hours shall be from 8:00 a.m. to 5:00 p.m. 

 
B. Truck Traffic: The Contractor shall schedule truck deliveries and hauling to and 

from the construction site prior to 2:30 p.m. on weekdays. Truck deliveries or 
hauling on weekends or holidays shall require prior approval by the District 
Engineer. 

 
1.11 PROGRESS CLEANING 

 
A. The Contractor shall maintain areas free of waste materials, debris, and rubbish. 

The site shall be maintained in a clean and orderly condition. Broom all concrete 
or other finished work areas at least once per month, prior to each progress 
payment request. Where material or debris has washed or flowed into or has been 
placed in existing watercourses, ditches, shoreline areas or elsewhere, remove 
such material or debris and legally dispose of it during the progress of the work. 

 
B. Remove debris and rubbish from channels, wet wells, clarifiers, pipe chases, 

plenums, attics, crawl spaces, and other closed or remote spaces, prior to 
enclosing the space. 

 
C. Broom and vacuum clean interior areas prior to start of surface finishing, and 

continue cleaning to eliminate dust. 
 

1.12 SITE MAINTENANCE 
 

A. The Contractor is responsible for site maintenance in the Contractor's work area, 
laydown area, and in all areas impacted by the Contractor's work activities. Such 
site maintenance activities include but are not limited to dust control, rubbish 
control, fence repair, maintenance of construction access roads and parking lots, 
and maintenance of erosion and sediment control facilities. 

 
B. The District Engineer may direct the Contractor to perform site maintenance 

activities in other areas of the project site. The cost of such site maintenance 
activities in areas other than those identified in Paragraph 1.11A will be 
reimbursed to the Contractor in accordance with the Contract Documents. 

 

PART 2 - PRODUCTS (Not applicable) 
 

PART 3 - EXECUTION (Not applicable) 
 
 

END OF SECTION 01560 
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SECTION 01610 
 

DELIVERY, STORAGE, AND HANDLING 
 
 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes the delivery, storage, and handling of materials. Additional 
provisions may be included in specific Specification sections for individual 
products or materials. 

 
B. Materials, articles, and equipment shall be delivered, stored, and handled in 

accordance with these Specifications and the printed recommendations of the 
manufacturer; using means and methods that will prevent damage, deterioration, 
and loss, including theft. 

 
1.02 SUBMITTALS 

 
A. Submittals shall be made in accordance with Specifications Section 01300, 

Submittals, and the following special provisions provided herein. 
 

B. Test Reports and Certifications: Items requiring certification or mill test reports 
shall not be delivered or unloaded until 3 copies of the certification or mill test 
report have been submitted to the District Engineer. 

 
1.03 DELIVERY 

 
A. Delivery shall be scheduled to minimize long-term storage at the site and to 

prevent overcrowding of construction spaces. Special emphasis shall be placed 
on ensuring minimum holding time for items that are flammable, hazardous, easily 
damaged, or sensitive to deterioration, theft, or other losses. 

 
B. Items shall be delivered to the site in the manufacturer's original sealed container 

or packaging system, complete with legible and intact labels and instructions for 
handling, protecting, storing, and unpacking. The label shall include the 
manufacturer’s name, product name, manufacturing batch number (if 
appropriate), expiration date, ANSI hazard classification and ANSI handling 
precautions, if applicable. 

 
1.04 STORAGE 

 
A. Items subject to damage by the elements shall be stored in a warehouse or within 

a weatherproof enclosure or wrap that has adequate ventilation to prevent 
condensation. 

 
B. Materials and equipment that are to be included in the Contractor's estimate for 

partial payment shall be stored in a manner that will facilitate inspection and 
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inventory. Items requiring periodic maintenance or inspection shall be stored in a 
manner that will facilitate these operations. 

 

C. If the District Engineer determines that satisfactory storage of an item is not being 
provided by the Contractor, the District Engineer may direct the Contractor to 
provide additional protection. If the Contractor fails to provide the additional 
protection, protection may be provided by the District Engineer. The cost for 
providing the protection may be charged to the Contractor or deducted from 
payment due the Contractor. 

 
D. Installed items shall have protection provided equivalent to that specified above, 

with additional regard for possible damage or loss due to continuing construction 
operations. 

 
1.05 HANDLING 

 
A. The Contractor shall supply appropriate equipment and personnel to handle 

materials, articles, and equipment in a safe manner and in a manner that will not 
cause damage to the product, to the environment, to Work in progress, or to be 
completed Work. 

 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01610 
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SECTION 01710  

PROJECT CLOSEOUT 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section defines the overall transfer process from construction by the 
Contractor to operations by SLVWD. The Section defines the terms in this 
process, and outlines the responsibilities of the Contractor and SLVWD. 

 
B. Project closeout is the process that commences as the Work nears Substantial 

Completion. It continues through Substantial Completion, and Final Acceptance 
of the Work. 

 
C. Project closeout described herein shall be performed for the Work. 

 
1.02 PROJECT CLOSEOUT SEQUENCE OF EVENTS 

 
A. The sequence of events and their description listed below represent the order of 

activities as the Contract proceeds from construction, through testing, Substantial 
Completion, and the Notice of Completion. Not all Work will proceed in this exact 
order. Adjustments may be made, after approval by the District Engineer for the 
mutual benefit of the Contractor and SLVWD. Any adjustments made in the 
sequence of events, to accommodate the Contractor, shall be at no additional cost 
to the SLVWD. 

 
B. Closeout Sequence of Events and Description: 

 
1. Project Closeout Deliverables: The Contractor shall provide the following: 

 
a. Final Record Statement of Work in Conformance with these 

Specifications. 
 

b. Written guarantees and warranties, where required. 
 

c. Operations and maintenance data. 
 

d. Certificates of inspection and acceptance by local governing 
agencies having jurisdiction. 

 
2. Pre-Final Inspection and Discrepancy List: The District Engineer will 

conduct a pre-final inspection of the Work prior to substantial completion. 
The District Engineer will prepare a discrepancy list (punch list). The 
discrepancy list includes items of Work which does not conform to the 
Contract Documents or Specifications, plus any additional items found to 
be missing, incomplete, damaged, incorrect, or constructed in an 
unworkmanlike manner. The Contractor shall correct all items on the 
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discrepancy list. 
 

3. Substantial Completion: Following correction of items on the discrepancy 
list, and successful completion of the operation demonstration, the 
Contractor shall notify the District Engineer in writing that the Work is 
substantially complete. Refer to the Contract Documents for other 
requirements for Substantial Completion. 

 
4. Final Inspection: Following written notice from the Contractor that the entire 

Work is complete, the District Engineer, SLVWD, the Contractor, and the 
Design Consultant will conduct a final inspection to verify that the Work is 
complete. The District Engineer will prepare a final discrepancy list of all 
outstanding items. 

 
5. Final Payment: After the Contractor has completed all final discrepancy list 

items, and completed all other requirements, the Contractor shall submit a 
final application for payment to the District Engineer. The final payment 
application will include all necessary documentation, in addition to waivers 
or releases of all liens filed in connection with the Work. The Contractor 
shall specifically release SLVWD from any claims not specifically renewed 
on the final application for payment. After acceptance by the District 
Engineer and SLVWD, SLVWD will make final payment to the Contractor 
after deducting all amounts to be retained under the provisions of the 
Contract Documents. 

 
6. Notice Of Completion: 

 
a. Upon the completion and acceptance of Work, and the Operational 

Interim Period, SLVWD will file a Notice of Completion with the 
County Recorder to begin the 30-day stop notice filing period. 

 
7. Release Of Retention: Not more than 35 days after filing the Notice of 

Completion, SLVWD will release to the Contractor all retainage, less any 
deductions to cover pending third party claims against SLVWD. 

 
1.03 SUBSTANTIAL COMPLETION 

 
A. Substantial Completion includes compliance with the following requirements: 

 
1. The Contractor has substantially completed the construction of all Work in 

conformance with the Contract Documents and Specifications. 
 

2. The Contractor has installed, adjusted, and successfully tested products, 
equipment, and systems. 

 
3. The Contractor has provided and completed the following items as 

approved by the District Engineer. 
 

a. Contract Closeout Deliverables. 
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b. Special Warranties. 
 

1.04 PRE-FINAL AND FINAL INSPECTIONS 
 

A. Pre-final and final inspections are surveys of the Contractor's Work by the District 
Engineer, SLVWD, and the Design Consultant in order to create the list of 
incomplete or unsatisfactory items of Work. 

 
B. Prior to the pre-final and final inspections, the Contractor must complete the 

following: 
 

1. Clean equipment and fixtures by removing temporary labels, stains, dirt, 
and other foreign substances. 

 
2. Clean site; sweep paved areas, rake clean unpaved surfaces. 

 
3. Remove waste and surplus materials, rubbish, fencing, equipment, 

temporary utilities, and construction facilities from the site. 
 

4. Repair all areas damaged during the course of the Contractor performing 
the Work. Damaged areas shall be repaired to a condition equal to or better 
than Work was performed. 

 
C. The discrepancy lists will include all items of Work found to be unsatisfactory, 

missing, incomplete, damaged, incorrect, or improperly installed or constructed. 
Prior to Final Acceptance the Contractor shall correct the discrepancy list items by 
re-work, modification, or replacement, at the option of the District Engineer and at 
no additional cost to SLVWD. The District Engineer will re-inspect discrepancy list 
items upon written notice by the Contractor that discrepancy list items are 
complete. 

 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION 
 

3.01 CLEANUP 
 

A. The Contractor shall promptly remove from the Work area and vicinity all rubbish, 
unused materials, concrete forms, construction equipment, and temporary 
structures and facilities used during performance of the Work. Final acceptance of 
the Work by SLVWD will be withheld until the Contractor has satisfactorily 
complied with the forgoing requirements for final cleanup of the Project site. 

 
 

END OF SECTION 01710 
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SECTION 01720  

RECORD DOCUMENTS 

 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes requirements for the Contractor to provide record 
documents at the completion of Work. 

 
1.02 SUBMITTALS 

 
A. Submittals shall be made in accordance with Specifications Section 01300, 

Submittals, and the following special provisions provided herein. 
 

1.03 REQUIREMENTS 
 

A. Upon completion of the work on the booster station structure, a comprehensive 
narrative and photographic report (“Record Documents”) shall be provided to the 
District that depicts all equipment, methods and procedures used in the 
satisfactory completion of this work. Before and after photographs shall be 
included along with in process photographic documentation. 
 

B. Comprehensive photographic and narrative reports shall also be provided to the 
District upon completion of the 11-month warranty inspection. 

 
C. Record documents shall be available to the District Engineer at all times. Final 

payment by SLVWD shall not be made until the marked up record documents are 
delivered to and approved by the District Engineer. 

 
1.04 MAINTENANCE OF DOCUMENTS 

 
A. The Record Documents shall be updated by the Contractor with as-constructed 

record information. The District Engineer will review the accuracy and verify the 
on- going documentation at a minimum on a monthly basis and in conjunction with 
the Contractor’s partial payment application. The progress and completeness of 
Record Documents shall be a pre-condition of the partial payment application 
approval. 

 
B. The following shall be maintained in the Contractor’s field office in clean, dry, 

legible condition and shall be consider part of the Record Documents: 
 

1. Specifications 
 

2. Addenda 
 

3. Approved Shop Drawings and Submittals 
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4. Samples 
 

5. Photographs 
 

6. Change Orders 
 

7. Other Modifications of to the Contract 
 

8. Test records 
 

9. Survey data 
 

10. Field Orders 
 

11. All other documents pertinent to Contractor’s Work 
 

C. Documents shall be available at all times for inspection by the District Engineer. 
 

D. Record documents shall not be used for any other purpose and shall not be 
removed from the Contractor’s field office. 

 
E. The Contractor may submit additional sheets up to 24-inch x 36-inch detailing 

record Work as approved by the District Engineer. 
 

F. The Contractor shall not conceal any Work until the required Record Drawing 
information has been recorded by the Contractor. The District Engineer may direct 
the Contractor to expose concealed Work if Work was not recorded on the Record 
Drawings. 

 
 

PART 2 - PRODUCTS - (Not Used) 
 
 

PART 3 - EXECUTION - (Not Used) 
 
 

END OF SECTION 01720 
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SECTION 01730 
 

OPERATIONS AND MAINTENANCE DATA AND MANUALS 
 
 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for Contractor provided operations and 
maintenance data and manuals. 

 
1.02 SUBMITTALS 

 
A. Submittals shall be made in accordance with Specifications Section 01300, 

Submittals, and the following special provisions provided herein. 
 

B. Technical Documents 
 

1. Two complete sets of Technical Documents shall be submitted in draft form 
to the District Engineer not later than the date of the Contractor's partial 
payment estimate that indicates the project is 75% or more complete. 

 
2. After the draft Technical Documents have been approved by the District 

Engineer, (10) complete sets of the Technical Documents shall be 
submitted in final form to the District Engineer not later than the 90% of 
construction completion point. 

 
3. Failure to submit the draft Technical Documents by the 75% construction 

completion point or failure to have the manuals complete in final form by 
the 90% completion point shall be sufficient justification for the District 
Engineer to find the Contractor has failed to comply with the intent of the 
Contract and to therefore reduce partial payment estimates in accordance 
with the Payment Schedule. 

 
1.03 FORMAT OF DOCUMENTS 

 
A. The set of manuals to be provided shall be for the Project as a whole. Manuals 

shall be organized into volumes of manageable size that can be readily 
transported by hand.  

 
B. Form of Manuals 

 
1. Binding and Labeling 

 
Binders for each manual shall be heavy-duty, 3-ring, loose-leaf 
and shall have dimensions necessary to accommodate 
contents and 8½-inch by 11- inch paper. The binder spine shall 
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have a clear plastic sleeve to insert binder titles or other 
identifying information. 
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b. When 2 or more binders are necessary, each binder shall be clearly 
identified with a volume number. Each binder shall be identified on 
the front and spine with the typed or printed title, “Operations and 
Maintenance Manual,” together with the Project title or name. 

 
c. Dividers with tabs shall be provided for each section. Each tab 

shall be marked with the section number and title. 
 

d. Clear plastic pocket sheets shall be provided to receive small 
items or large folded drawings. 

 
e. Software diskettes included with the manuals shall have protective 

transparent plastic jackets specifically designed to enclose and 
protect the diskettes. 

 
2. Text Material: When written material is required as part of the manual, the 

manufacturer's standard printed material may be used, or typewritten text 
shall be printed on 8½-inch by 11-inch white bond paper. 

 
3. Drawings: When practical, drawings required as part of the manual shall 

be bound with the text. Punched holes on drawings shall be reinforced to 
prevent tearing. 

 
a. When oversize drawings are necessary, the drawings shall be 

folded to 8½-inch by 11 inch and used as foldouts. Foldouts shall 
be inserted in the 3-ring binder together with text pages. 

 
b. If a drawing is too large to be used as a foldout, the drawing shall 

be neatly folded and placed in a clear plastic pocket and collated 
as closely as possible with the related text. A reference indicating 
the drawing title, description of contents, and drawing location shall 
be inserted at the appropriate location in the text of the manual. A 
label indicating the drawing number and title shall be affixed to the 
plastic pocket. 

 
1.04 OPERATIONS AND MAINTENANCE MANUALS 

 
A. Operations and Maintenance Manuals shall be provided for all operations 

apparatus and equipment furnished under this Contract. Operations and 
maintenance manuals shall include the contents identified herein and the 
information required by the individual Specification sections. 

 
B. Manuals shall contain full information for each item of equipment including 

instructions for installation, start-up, operation, inspection and maintenance, 
lubrication schedules, parts lists, control or power circuitry, and other pertinent 
data as applicable. If literature covers more than one model, the Contractor shall 
neatly identify appropriate provisions. 
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C. Manuals shall include: 
 

1. Title Page: A title page with the following information shall be provided as 
the first sheet of each manual or each volume of a multi-volume manual. 

 
a. Project title and site name 

 
b. Name and address of project site 

 
c. Date of submittal 

 
d. Name, address, and telephone number of the Contractor 

 
e. Name, address, and telephone number of the manufacturer's 

representative 
 

f. Cross-reference to related systems in other operations and 
maintenance manuals or sections within the same manual 

 
2. Table of Contents 

 
a. After the title page, a table of contents shall be included for each 

volume. 
 

b. Where more than one volume is required to accommodate the data 
for a particular system, a summarized table of contents for all 
volumes shall be provided in each volume of the set. 

 
3. General Information: A general information section shall be provided 

immediately following the table of contents, with a list, by product name, of 
each product included in the manual. Under each product, the name, 
address, and telephone number shall be listed for the subcontractor or 
installer. 

 
4. Contents of the Manual: In each manual, the following information shall 

be included for each major component of the equipment and controls. 
 

a. List of all coating products or systems furnished for project with 
names, addresses, contact persons and telephone numbers of 
manufacturer. 

 
b. General coating system description 

 
c. Coating system identification, including: 

 

(1) Name of manufacturer 
 

(2) Product identification numbers 
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(3) Serial number of each component 
 

d. Operation instructions. These instructions shall include equipment 
manufacturer's recommended step-by-step procedures for 
maintenance of exterior coating. 

 
e. Inspection and test procedures for interior and exterior coating systems. 

 
f. Special tools, accessories, or instrumentation needed for proper 

inspection or servicing of the coatings. 
 

g. Preventive maintenance procedures and schedules. 
 

h. Repair instructions for damage to coatings. 
 

5. Product Data: Where manufacturer's standard printed data is included in 
the manuals, only the sheets that are pertinent to the part or product 
installed shall be inserted. Each sheet shall be marked to identify the part 
or product included in the installation. Where more than one item is 
included in a tabular format, each item shall be identified using appropriate 
references from the contract documents. Data that is applicable to the 
installation shall be identified, and references to information that is not 
applicable shall be deleted or clearly marked out. 

 
6. The text shall be organized in a consistent format under separate headings 

for different procedures. A logical sequence of instructions shall be 
provided for each operations and maintenance procedure. 

 
7. Warranties and Service Contracts: When the Specifications require a 

separate warranty or service contract for a particular portion of the project, 
a copy of the warranty or service contract shall be included in the manual. 
The warranties coating system components shall be listed and terms and 
conditions described. Servicing and safety precautions prescribed by the 
manufacturer to keep warranties in force shall be described. Written 
procedures to be followed in the event of product failure shall be provided. 
Circumstances and conditions that affect validity of the warranty or bond 
shall be included. 

 
 

1.05 INSTRUCTION OF SLVWD PERSONNEL 
 

A. Instruction of SLVWD personnel shall be provided when required by specific 
Specification sections. Instruction shall include both classroom instruction and 
instruction at the site, as needed. Instruction shall cover all facets of maintenance, 
inspection, and repair of all coating systems provided as part of the Work. 
 

B. The location of the instruction shall be as defined in the specific Specification 
section. 

 
C. Instruction shall be scheduled at mutually agreed times. When the length of the 
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instruction is specified as a certain number of days, the instructor shall be available 
to provide instruction and discuss the equipment with SLVWD personnel for a full 
8 hours of each instruction day. 

 
D. Data available from the manufacturer shall be used for instruction. Handout 

copies shall be provided. 
 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01730 

 

SECTION 01740  

GUARANTEE AND WARRANTY 

 
 

PART 1 - GENERAL 
 

1.01 SUMMARY 
 

A. This Section includes provisions for Contractor’s guarantee and warranty for 
Work performed. 

 
B. Additional provisions may be included in specific specification sections for 

individual products or materials. 
 

1.02 GUARANTEE AND WARRANTY REQUIREMENTS 
 

A. The Contractor shall warrant and guarantee that the entire Work constructed 
under the Contract fully meets all requirements of the Contract, and material 
furnished by Contractor shall be new and of specified quality, shall be free from 
defects, shall conform to the Contract Documents and Specifications, and will be 
free from any security interest, lien or other encumbrances. 

 
B. The Contractor shall further warrant and guarantee that all Work, including 

materials, articles, and equipment furnished by the Contractor under the Contract, 
shall be free of deficiencies and defects for the guarantee period of 1 year, unless 
otherwise specified in specific Specification sections, after the date of the 
recording of the Notice of Completion, unless otherwise specified in the Contract. 
Any defective Work corrected during the warranty period shall be similarly 
warranted for 1 year following its corrections, or for such other period as specified 
in the Contract. 
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C. The Contractor shall further warrant and guarantee to make or have made at 

Contractor's expense repairs, adjustments, replacements, or other corrective work 
necessary to restore or bring into full compliance with the requirements of the 
Specifications any part of the Work which during the guarantee period is found to 
be deficient with respect to any provision of the Specifications. 
 
1. If a defect or deficiency is of a kind which in the opinion of the District 

Engineer requires immediate correction to avoid injury to SLVWD or 
adversely impacts SLVWD’s operations, SLVWD may make or have made 
such repairs, adjustments, replacements, or other corrective work and the 
Contractor agrees to promptly pay SLVWD invoice for the corrective work. 

 

2. If a defect or deficiency is of a kind which in the opinion of the District 
Engineer does not require immediate correction but the Contractor has 
failed to undertake corrective work within 10 work days of receipt of written 
notice from SLVWD, SLVWD may make or have made such repairs, 
adjustments, replacements, or other corrective work without waiving any 
other rights or remedies it may have, at law or otherwise and the Contractor 
agrees to promptly pay SLVWD invoice for the corrective work. 

 
3. SLVWD will have the right to use deficient material and equipment after 

installation until it can be taken out of service without expense to SLVWD. 
 

D. The guarantees and agreements set forth herein shall be secured by the “Faithful 
Performance Bond” furnished by the Contractor to SLVWD at the time of execution 
of the Contract, which bond shall be deemed to continue in effect during the period 
of guarantee. 

 
E. The express warranty set forth in the Specifications is exclusive and no other 

warranties of any kind, whether statutory, oral, written, express or implied, 
including any implied warranty of merchantability or fitness for a particular 
purpose, shall apply. 

 
F. When guarantee and warranty provisions are started in other sections of the 

Specifications, the more stringent provisions shall govern. 
 

G. This guarantee is not the exclusive remedy for SLVWD in the event of any 
breach of this Contract. 

 
 

PART 2 - PRODUCTS (Not Used) 
 
 

PART 3 - EXECUTION (Not Used) 
 
 

END OF SECTION 01740 
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SECTION 00300 
 

BID PROPOSAL 
 
 

San Lorenzo Valley Water District 
13060 CA-9 

Boulder Creek, CA 95006 
 

Ladies and Gentlemen: 
 

The undersigned hereby proposes to perform all Work for which a Contract may be awarded 
him/her and to furnish any and all plant, labor, services, materials, tools, equipment, supplies, 
transportation, utilities, water, and all other items and facilities necessary therefore as provided 
in the Contract Documents, and to do everything required therein for the Work as set forth in the 
documents entitled: 

 

RIVERSIDE GROVE BOOSTER STATION REHABILITATION 

 
Together with appurtenances thereto, all as set forth on the Bid Package and other Contract 
Documents; and he/she further proposes and agrees that, if this Bid is accepted, he/she will 
contract in the form and manner stipulated to perform all the Work called for by 
Specifications and other Contract Documents, and to complete all such Work in strict 
conformity therewith within the time limits set forth therein, and that he/she will accept as full 
payment therefore the prices set forth in the Bid Sheet(s) forming a part hereof. 

 
It is understood and agreed that: 

 
1. The undersigned has carefully examined all the Contract Documents which 

will form a part of the Contract; and all additions, deletions, modifications, 
appendices, and all Addenda as prepared prior to the date of bid opening 
setting forth any modifications or interpretations of any of said documents. 

 
2. The undersigned has by investigation of the site of the Work and otherwise 

satisfied himself/herself as to the nature and location of the Work and has 
fully informed himself/herself as to all conditions and matters which can in 
any way affect the Work or the cost thereof; 

 
3. The undersigned fully understands the scope of the Work and has checked 

carefully all words and figures inserted in the Bid and he/she further 
understands that SLVWD will in no way be responsible for any errors or 
omissions in the preparation of this Bid; 

 
4. The undersigned will execute the Contract Agreement and furnish the 

required proof of insurance coverage within ten (10) work days (not including 
Sundays and holidays) after Notice of Award to him/her of acceptance of 
his/her Bid by SLVWD. 

 
5. The undersigned Bidder further agrees that if he/she shall fail to complete the 

Work within the Contract Time and any authorized extension thereof, he/she 
shall pay liquidated damages of five hundred dollars ($500) per calendar day 
to SLVWD for each calendar day of unauthorized delay in completion of the 



Work, until the Work is completed unless another amount is agreed to and 
stated in the Contract Agreement. 

 
6. The undersigned hereby certifies that this proposal is not made in the interest 

of; or on behalf of, any undisclosed person, partnership, company, 
association, organization, or corporation; that the bid is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or 
indirectly colluded, conspired, connived, or agreed with any bidder or anyone 
else to put in a sham bid, or that anyone shall refrain from bidding; that the 
bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or 
any other bidder, or to fix any overhead with anyone to fix the bid price of the 
bidder or any other bidder, or to fix any overhead, profit, or cost element of 
the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, 
further, that the bidder has not, directly or indirectly, submitted his or her bid 
price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company association, organization, bid depository, 
or to any member or agent thereof to effectuate a collusive or sham bid. 

 
7. In conformance with current statutory requirements of Section 1860, et seq., 

of the Labor Code of the State of California, the undersigned confirms the 
following as his/her certification; I am aware of the provision of Section 3700 
of the Labor Code which require every employer to be insured against liability 
for workmen’s compensation or to undertake self-insurance in accordance 
with the provisions before commencing the performance of the Work of this 
Contract. 

 
8. SLVWD has obtained from the Director of the Department of Industrial 

Relations (“DIR”) the general prevailing rate of per diem wages and the 
general prevailing rate for holiday and overtime work in the locality in which 
the Public Work is to be performed for each craft, classification or type of 
workman needed to execute this Contract. (Copies of the wage 
determination are on file and may be obtained by interested parties at the 
office of SLVWD). The Contractor and all Subcontractors shall comply with 
all requirements and provisions of Section 1775 and 1776 of the California 
Labor Code. The Contractor shall forfeit, as a penalty to SLVWD, two- 
hundred dollars ($200.00), for each calendar day, or portion thereof, for each 
worker paid less than stipulated prevailing rates for Work done under the 
Contract Agreement by him, or any Subcontractor under him, in violation of 
the provisions of the California Labor Code. Copies of these wage 
determinations shall be posted and maintained at the job site by the 
successful bidding Contractor. 

 
a. Subject to the provisions of Section 1810 to 1815, inclusive, of the 

California Labor Code, the time of service of any laborer, workman, or 
mechanic employed on the Work shall be limited and restricted to eight 
(8) hours during any one (1) calendar day and forty (40) hours in any 
one (1) calendar week, except as otherwise provided in said sections, 
and the Contractor shall forfeit to SLVWD as a penalty, twenty-five 



dollars ($25.00) for each laborer, worker, or mechanic employed in the 
execution of the Work by him or any Subcontractor under him for each 
calendar day during which such laborer, worker, or mechanic is required 
or permitted to labor more than eight (8) hours in any one (1) calendar 
day and forty (40) hours in any one (1) calendar week in violation of 
provisions of the California Labor Code. 

 
b. The Contractor and all Subcontractors shall conform to all the 

requirements of Sections 1777.5 and 1777.6 of the California Labor 
Code concerning the employment of apprentices by the Contractor or 
any Subcontractor under him. The Contractor shall provide SLVWD 
with a copy of the contract award information at the time that 
information is submitted to the applicable apprenticeship program. 
Within sixty (60) work days after concluding the Work pursuant to this 
Contract, the Contractor shall submit, and require each Subcontractor 
under him to submit, to SLVWD and the apprenticeship program a 
verified statement of the journeyman and apprentice hours performed 
on the Contract. 

 
c. Contractor and all Subcontractors shall comply with Sections 1776 and 

1771.4(a)(3) of the California Labor Code, regarding payroll records, 
and shall be subject to penalties for violation thereof. The Contractor 
shall cause a clause identical to Section 00800CA, Paragraph K to be 
included in every subcontract for Work pursuant to this Contract. 

 
d. Contractor shall not perform work with a Subcontractor who is ineligible 

to perform work on a public works project pursuant to Sections 1777.1 
or 1777.7 of the California Labor Code. 

 
9. In compliance with Section 1725.5 of the California Labor Code, Contractor 

must be, and must require all Subcontractors be, registered with the DIR prior 
to execution of the Contract Agreement. Contractor and all Subcontractors 
who bid or work on, and/or who are awarded the Contract Agreement, must 
be registered with and pay an annual fee to the DIR. Neither Contractor nor 
any Subcontractors may be listed on this Bid Proposal unless registered with 
the DIR pursuant to Section 1725.5 of the Labor Code. Neither Contractor 
nor any Subcontractors may be awarded the Contract Agreement unless 
registered with the DIR pursuant to Section 1725.5 of the Labor Code. This 
project is subject to compliance monitoring and enforcement by the DIR. 
Contractor shall submit proof of current DIR registration, and shall require all 
Subcontractors to submit proof of current DIR registration, to SLVWD prior to 
commencing work on this project. 

 
10. In compliance with the provisions of Section 4100-4114 of the Public Contract 

Code of the State of California, and any amendments thereof, the 
undersigned Bidder has set forth below the name and the location of the 
place of business of each Subcontractor who will perform work or labor or 
render service to the Contractor in or about the construction of the Work to be 
performed under the Contract Documents in which this Bid is responsive, and 
where the portion of the Work which will be done by each Subcontractor for 
each subcontract is in excess of one-half of one percent (0.5%) of the Total 
Bid. The undersigned Bidder understands that if he/she fails to specify a 
Subcontractor for any portion of the Work or specifies more than one 



subcontractor for any portion of the Work, he/she shall be deemed to have 
agreed to perform such portion himself/herself and that he/she shall not be 
permitted to sublet or subcontract that portion of the Work except in cases of 
public emergency or necessity, and then only after a finding is reduced to 
writing as a public record of SLVWD setting forth the facts constituting the 
emergency or necessity. 

 
11. Receipt is hereby acknowledged of addenda number(s)    

through  . 
 

12. The undersigned is licensed in accordance with the Laws of the State of 
California: License Number     

Class  , Expiration Date   . 
 

13. If the Bidder is a partnership, corporation, or joint venture, the undersigned 
certifies that he/she is entitled to execute and submit this Bid proposal on 
behalf of bidder. 

 
14. In signing below, the Bidder certifies that its Total Bid includes funds sufficient 

to allow the Bidder to comply with all applicable local, state, and federal laws 
or regulations governing the labor or services to be provided under the 
Contract. Furthermore, the Bidder hereby indemnifies SLVWD for liabilities 
and penalties for violations of Section 2810 of the California Labor Code. 

 
NOW: In compliance with all the provisions herein before stipulated, the undersigned, with full 
cognizance thereof, hereby proposes to perform the entire Work for the prices set forth in the 
attached Schedule(s) upon which Award of Contract is made. (A duly authorized officer of the 
company may sign on the president’s behalf.) 

 
 

Individual Name:    

 

Contractor Address:    

 

Partnership Name:    

 

Business Address:    

 

Phone No.:    

 

By:   , Partner 

Other Partners:     

 

 

 

 

Corporation: Name:    

 

Business Address:    

 

Business Address:    



 

 

 

Phone No.:    

Name:  , 
Title:  , 

Organized under the laws of the State of   . 

Date:    

 

(Place By: 

Seal 

 
 

Signature 

 
 
 

Here) (Print Name and Title) 
 
 
 

END OF SECTION 00300 



SECTION 00404 
 

LIST OF MATERIAL AND EQUIPMENT MANUFACTURERS 
 
 

The undersigned Bidder understands and agrees that SLVWD may consider this Bid incomplete 
and unresponsive unless the Bidder names a manufacturer for each item of material or equipment 
in the following list. The undersigned Bidder hereby agrees that, after submission of this Bid, 
he/she will not make any change in the following listing of manufacturers and will not award a 
contract or agreement of any kind to a manufacturer not listed below for the listed items of material 
or equipment unless such change, award, or agreement is first approved in writing by SLVWD 
according to the provisions of the Contract Documents pertaining to substitutions and equals. The 
Bidder hereby certifies that the manufacturers’ names below produce the listed items of material or 
equipment which comply with the requirements of the Contract Documents, and the undersigned 
Bidder will furnish and install the complying material or equipment of the manufacturers’ names in 
the following list. 

 
The items identified in the table below are deemed mandatory and shall be completed by the 
Bidder; however, the listed items are not considered to be a complete listing of materials or 
equipment required for the Project. The Bidder shall provide additional items manufacturer and 
model for other items. 

 

 
 

SCHEDULE OF MANUFACTURERS 

 

ITEM 
 

MANUFACTURER 
 

MODEL 

   

   

   

   

   

 
 
 

END OF SECTION 00404 



SECTION 00405 
 

LIST OF SUBCONTRACTORS 
 

The Bidder is required to furnish the following information in accordance with the provisions of the 
California Subletting and Subcontracting Fair Practices Act, contained in Section 4100 to 4114, 
inclusive, of the Public Contract Code of the State of California and any amendments thereto, for 
each subcontractor performing more than one-half of one percent (0.5%) of the Total Bid. Do not 
list alternative subcontractors for the same work. The Contractor shall list only one subcontractor 
for each such portion of Work as is defined by the Contractor in his/her Bid. Contractor shall not 
substitute any person as subcontractor in the place of a subcontractor listed below, except as 
provided in the General Conditions. 

 
The Bidder understands that if he/she fails to specify a subcontractor for any portion of the Work to 
be performed under the Contract, or specifies more than one subcontractor for the same portion of 
the Work, he/she shall be deemed to have agreed that he/she is fully qualified to perform that 
portion himself/herself and that he/she shall not be permitted to sublet or subcontract that portion of 
the Work, except as provided in the General Conditions. 

 

 
Name Under Which 
Subcontractor is Licensed 

 
 
 
 

 
 

 
License 
Number 

 
 
 
 

 
 

 
Address and 

Telephone Number 

Specific 
Description of 
Subcontract and 
Percent of Total 
Base Bid 

 
 
 

  % 
 

 
 
 

 

  % 
 

 
 
 
 

  % 
 

 
 
 

 

  % 
 

 
 

 
 

  % 
 

 

END OF SECTION 00405 



SECTION 00406 
 

CONTRACTOR’S LICENSING STATEMENT 
 
 

Contractors are required by law to be licensed and regulated by the Contractors’ State License 
Board which has jurisdiction to investigate complaints against contractors if a complaint regarding a 
patent act or omission is filed within four years of the date of the alleged violation. A complaint 
regarding a latent act or omission pertaining to structural defects must be filed within 10 years of the 
date of the alleged violation. Any questions concerning a contractor may be referred to the 
Registrar, Contractors’ State License Board, P.O. Box 26000, Sacramento, California 95826. (A 
duly authorized officer of the company may sign on the president’s behalf.) 

 
The undersigned is licensed in accordance with the laws of the State of _   

providing for the registration of contractors: 
License Number:     

Class:    

Expiration Date:      

Name of Contractor’s Firm:     

Business Address and Telephone Number:     

 

 

The following owner swears under penalty of perjury under the laws of the State of California that 
the information provided is true and correct: 
Name of individual owner (Print or Type): 

 

Signature of owner    

 

Or 
 

The following partners swear under penalty of perjury under the laws of the State of California that 
the information provided is true and correct. 

 
Signature, title, and address of members signing on behalf of the partnership: 

 

Name   Title    

Address     

Name   Title    

Address     

Name   Title    

Address     



Or 
 

The following officers swear under penalty of perjury under the laws of the State of California that 
the information provided is true and correct. 

 
Corporation organized under the laws of the State of    

 

 

Signature of President of Corporation 
 

(Place Seal 
Signature of Secretary of Corporation 
Here) 

 
 

For Owners, Partners or Corporation Officers: 
 

This Contractor’s Licensing Statement Form is executed at    

 

  (Location), California, on  (Date). 
 
 

END OF SECTION 00406 



SECTION 00408 
 

CONTRACTOR’S EXPERIENCE STATEMENT 
 
 

The following outline is a record of the undersigned Bidder’s experience in construction of a type 
similar in magnitude and character to that contemplated under this Contract. The Bidder shall 
include in his/her outline the project name, owner, contact name and phone number, type of work 
and final cost of all similar type projects constructed in the past five (5) years. The Bidder shall also 
provide the name, work resume, and qualifications for the individual who will be the job 
superintendent during the performance of this Contract. The Bidder shall not reassign the 
designated superintendent without prior approval of SLVWD. Additional numbered pages outlining 
this portion of the Bid may be attached to this Bid. 

 

 
 

Project Name / 
Date Completed 

 
Owner Name / 

Address 

Contact 
Name / Phone 

 
Type of Work 

 
Final Cost 

     

     

     

     

     

     

     

     

     

 
 

END OF SECTION 00408 



SECTION 00410 
 

BID SECURITY 
(Check to accompany Bid) 

(Note: The following form shall be used if check accompanies Bid) 

Accompanying this proposal is a *Certified / *Cashier’s check payable to the order of San 
Lorenzo Valley Water District, hereinafter referred to as “SLVWD,” for 

 

  Dollars ($  ), this 
amount being ten (10) percent of the total amount of the Bid. The proceeds of this check shall 
become the property of said SLVWD provided this proposal shall be accepted by the said SLVWD 
through issuance of a Notice of Award and the undersigned shall fail to execute a Contract and 
furnish the required Performance and Payment Bonds and Proof of Insurance Coverage within the 
stipulated time; otherwise, the check shall be returned to the undersigned. The proceeds of this 
check shall also become the property of SLVWD if the undersigned shall withdraw his/her Bid within 
the period of sixty (60) calendar days after the date set for the opening thereof, unless otherwise 
required by law, and notwithstanding the award of the Contract to another Bidder. 

 
 
 

 
 

 
 

Bidder 
 
 

*Delete the inapplicable word 
 

NOTE: If the Bidder desires to use a bond instead of a check, the Bid Guaranty Bond form in 
Section 00415 shall be executed. The sum of this bond shall be not less than ten (10) percent of 
the total amount of this Bid. 

 
 
 
 

END OF SECTION 00410 



 
 

 

SECTION 00415 
 

BID GUARANTY BOND 
 
 

 

KNOW ALL MEN AND WOMEN BY THESE PRESENTS: 

 
THAT  ,     hereinafter     called     Principal,   and 

  , hereinafter called the Surety, are jointly and severally 

held and firmly bound unto the San Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, 

California 95006, hereinafter called SLVWD, in the penal sum of ten percent (10%) of the Bid of 

Principal      for      the      Work    described     herein. This      sum      not      to    exceed 

   Dollars ($  ) lawful 

money of the United States of America, for the payment whereof unto SLVWD, Principal and Surety 

jointly and severally bind themselves forever firmly by these presents, except said penal sum shall 

not exceed ten percent (10%) of the amount Bid by Principal for Work which is awarded to Principal 

by SLVWD. 

 
WHEREAS, Principal is herewith submitting a Bid for the Work entitled: 

 

RIVERSIDE GROVE BOOSTER STATION REHABILITATION 

NOW, THEREFORE, the condition of this obligation is such that if Principal is awarded a 

Contract for the Work, and if Principal within the time specified in the Bid enters into, executes and 

delivers to SLVWD an agreement in the form provided herewith, and if Principal within the time 

specified in the Bid gives to SLVWD the performance bond and the payment bond on the forms 

provided herewith, and any other documents required by these Contract Documents, then this 

obligation shall be void. If, however, Principal shall fail or refuse to furnish, execute and deliver to 

SLVWD said agreement in the time stated in the Bid or should fail or refuse to furnish Performance 

Bond and Payment Bond or other required document in the time stated in the Bid, then Principal 

and Surety shall forfeit to SLVWD the penal sum hereof. 

 
AND IT IS HEREBY DECLARED AND AGREED that Surety shall be liable under this 

obligation as Principal, and that nothing of any kind or nature whatsoever that will not discharge 

Principal shall operate as a release of liability of Surety. 



IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding 

upon and inure to the benefit of Principal, Surety and SLVWD and their respective heirs, executors, 

administrators, successors and assigns. 

 
 

SIGNED AND SEALED THIS  day of  , 2021. 
 
 
 

 

Principal 
 

By:    

Signature 
 
 
 

 

Surety 
 

By:    

Signature 
 
 

 
 

 
 

(Surety’s Mailing Address) 
 
 

(Telephone Number) 
 
 
 

(Attach Notary Acknowledgement of Surety) 
 
 

(NOTE: The standard printed bond form of any bonding company acceptable to SLVWD may be 

used in lieu of the foregoing approved sample bond form provided the security stipulations 

protecting SLVWD are not in any way reduced by use of the Surety Company’s printed standard 

form.) 

 
 
 

END OF SECTION 00415 



SECTION 00420 

SAFETY COMPLIANCE 

 

 

Contractors are required by law to comply with an established company Safety Program that 
includes an Injury Illness Prevention Plan (IIPP). The undersigned hereby proposes to follow their 
Contractor’s Safety Program including all subcontractors while performing the work described as: 

 

RIVERSIDE GROVE BOOSTER STATION REHABILITATION 

 

Complete the following information (as applicable): 
 

Person responsible for implementing your Safety Program / IIPP on this project: 
 

Name (Print):  

Title:    

Phone No:    

 
Written Safety Program / IIPP: 

 
Yes 

 
No 

 
Dated:      

Written Code of Safe Practices: Yes No Dated:      

 
On-site Personal Protective Equipment (PPE) Requirements: 

 
 
 
 
 

Training Requirements: 

 
Yes 

Yes 

Yes 

Yes 

Yes 
 

Yes 

Yes 

 
No 
No 
No 
No 
No 

 
No 
No 

 
Eye Protection 
Hard Hats 
Steel Toed Boots 
Hearing Protection 
Respirators 

 
Weekly Tailgate/Safety Training 
Documented 

Site Safety Inspections:  
Yes 

 
No 

 
Regular Inspections 

 Yes No Documented 

Material Safety Data Sheets (MSDS): Yes No On-site (Specific) 

Equipment:  
Yes 

 
No 

 
Manuals On-site (Specific) 

 Yes No Fire Extinguishers on Equipment 

First Aid/CPR Trained Personnel On-site: 
 

 Yes No Name:      

  
Name:      

  



Equipped On-site:  
Yes 

 
No 

 
First Aid Kit 

 Yes No Fire Extinguishers 
 Yes 

Yes 
No 
No 

MSDS 
Emergency Phone Numbers 

Subcontractors: Yes 

Yes 
No 
No 

Certificates of Insurance 
Prime Named as Additional Insured. 

 
Workers’ Compensation Experience Modification Rate (last 3 years): 

Year:    Rate:    

Year:    Rate:    

Year:    Rate:    

 

OSHA Citations (within last 3 years): Yes No If yes, attach copy of citation. 

 

Contractor/Subcontractor Training Requirements - Project Specific: 
 

Yes No OSHA 10 Hour Yes No Hazard Assessment 
Yes No Welding Yes No Fall Protection 
Yes No Electrical Yes No Confined Space 
Yes No Forklifts Yes No Rigging / Slings 
Yes No Demolition Yes No Tool Safety 
Yes No Accident Prevention Yes No PPE 
Yes No Scaffolding Yes No Haz-Com / MSDS 
Yes No Lock out /Tag out Yes No Trench / Shoring 
Yes No Cranes Yes No Ladders 
Yes No Traffic Control Yes No Asbestos/Lead/ Exposure 

 

Training Documentation/Certificates: Yes No Available Upon Request 

 

 
 
 
 
 
 
 
 
 
 

 

END OF SECTION 00420 
 



 

 

SECTION 00480 
 

Failure to submit a Non Collusion Affidavit in this form shall constitute grounds for 

rejection of the Bid. This Affidavit to be fully executed. 

 
 

NONCOLLUSION AFFIDAVIT 
 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

 
The undersigned declares: 

 
I am the  of  , the 

party making the foregoing bid. The bid is not made in the interest of, or on behalf of, any 

undisclosed person, partnership, company, association, organization, or corporation. 

The bid is genuine and not collusive or sham. The bidder has not directly or indirectly 

induced or solicited any other bidder to put in a false or sham bid. The bidder has not 

directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone 

else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, 

directly or indirectly, sought by agreement, communication, or conference with anyone to 

fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder. All statements contained in the bid 

are true. The bidder has not, directly or indirectly, submitted his or her bid price or any 

breakdown thereof, or the contents thereof, or divulged information or data relative thereto, 

to any corporation, partnership, company, association, organization, bid depository, or to 

any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and 

will not pay, any person or entity for such purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, 

partnership, joint venture, limited liability company, limited liability partnership, or any 

other entity, hereby represents that he or she has full power to execute, and does execute, 

this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the 

foregoing is true and correct and that this declaration is executed on  date, 

at    

  city,  state. 
 

Signature:  
  

 

Title:  
  

 

(Attach Notary Acknowledgement of Contractor) 
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