

SECTION 00010A

**TITLE PAGE**



**SAN LORENZO VALLEY WATER DISTRICT 13060 CA-9  
BOULDER CREEK, CALIFORNIA 95006**

**Redwood Park Pipeline Replacement**

**December, 2022**

**BID DOCUMENTS VOLUME II OF II**

**BIDDING FORMS AND DOCUMENTS**

**APPROVED:**

A handwritten signature in black ink, appearing to read "Rick Rogers". The signature is written in a cursive, flowing style.

---

**Rick Rogers District  
Manager**

**SECTION 00015A**

**CONTRACT BID FORMS TABLE OF CONTENTS**

**VOLUME II – CONTRACT BID FORMS**

**All Contract Bid Forms Due at Time of Bid**

**Section**

00010A	Title Page
00015A	Contract Documents Table of Contents
00300	Bid Proposal
00404	List of Material and Equipment Manufacturers
00405	List of Subcontractors
00406	Contractor's Licensing Statement
00408	Contractor's Experience Statement
00410	Bid Security
00415	Bid Guaranty Bond
00420	Safety Compliance
00480	Non-Collusion Affidavit

**SECTION 00300**

**BID PROPOSAL**

San Lorenzo Valley Water District  
13060 CA-9  
Boulder Creek, CA 95006

Ladies and Gentlemen:

The undersigned hereby proposes to perform all Work for which a Contract may be awarded him/her and to furnish any and all plant, labor, services, materials, tools, equipment, supplies, transportation, utilities, water, and all other items and facilities necessary therefore as provided in the Contract Documents, and to do everything required therein for the Work as set forth in the documents entitled:

**REDWOOD PARK PIPELINE REPLACEMENT**

Together with appurtenances thereto, all as set forth on the Bid Package and other Contract Documents; and he/she further proposes and agrees that, if this Bid is accepted, he/she will contract in the form and manner stipulated to perform all the Work called for by Specifications and other Contract Documents, and to complete all such Work in strict conformity therewith within the time limits set forth therein, and that he/she will accept as full payment therefore the prices set forth in the Bid Sheet(s) forming a part hereof.

It is understood and agreed that:

1. The undersigned has carefully examined all the Contract Documents which will form a part of the Contract; and all additions, deletions, modifications, appendices, and all Addenda as prepared prior to the date of bid opening setting forth any modifications or interpretations of any of said documents.
2. The undersigned has by investigation of the site of the Work and otherwise satisfied himself/herself as to the nature and location of the Work and has fully informed himself/herself as to all conditions and matters which can in any way affect the Work or the cost thereof;
3. The undersigned fully understands the scope of the Work and has checked carefully all words and figures inserted in the Bid and he/she further understands that SLVWD will in no way be responsible for any errors or omissions in the preparation of this Bid;
4. The undersigned will execute the Contract Agreement and furnish the required proof of insurance coverage within ten (10) work days (not including Sundays and holidays) after Notice of Award to him/her of acceptance of his/her Bid by SLVWD.
5. The undersigned Bidder further agrees that if he/she shall fail to complete the Work within the Contract Time and any authorized extension thereof, he/she shall pay liquidated damages of ONE THOUSAND DOLLARS (\$1,000) per calendar day to SLVWD for each calendar day of unauthorized delay in completion of the Work, until the Work is completed unless another amount is agreed to and stated in the Contract Agreement.
6. The undersigned hereby certifies that this proposal is not made in the interest of; or on behalf of, any undisclosed person, partnership, company,

association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

7. In conformance with current statutory requirements of Section 1860, et seq., of the Labor Code of the State of California, the undersigned confirms the following as his/her certification; I am aware of the provision of Section 3700 of the Labor Code which require every employer to be insured against liability for workmen's compensation or to undertake self-insurance in accordance with the provisions before commencing the performance of the Work of this Contract.
8. SLVWD has obtained from the Director of the Department of Industrial Relations ("DIR") the general prevailing rate of per diem wages and the general prevailing rate for holiday and overtime work in the locality in which the Public Work is to be performed for each craft, classification or type of workman needed to execute this Contract. (Copies of the wage determination are on file and may be obtained by interested parties at the office of SLVWD). The Contractor and all Subcontractors shall comply with all requirements and provisions of Section 1775 and 1776 of the California Labor Code. The Contractor shall forfeit, as a penalty to SLVWD, two-hundred dollars (\$200.00), for each calendar day, or portion thereof, for each worker paid less than stipulated prevailing rates for Work done under the Contract Agreement by him, or any Subcontractor under him, in violation of the provisions of the California Labor Code. Copies of these wage determinations shall be posted and maintained at the job site by the successful bidding Contractor.
  - a. Subject to the provisions of Section 1810 to 1815, inclusive, of the California Labor Code, the time of service of any laborer, workman, or mechanic employed on the Work shall be limited and restricted to eight (8) hours during any one (1) calendar day and forty (40) hours in any one (1) calendar week, except as otherwise provided in said sections, and the Contractor shall forfeit to SLVWD as a penalty, twenty-five

dollars (\$25.00) for each laborer, worker, or mechanic employed in the execution of the Work by him or any Subcontractor under him for each calendar day during which such laborer, worker, or mechanic is required or permitted to labor more than eight (8) hours in any one (1) calendar day and forty (40) hours in any one (1) calendar week in violation of provisions of the California Labor Code.

- b. The Contractor and all Subcontractors shall conform to all the requirements of Sections 1777.5 and 1777.6 of the California Labor Code concerning the employment of apprentices by the Contractor or any Subcontractor under him. The Contractor shall provide SLVWD with a copy of the contract award information at the time that information is submitted to the applicable apprenticeship program. Within sixty (60) work days after concluding the Work pursuant to this Contract, the Contractor shall submit, and require each Subcontractor under him to submit, to SLVWD and the apprenticeship program a verified statement of the journeyman and apprentice hours performed on the Contract.
  - c. Contractor and all Subcontractors shall comply with Sections 1776 and 1771.4(a)(3) of the California Labor Code, regarding payroll records, and shall be subject to penalties for violation thereof. The Contractor shall cause a clause identical to Section 00800CA, Paragraph K to be included in every subcontract for Work pursuant to this Contract.
  - d. Contractor shall not perform work with a Subcontractor who is ineligible to perform work on a public works project pursuant to Sections 1777.1 or 1777.7 of the California Labor Code.
9. In compliance with Section 1725.5 of the California Labor Code, Contractor must be, and must require all Subcontractors be, registered with the DIR prior to execution of the Contract Agreement. Contractor and all Subcontractors who bid or work on, and/or who are awarded the Contract Agreement, must be registered with and pay an annual fee to the DIR. Neither Contractor nor any Subcontractors may be listed on this Bid Proposal unless registered with the DIR pursuant to Section 1725.5 of the Labor Code. Neither Contractor nor any Subcontractors may be awarded the Contract Agreement unless registered with the DIR pursuant to Section 1725.5 of the Labor Code. This project is subject to compliance monitoring and enforcement by the DIR. Contractor shall submit proof of current DIR registration, and shall require all Subcontractors to submit proof of current DIR registration, to SLVWD prior to commencing work on this project.
10. In compliance with the provisions of Section 4100-4114 of the Public Contract Code of the State of California, and any amendments thereof, the undersigned Bidder has set forth below the name and the location of the place of business of each Subcontractor who will perform work or labor or render service to the Contractor in or about the construction of the Work to be performed under the Contract Documents in which this Bid is responsive, and where the portion of the Work which will be done by each Subcontractor for each subcontract is in excess of one-half of one percent (0.5%) of the Total Bid. The undersigned Bidder understands that if he/she fails to specify a Subcontractor for any portion of the Work or specifies more than one

subcontractor for any portion of the Work, he/she shall be deemed to have agreed to perform such portion himself/herself and that he/she shall not be permitted to sublet or subcontract that portion of the Work except in cases of public emergency or necessity, and then only after a finding is reduced to writing as a public record of SLVWD setting forth the facts constituting the emergency or necessity.

11. Receipt is hereby acknowledged of addenda number(s) 1 through \_\_\_\_\_.
12. The undersigned is licensed in accordance with the Laws of the State of California: License Number 972425  
Class A, B, Haz., Expiration Date 04/30/2024.
13. If the Bidder is a partnership, corporation, or joint venture, the undersigned certifies that he/she is entitled to execute and submit this Bid proposal on behalf of bidder.
14. In signing below, the Bidder certifies that its Total Bid includes funds sufficient to allow the Bidder to comply with all applicable local, state, and federal laws or regulations governing the labor or services to be provided under the Contract. Furthermore, the Bidder hereby indemnifies SLVWD for liabilities and penalties for violations of Section 2810 of the California Labor Code.

NOW: In compliance with all the provisions herein before stipulated, the undersigned, with full cognizance thereof, hereby proposes to perform the entire Work for the prices set forth in the attached Schedule(s) upon which Award of Contract is made. (A duly authorized officer of the company may sign on the president's behalf.)

Individual Name: \_\_\_\_\_

Contractor Address: \_\_\_\_\_

Partnership Name: Monterey Peninsula Engineering a Partnership

Business Address: 192 Healy Avenue, Marina, CA 93933

Phone No.: (831) 384-4081

By:  \_\_\_\_\_, Partner  
Paul B. Bruno, Manager

Other Partners: See Outlined Partnership Structure Attached

Corporation: Name: \_\_\_\_\_

Business Address: \_\_\_\_\_

Business Address: \_\_\_\_\_

Phone No.: \_\_\_\_\_

Name: \_\_\_\_\_,

Title: \_\_\_\_\_,

Organized under the laws of the State of \_\_\_\_\_.

Date: \_\_\_\_\_

(Place

By:

Seal

\_\_\_\_\_  
Signature

Here)

\_\_\_\_\_  
(Print Name and Title)

**SECTION 00300****REDWOOD PARK PIPELINE REPLACEMENT BID SCHEDULE**

ITEM NO.	ITEM/DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL COST
1	Mobilization/Demobilization	1	LS	30,000-	30,000-
2	Sheeting, shoring and bracing	1	LS	5,000-	5,000-
3	Traffic Control	1	LS	25,000-	25,000-
4	8-inch Ductile Iron Water Main	1260	LF	330 —	415,800-
5	6-inch Ductile Iron Water Main	40	LF	315-	12,600-
6	4-inch Ductile Iron Water Main	31	LF	300-	9,300-
7	8-inch Resilient Wedge Gate Valve	2	EA	4,000-	8,000-
8	6-inch Resilient Wedge Gate Valve	2	EA	1,600-	3,200-
9	4-inch Resilient Wedge Gate Valve	4	EA	1,400-	5,600-
10	2-inch Resilient Wedge Gate Valve	1	EA	1,200-	1,200-
11	6-inch Hydrant Service	1	EA	25,000-	25,000-
12	Hot Tap Connections to Existing 6-inch Mains	2	EA	7,400-	14,800-
13	Cut-in 4-in Wye Connection to Existing	1	EA	9,600-	9,600-
14	Cut-in 8-inch x 6-inch Tee with 4-inch Reducer Connection to Existing	1	EA	10,700-	10,700-
15	Field Fit Connections to Existing 1.5-inch Mains	4	EA	4,600-	18,400-
16	Abandon Existing 4-inch and 1.5-inch Mains	1	LS	12,000-	12,000-
17	2-inch Air-Vac Valve	1	EA	13,600-	13,600-
18	Install 1-inch Service Lines to Existing Water Meters.	4	EA	5,300-	21,200-
19	2-inch Asphalt Overlay	1000	SY	34-	34,000-
20	Striping	1	LS	100-	100-
<b>TOTAL BID PRICE:</b>				\$ 675,100 —	

Units: ALW=Allowance, CF=Cubic Foot, CY=Cubic Yard, DY=Day, EA = Each, HR=Hour, LF=Linear Foot, LS=Lump Sum, SF=Square Foot, SY=Square Yard, VLF=Vertical Linear Foot.



TOTAL BID (in words): Six hundred seventy five thousand one hundred dollars

**END OF SECTION 00300**

**SECTION 00404**

**LIST OF MATERIAL AND EQUIPMENT MANUFACTURERS**

The undersigned Bidder understands and agrees that SLVWD may consider this Bid incomplete and unresponsive unless the Bidder names a manufacturer for each item of material or equipment in the following list. The undersigned Bidder hereby agrees that, after submission of this Bid, he/she will not make any change in the following listing of manufacturers and will not award a contract or agreement of any kind to a manufacturer not listed below for the listed items of material or equipment unless such change, award, or agreement is first approved in writing by SLVWD according to the provisions of the Contract Documents pertaining to substitutions and equals. The Bidder hereby certifies that the manufacturers' names below produce the listed items of material or equipment which comply with the requirements of the Contract Documents, and the undersigned Bidder will furnish and install the complying material or equipment of the manufacturers' names in the following list.

The items identified in the table below are deemed mandatory and shall be completed by the Bidder; however, the listed items are not considered to be a complete listing of materials or equipment required for the Project. The Bidder shall provide additional items manufacturer and model for other items.

SCHEDULE OF MANUFACTURERS		
ITEM	MANUFACTURER	MODEL
Ductile Iron Pipe	American Cast Iron Pipe US Pipe McWane	CL 350
Fire Hydrant	Clow Valve Company	960
Gate Valves	Clow Valve Company Mueller	C509 A2362

**END OF SECTION 00404**

**SECTION 00405**

**LIST OF SUBCONTRACTORS**

The Bidder is required to furnish the following information in accordance with the provisions of the California Subletting and Subcontracting Fair Practices Act, contained in Section 4100 to 4114, inclusive, of the Public Contract Code of the State of California and any amendments thereto, for each subcontractor performing more than one-half of one percent (0.5%) of the Total Bid. Do not list alternative subcontractors for the same work. The Contractor shall list only one subcontractor for each such portion of Work as is defined by the Contractor in his/her Bid. Contractor shall not substitute any person as subcontractor in the place of a subcontractor listed below, except as provided in the General Conditions.

The Bidder understands that if he/she fails to specify a subcontractor for any portion of the Work to be performed under the Contract, or specifies more than one subcontractor for the same portion of the Work, he/she shall be deemed to have agreed that he/she is fully qualified to perform that portion himself/herself and that he/she shall not be permitted to sublet or subcontract that portion of the Work, except as provided in the General Conditions.

Name Under Which Subcontractor is Licensed	License and DIR Numbers	Address and Telephone Number	Specific Description of Subcontract and Percent of Total Base Bid
<u>None</u>			
			%
			%
			%
			%
			%
			%

**END OF SECTION 00405**

**SECTION 00406**

**CONTRACTOR'S LICENSING STATEMENT**

Contractors are required by law to be licensed and regulated by the Contractors' State License Board which has jurisdiction to investigate complaints against contractors if a complaint regarding a patent act or omission is filed within four years of the date of the alleged violation. A complaint regarding a latent act or omission pertaining to structural defects must be filed within 10 years of the date of the alleged violation. Any questions concerning a contractor may be referred to the Registrar, Contractors' State License Board, P.O. Box 26000, Sacramento, California 95826. (A duly authorized officer of the company may sign on the president's behalf.)

The undersigned is licensed in accordance with the laws of the State of California providing for the registration of contractors:

License Number: 972425

Class: A, B, Haz.

Expiration Date: 04/30/2024

Name of Contractor's Firm: Monterey Peninsula Engineering

Business Address and Telephone Number: 192 Healy Avenue, Marina, CA 93933  
(831) 384-4081

The following owner swears under penalty of perjury under the laws of the State of California that the information provided is true and correct:

Name of individual owner (Print or Type):

Signature of owner \_\_\_\_\_

Or

The following partners swear under penalty of perjury under the laws of the State of California that the information provided is true and correct.

Signature, title, and address of members signing on behalf of the partnership:

Name  Title Paul B. Bruno, Manager

Address 192 Healy Avenue, Marina, CA 93933

Name \_\_\_\_\_ Title \_\_\_\_\_

Address \_\_\_\_\_

Name \_\_\_\_\_ Title \_\_\_\_\_

Address \_\_\_\_\_

Or

The following officers swear under penalty of perjury under the laws of the State of California that the information provided is true and correct.

Corporation organized under the laws of the State of \_\_\_\_\_

\_\_\_\_\_  
Signature of President of Corporation

(Place Seal  
Signature of Secretary of Corporation  
Here)

For Owners, Partners or Corporation Officers:

This Contractor's Licensing Statement Form is executed at \_\_\_\_\_

\_\_\_\_\_  
Marina (Location), California, on 01/19/2023 (Date).

**END OF SECTION 00406**

**SECTION 00408**

**CONTRACTOR'S EXPERIENCE STATEMENT**

The following outline is a record of the undersigned Bidder's experience in construction of a type similar in magnitude and character to that contemplated under this Contract. The Bidder shall include in his/her outline the project name, owner, contact name and phone number, type of work and final cost of all similar type projects constructed in the past five (5) years. The Bidder shall also provide the name, work resume, and qualifications for the individual who will be the job superintendent during the performance of this Contract. The Bidder shall not reassign the designated superintendent without prior approval of SLVWD. Additional numbered pages outlining this portion of the Bid may be attached to this Bid.

<b>Project Name / Date Completed</b>	<b>Owner Name / Address</b>	<b>Contact Name / Phone</b>	<b>Type of Work</b>	<b>Final Cost</b>
		See Attached		

**END OF SECTION 00408**

**Monterey Peninsula Engineering**

Project Name: **Monterey Cannery Row Water Main Replacement**  
Location: Monterey, CA  
Owner: Cal Am Water  
Owner Contact: Lesley Silva 831-646-3225  
Architect or Engineer Name: Utility Services  
Architect or Engineer Contact: 831-238-6236  
Construction Manager: Joe Taormina 831-384-4081

Contractor shall furnish all labor, materials (except as herein noted), equipment and means necessary for the construction and installation of the complete project, and all other work as described in the contract documents and as shown on the Drawings. Monterey

Description of Project: Cannery Row Water Main Replacement  
Initial Contract Value: \$1,695,060.00  
Final Cost of Construction: 1,519,607.69

Project Name: **Monterey Main Replacements 2019**  
Location: Monterey, CA  
Owner: Cal Am Water  
Owner Contact: Lesley Silva 831-917-3114  
Architect or Engineer Name: California American Water  
Architect or Engineer Contact: 831-646-3253  
Construction Manager: Joe Taormina 831-384-4081

Contractor shall furnish all labor, materials (except as herein noted), equipment and means necessary for the construction and installation of the complete project, and all other work as described in the contract documents and as shown on the Drawings. Monterey

Description of Project: Main Replacements 2019  
Initial Contract Value: 1,631,650.00  
Final Cost of Construction: 1,658,504.17

Project Name: **Punta Del Monte Main Replacements**  
Location: Carmel Valley, CA  
Owner: Cal Am Water  
Owner Contact: Lesley Silva 831-917-3114  
Architect or Engineer Name: H2O Urban Solutions  
Architect or Engineer Contact: 916-869-4957  
Construction Manager: Joe Taormina 831-384-4081

Contractor shall furnish all labor, materials (except as herein noted), equipment and means necessary for the construction and installation of the complete project, and all other work as described in the contract documents and as shown on the Drawings. Punta Del

Description of Project: Monte Main Replacements.  
Initial Contract Value: 951,353.00  
Final Cost of Construction: 934,043.30

Project Name: **ORD VILLAGE LIFT STATION & FORCE MAIN REPLACEMENT PROJECT**  
Location: SEASIDE, CA  
Owner: MARINA COAST WATER DISTRICT  
Owner Contact: Andrew Racz 831-384-6131  
Architect or Engineer Name: SCHAAF WHEELER CONSULTING CIVIL ENGINEERS  
Architect or Engineer Contact: 831-883-4848  
Construction Manager: BART BRUNO

constructing a new sanitary sewer lift station, 3,600 LF of 10-inch PVC force main pipeline, 1,350 LF of gravity sewer pipeline, 10 sewer manholes, demolishing and removing the existing lift station and abandoning in-place the existing force main and gravity pipeline.

Description of Project: place the existing force main and gravity pipeline.  
Initial Contract Value: \$2,133,550.00  
Final Cost of Construction: TBD



**SECTION 00410**

**BID SECURITY**

*(Check to accompany Bid)*

*(Note: The following form shall be used if check accompanies Bid)*

Accompanying this proposal is a \*Certified / \*Cashier's check payable to the order of San Lorenzo Valley Water District, hereinafter referred to as "SLVWD," for

\_\_\_\_\_ Dollars (\$ \_\_\_\_\_), this amount being ten (10) percent of the total amount of the Bid. The proceeds of this check shall become the property of said SLVWD provided this proposal shall be accepted by the said SLVWD through issuance of a Notice of Award and the undersigned shall fail to execute a Contract and furnish the required Performance and Payment Bonds and Proof of Insurance Coverage within the stipulated time; otherwise, the check shall be returned to the undersigned. The proceeds of this check shall also become the property of SLVWD if the undersigned shall withdraw his/her Bid within the period of sixty (60) calendar days after the date set for the opening thereof, unless otherwise required by law, and notwithstanding the award of the Contract to another Bidder.

N/A

\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
Bidder

\*Delete the inapplicable word

NOTE: If the Bidder desires to use a bond instead of a check, the Bid Guaranty Bond form in Section 00415 shall be executed. The sum of this bond shall be not less than ten (10) percent of the total amount of this Bid.

**END OF SECTION 00410**



**SECTION 00415**

**BID GUARANTY BOND**

KNOW ALL MEN AND WOMEN BY THESE PRESENTS:

THAT MONTEREY PENINSULA ENGINEERING, hereinafter called Principal, and THE CONTINENTAL INSURANCE COMPANY, hereinafter called the Surety, are jointly and severally held and firmly bound unto the San Lorenzo Valley Water District, 13060 CA-9, Boulder Creek, California 95006, hereinafter called SLVWD, in the penal sum of ten percent (10%) of the Bid of Principal for the Work described herein. This sum not to exceed Ten Percent of the Total Bid Amount Dollars (\$ <sup>10% of the</sup> Total Bid Amount ) lawful money of the United States of America, for the payment whereof unto SLVWD, Principal and Surety jointly and severally bind themselves forever firmly by these presents, except said penal sum shall not exceed ten percent (10%) of the amount Bid by Principal for Work which is awarded to Principal by SLVWD.

WHEREAS, Principal is herewith submitting a Bid for the Work entitled:

**REDWOOD PARK PIPELINE REPLACEMENT**

NOW, THEREFORE, the condition of this obligation is such that if Principal is awarded a Contract for the Work, and if Principal within the time specified in the Bid enters into, executes and delivers to SLVWD an agreement in the form provided herewith, and if Principal within the time specified in the Bid gives to SLVWD the performance bond and the payment bond on the forms provided herewith, and any other documents required by these Contract Documents, then this obligation shall be void. If, however, Principal shall fail or refuse to furnish, execute and deliver to SLVWD said agreement in the time stated in the Bid or should fail or refuse to furnish Performance Bond and Payment Bond or other required document in the time stated in the Bid, then Principal and Surety shall forfeit to SLVWD the penal sum hereof.

AND IT IS HEREBY DECLARED AND AGREED that Surety shall be liable under this obligation as Principal, and that nothing of any kind or nature whatsoever that will not discharge Principal shall operate as a release of liability of Surety.

IT IS HEREBY FURTHER DECLARED AND AGREED that this obligation shall be binding upon and inure to the benefit of Principal, Surety and SLVWD and their respective heirs, executors, administrators, successors and assigns.

SIGNED AND SEALED THIS 17th day of January, 2023.

MONTEREY PENINSULA ENGINEERING

Principal

By: 

Signature

Paul B. Bruno, Manager

THE CONTINENTAL INSURANCE COMPANY

Surety

By: 

Signature Tracy Aston, Attorney-in-Fact

151 N. Franklin Street

Chicago IL 60606

(Surety's Mailing Address)

415-932-7566

(Telephone Number)

(Attach Notary Acknowledgement of Surety)

*(NOTE: The standard printed bond form of any bonding company acceptable to SLVWD may be used in lieu of the foregoing approved sample bond form provided the security stipulations protecting SLVWD are not in any way reduced by use of the Surety Company's printed standard form.)*

**END OF SECTION 00415**

## CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.


State of California

County of Los Angeles

On JAN 17 2023 before me, Vanessa Fong, Notary Public, personally appeared Tracy Aston who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he/she/they~~ executed the same in ~~his/her/their~~ authorized capacity(~~ies~~), and that by ~~his/her/their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature

*Vanessa Fong*  
Signature of Notary Public

## POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That The Continental Insurance Company, a Pennsylvania insurance company, is a duly organized and existing insurance company having its principal office in the City of Chicago, and State of Illinois, and that it does by virtue of the signature and seal herein affixed hereby make, constitute and appoint

**Tracy Aston, Rosa E Rivas, Mary Y Volmar, Samantha Russell, Meghan Hanes, Individually**

of Los Angeles, CA, its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf bonds, undertakings and other obligatory instruments of similar nature

### - In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the insurance company and all the acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly adopted, as indicated, by the Board of Directors of the insurance company.

In Witness Whereof, The Continental Insurance Company has caused these presents to be signed by its Vice President and its corporate seal to be hereto affixed on this 26th day of August, 2022.



The Continental Insurance Company

Paul T. Bruflat

Vice President

State of South Dakota, County of Minnehaha, ss:

On this 26th day of August, 2022, before me personally came Paul T. Bruflat to me known, who, being by me duly sworn, did depose and say: that he resides in the City of Sioux Falls, State of South Dakota; that he is a Vice President of The Continental Insurance Company, a Pennsylvania insurance company, described in and which executed the above instrument; that he knows the seal of said insurance company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed pursuant to authority given by the Board of Directors of said insurance company and that he signed his name thereto pursuant to like authority, and acknowledges same to be the act and deed of said insurance company.



My Commission Expires March 2, 2026

M. Bent

Notary Public

### CERTIFICATE

I, D. Johnson, Assistant Secretary of The Continental Insurance Company, a Pennsylvania insurance company, do hereby certify that the Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the insurance company printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said insurance company this       day of

**JAN 17 2023**



The Continental Insurance Company

D. Johnson

Assistant Secretary

Form F6850-4/2012

**SECTION 00420**  
**SAFETY COMPLIANCE**

Contractors are required by law to comply with an established company Safety Program that includes an Injury Illness Prevention Plan (IIPP). The undersigned hereby proposes to follow their Contractor's Safety Program including all subcontractors while performing the work described as:

**REDWOOD PARK PIPELINE REPLACEMENT**

*Complete the following information (as applicable):*

Person responsible for implementing your Safety Program / IIPP on this project:

Name (Print):

Paul B. Bruno

Title:

Manager

Phone No:

(831) 384-4081

Written Safety Program / IIPP:

Yes

No

Dated: 01/17/2020

☒

☐

Written Code of Safe Practices:

Yes

No

Dated: 01/17/2020

☒

☐

On-site Personal Protective Equipment (PPE) Requirements:

Yes

No

Eye Protection

Yes ☒

No ☐

Hard Hats

Yes ☐

No ☒

Steel Toed Boots

Yes ☒

No ☐

Hearing Protection

Yes ☒

No ☐

Respirators

Training Requirements:

☒

☐

Yes

No

Weekly Tailgate/Safety Training

Yes ☒

No ☐

Documented

☒

☐

Site Safety Inspections:

Yes

No

Regular Inspections

Yes ☒

No ☐

Documented

☒

☐

Material Safety Data Sheets (MSDS):

Yes

No

On-site (Specific)

☒

☐

Equipment:

Yes

No ☒

Manuals On-site (Specific)

Yes ☒

No ☐

Fire Extinguishers on Equipment

☐

☐

First Aid/CPR Trained Personnel On-site:

Yes ☒

No ☐

Name: Supervisors/ Foreman

Name: \_\_\_\_\_

**Equipped On-site:**

Yes ☒ No ☐ First Aid Kit  
Yes ☒ No ☐ Fire Extinguishers  
Yes ☒ No ☐ MSDS  
Yes ☒ No ☐ Emergency Phone Numbers

**Subcontractors:**

Yes ☒ No ☐ Certificates of Insurance  
Yes ☒ No ☐ Prime Named as Additional Insured.

**Workers' Compensation Experience Modification Rate (last 3 years):**

Year:	<u>2021</u>	Rate:	<u>.62</u>
Year:	<u>2020</u>	Rate:	<u>.60</u>
Year:	<u>2019</u>	Rate:	<u>.68</u>

OSHA Citations (within last 3 years): Yes ☐ No ☒ If yes, attach copy of citation.

**Contractor/Subcontractor Training Requirements - Project Specific:**

Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	OSHA 10 Hour	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Hazard Assessment
Yes <input type="checkbox"/> No <input type="checkbox"/>	Welding	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Fall Protection
Yes <input type="checkbox"/> No <input type="checkbox"/>	Electrical	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Confined Space
Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Forklifts	Yes <input type="checkbox"/> No <input type="checkbox"/>	Rigging / Slings
Yes <input type="checkbox"/> No <input type="checkbox"/>	Demolition	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Tool Safety
Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Accident Prevention	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	PPE
Yes <input type="checkbox"/> No <input type="checkbox"/>	Scaffolding	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Haz-Com / MSDS
Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Lock out / Tag out	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Trench / Shoring
Yes <input type="checkbox"/> No <input type="checkbox"/>	Cranes	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Ladders
Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Traffic Control	Yes <input checked="" type="checkbox"/> No <input type="checkbox"/>	Asbestos/Lead/ Exposure

**Training Documentation/Certificates:**

Yes ☒ No ☐ Available Upon Request

**END OF SECTION 00420**



**SECTION 00480**

Failure to submit a Non Collusion Affidavit in this form shall constitute grounds for rejection of the Bid. This Affidavit to be fully executed.

**NONCOLLUSION AFFIDAVIT**

**TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID**

The undersigned declares:

I am the Manager of Monterey Peninsula Engineering, the party making the foregoing bid. The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 01/19/2023 date, at Marina city, CA state.

Signature: 

Paul B. Bruno

Title:

Manager

(Attach Notary Acknowledgement of Contractor)

**END OF SECTION 00480**

## ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California  
County of Monterey


On January 19, 2023 before me, Sandra L. Bruno, Notary Public  
(insert name and title of the officer)

personally appeared Paul B. Bruno,  
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are  
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in  
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the  
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing  
paragraph is true and correct.

WITNESS my hand and official seal.

Signature  (Seal)





**SECTION 00901**

**ADDENDUM NO. 1**

**1. GENERAL**

*Scope*

This addendum modifies the Contract Documents dated December, 2022, for the San Lorenzo Valley Water District Redwood Park Pipeline Project, and the work shall be accomplished in accordance with such modifications. This Addendum includes two (2) pages plus three (3) attachments (total of 13 pages).

The Addenda includes Contractor Information Items, responses to questions, changes to the Bid and Contract Documents, followed by attachments.

*Acknowledgment*

Bidders must acknowledge this addendum as part of the bid submission by completing bidder's acknowledgment of addenda (Section 00300). Failure to acknowledge the addendum may constitute grounds for rejection of the bid.

**2. CONTRACTOR INFORMATION ITEMS**

None

**3. RESPONSES TO QUESTIONS**

None

**4. CHANGES TO VOLUME 1, CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS**

The following sections are amended as noted:

- A. Section 01 20 00, Measurement and Payment, is reissued, new and revised Bid Items are as follows:
  - a. Bid Item 11, 6-inch Hydrant Service is added
  - b. Bid Item 12, Hot Tap to existing 6-inch Mains
  - c. Bid Item 13: Cut-in 4-in Wye Connection to Existing.
  - d. Bid Item 14: Cut-in 8-inch x 6-inch Tee with 4-inch Reducer Connection to Existing.
  - e. Bid Item 15: Field Fit Connections to Existing 1.5-inch Mains.
  - f. Bid Item 16: Abandon Existing 4-inch and 1.5-inch Mains.
  - g. Bid Item 17: 2-inch Air-Vac Valve.
  - h. Bid Item 18: Install 1-inch Service Lines to Existing Water Meters.
  - i. Bid Item 19: 2-inch Asphalt Overlay

j. Bid Item 20: Striping

**5. CHANGES TO VOLUME 2, BID FORMS**

- A. Section 00300, Bid Schedule, is reissued to conform to the Bid Items described in 4. A., above.

**6. CHANGES TO CONTRACT DRAWINGS**

The following sheets are amended as noted, and provided as attachments:

- A. Sheet C1.1, Pipeline Notes, Pipeline Note Number 23 is added, as follows:

"23. Minimum wall-to-wall separation between pipes is to be 12-inches, unless otherwise specified."

- B. Sheet C3.0, Proposed Site Plan is revised. The changed sheet is attached.

- C. Sheet C3.1, Proposed Details is revised. The changed sheet is attached.

- D. Sheet C4.0 Utility Details is revised. The changed sheet is attached.

**END OF SECTION 00901**

## Partnership Structure Outline

Monterey Peninsula Engineering, a California general partnership, is comprised of two partners - Monterey Peninsula Engineering, Inc., a California Corporation, and MPE Management Group, a California Corporation. For the most part, the business has been in operation on central coast with the same management team since the 1980's. In 2000, a restructuring took place for succession and tax planning purposes. At that time, the original corporation entered into partnership with a new entity comprised solely of three officers of the existing corporation.

The Monterey Peninsula Engineering, a partnership <<< The contracting entity  
EIN 91-2080587  
P.O. Box 2317  
Monterey, CA 93942

### Its Partners -

Monterey Peninsula Engineering, Inc. <The "original" March 1980 Corporation  
50% Partner, EIN 94-2697245

#### Officers -

Bart J. Bruno, President

James B. Bruno, Vice President

Peter J. Taormina, Vice President

Paul B. Bruno, Secretary/Treasurer

MPE Management Group, Inc. <<< The "new" June 2000 management group  
50% Partner, EIN 77-0554281

#### Officers -

Paul B. Bruno, President

James B. Bruno, Vice President

Peter J. Taormina, Secretary/Treasurer

### Bart J. Bruno -

President, 1980 - Current

Responsible for overseeing coordination of all business activities

### Peter J. Taormina -

Manager, VP of Engineering & Estimating, 1987-Current

Responsible for overseeing operations related to engineering, estimating, and project management.

### James B. Bruno -


Manager, VP of Operations, 1981-Current

Responsible for all field operations, including project management and coordination. In charge of hiring, equipment acquisition and field safety issues.

### Paul B. Bruno, CPA -

Manager, Chief Financial Officer, 1988-Current

Responsible for all finance, risk management and administrative duties. Oversees personnel matters and administers Company's safety program.



# MONTEREY PENINSULA ENGINEERING

CONTRACTORS & ENGINEERS  
P.O. BOX 2317  
MONTEREY, CA 93942  
(831) 384-4081

## SIGNATURE AUTHORITY for PARTNERSHIP

Monterey Peninsula Engineering, a California general partnership, CSLB #972425, is comprised of two partners - Monterey Peninsula Engineering, Inc., a California Corporation, and MPE Management Group, a California Corporation.

Section 6, Other Matters, of the Statement of Partnership Authority filed with the California Secretary of State provides that:

*"Any officer of either general partner, Monterey Peninsula Engineering, Inc, and MPE Management Group, Inc., may execute contracts on behalf of the Partnership in order to the conduct business and affairs of Monterey Peninsula Engineering, a general partnership."*

The Officers of the two partner corporations are as follows –

### Monterey Peninsula Engineering Inc.

Bart J. Bruno	President
James B. Bruno	Vice President
Peter J. Taormina	Vice President
Paul B. Bruno	Secretary/Treasurer

### MPE Management Group, Inc

Paul B. Bruno	President
James B. Bruno	Vice President
Peter J. Taormina	Secretary/Treasurer

Any Officer listed above of either Partner entity sign on behalf of the Partnership and can act as a Manager of the partnership.

### Attachments

- Statement of Partnership Authority filed with Secretary of State, March 21, 2002
- MPE Management Group Corporate Resolution of Signature Authority
- Monterey Peninsula Engineering Corporate Resolution of Signature Authority



State of California  
Secretary of State  
Bill Jones

Form GP-1

## STATEMENT OF PARTNERSHIP AUTHORITY

IMPORTANT-- Read instructions on back before completing form.

## 1. NAME OF PARTNERSHIP

MONTEREY PENINSULA ENGINEERING

## 2. STREET ADDRESS OF CHIEF EXECUTIVE OFFICE

192 HEALY AVENUE

## CITY/STATE/COUNTRY

MARINA, CA

USA

## ZIP CODE

93933

## 3. STREET ADDRESS OF A CALIFORNIA OFFICE, IF ANY

## CITY

## ZIP CODE

CA

4. ☒ A. LIST THE FULL NAMES AND MAILING ADDRESSES OF ALL PARTNERS (ATTACH ADDITIONAL PAGES, IF NECESSARY)OR: ☐ B. STATE THE FULL NAME AND MAILING ADDRESS OF AN AGENT APPOINTED AND MAINTAINED BY THE PARTNERSHIP WHO WILL MAINTAIN A LIST OF THE NAMES AND MAILING ADDRESSES OF ALL PARTNERS.

NAME: MONTEREY PENINSULA ENGINEERING, INC.

NAME:

ADDRESS: 192 HEALY AVE

ADDRESS:

CITY: MARINA STATE/COUNTRY: CA ZIP CODE: 93933

CITY:

NAME: MPE MANAGEMENT GROUP INC.

STATE/COUNTRY:

ADDRESS: 192 HEALY AVE

ZIP CODE:

CITY: MARINA STATE/COUNTRY: CA ZIP CODE: 93933

## 5. NAMES OF ALL PARTNERS AUTHORIZED TO EXECUTE INSTRUMENTS TRANSFERRING REAL PROPERTY HELD IN THE NAME OF THE PARTNERSHIP (ATTACH ADDITIONAL PAGES, IF NECESSARY)

PARTNER NAME: MONTEREY PENINSULA ENGINEERING, INC. PARTNER NAME:

PARTNER NAME: MPE MANAGEMENT GROUP INC. PARTNER NAME:

PARTNER NAME: PARTNER NAME:

## 6. OTHER MATTERS, IF ANY: (ATTACH ADDITIONAL PAGES, IF NECESSARY)

Any officer of either general partner, Monterey Peninsula Engineering, Inc. and MPE Management Group, Inc., may execute contracts on behalf of the Partnership in order to conduct the business and affairs of Monterey Peninsula Engineering, a general partnership.

## NUMBER OF PAGES ATTACHED, IF ANY:

NONE

## 7. I DECLARE UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE STATE OF CALIFORNIA THAT THE FOREGOING IS TRUE AND CORRECT.

SIGNATURE OF PARTNER  
MONTEREY PENINSULA ENGINEERING, INC.

BY BART J. BRUNO, PRESIDENT

TYPE OR PRINT NAME OF PARTNER

DATE EXECUTED

MONTEREY COUNTY, CALIFORNIA  
COUNTY AND STATE EXECUTEDSIGNATURE OF PARTNER  
MPE MANAGEMENT GROUP INC.

BY PAUL J. BRUNO, PRESIDENT

TYPE OR PRINT NAME OF PARTNER

DATE EXECUTED

MONTEREY COUNTY, CALIFORNIA  
COUNTY AND STATE EXECUTED

## RETURN TO:

NAME: LOMBARDO &amp; GILLES

ADDRESS: 318 CAYUGA STREET

CITY: SALINAS

STATE/COUNTRY: CA

ZIP CODE: 93901

For Secretary Of State Use

302002085012

FILE #

DOCUMENT #

9575

ENDORSED - FILED  
In the office of the Secretary of State  
of the State of California

MAR 21 2002

BILL JONES, Secretary of State

## CORPORATE RESOLUTION OF SIGNATURE AUTHORITY

Whereas MPE Management Group is a California corporation filed with California Secretary of State; and

Whereas, it is in the best interests of the corporation to enter into contracts and other legal documents as part of its regular business activities.

Now, therefore be it resolved, that any one of the following officers

Paul B. Bruno	President
James B. Bruno	Vice President
Peter J. Taormina	Secretary/Treasurer

of the MPE Management Group be, and hereby is authorized, directed, and empowered for, and on behalf of, and in the name of this corporation by their signature to bind the corporation.

Resolved further, that a signature of an above named officer is hereby deemed to be conclusive evidence of such officer's authority to act on behalf of this corporation.

Resolved further, that this corporation hereby ratifies and confirms the acts of its officers, agents and employees in heretofore obligating this corporation.

\*\*\*\*\*

I, Peter J. Taormina, Secretary of MPE Management Group, a corporation duly organized and existing under the laws of the State of California, do certify that the foregoing is a full, true, and correct copy of certain resolutions of the Board of Directors of said corporation, duly passed and adopted at a special meeting of the Board of Directors on May 22, 2017.

  
\_\_\_\_\_  
Peter J. Taormina, Secretary

5 / 22 / 17

## CORPORATE RESOLUTION OF SIGNATURE AUTHORITY

Whereas Monterey Peninsula Engineering is a California corporation filed with California Secretary of State; and

Whereas, it is in the best interests of the corporation to enter into contracts and other legal documents as part of its regular business activities.

Now, therefore be it resolved, that any **one** of the following officers

Bart J. Bruno	President
James B. Bruno	Vice President
Peter J. Taormina	Vice President
Paul B. Bruno	Secretary/Treasurer


of the Monterey Peninsula Engineering be, and hereby is authorized, directed, and empowered for, and on behalf of, and in the name of this corporation by their signature to bind the corporation.

Resolved further, that a signature of an above named officer is hereby deemed to be conclusive evidence of such officer's authority to act on behalf of this corporation.

Resolved further, that this corporation hereby ratifies and confirms the acts of its officers, agents and employees in heretofore obligating this corporation.

\*\*\*\*\*

I, Paul B. Bruno, Secretary of MPE Monterey Peninsula Engineering, a corporation duly organized and existing under the laws of the State of California, do certify that the foregoing is a full, true, and correct copy of certain resolutions of the Board of Directors of said corporation, duly passed and adopted at a special meeting of the Board of Directors on May 22, 2017.



Paul B. Bruno, Secretary

5 / 22 / 17

Project Name: **Salinas Storm Water Grant (Phase 1A Dry Weather Diversion Project)**  
Location: Salinas, CA  
Owner: Monterey One Water  
Owner Contact: Tom Kouretas (831) 883-6178  
Architect or Engineer Name: E2 Consulting Engineers Inc.  
Architect or Engineer Contact: Vinod Badani (510)652-1164  
Construction Manager: Bart Bruno (831)384-4081

Work at the City of Salinas (COS) site identified as Salinas TP1 and known as Monterey On Waters's (M1W's) Salinas Pump Station, and also includes some electrical, instrumentation and communication work at the COSIWWTF Influent Pump Station.  
Description of Project: the COSIWWTF Influent Pump Station.  
Initial Contract Value: \$1,648,000.00  
Final Cost of Construction: \$1,676,173.00

Project Name: **Regional Urban Water Augmentation Project**  
Location: Marina, CA.  
Owner: Marina Coast Water District  
Owner Contact: Andrew Racz (831) 384-6131  
Architect or Engineer Name: Carollo Engineers  
Architect or Engineer Contact: 559-436-6616  
Construction Manager: Bart Bruno 831-384-4081

The Project consists of constructing approximately 5 miles of 8-inch diameter to 16-inch diameter ductile iron and polyvinyl chloride recycled water and potable water pipeline in paved and non-paved roadways and easements, connecting to existing pipelines, pipeline valves and appurtenances, a guided auger bore trenchless roadway crossing, twelve pressure reducing stations, and roadway paving for a complete in-place operational system.  
Description of Project: operational system  
Initial Contract Value: 8,821,665.00  
Final Cost of Construction: TBD

Project Name: **GENERAL JIM PIPELINE**  
Location: SEASIDE, CA  
Owner: CALIFORNIA AMERICAN WATER  
Owner Contact: LESLEY SILVA 831-917-3224  
Architect or Engineer Name: VALENTINE ENVIRONMENTAL ENGINEERS, INC.  
Architect or Engineer Contact: 480-283-8991  
Construction Manager: BART BRUNO  
Description of Project: TRENCHING, STRIPING AND SLURRY SEAL  
Initial Contract Value: \$4,658,631.00  
Final Cost of Construction: TBD

Project Name: **First Street Water Utility Improvements**  
Location: Gilroy, CA  
Owner: City of Gilroy  
Owner Contact: Girum Awoke (408) 846-0260  
Architect or Engineer Name: City of Gilroy  
Architect or Engineer Contact: (408) 846- 0451  
Construction Manager: Bart Bruno (831) 384-4081  
Install 8,050 Lin Ft of 24 Inch Pipe. Install new water mains, valves & hydrants, tie-in of new mains to existing, replace service laterals, replace water meters & water meter boxes.  
Description of Project: & water meter boxes.  
Initial Contract Value: \$5,451,990.00  
Final Cost of Construction: \$6,659,104.47